

1	TABLE OF CONTENTS GPC BIDDERS	(8/2022)	
2			
3	Division Project No. 2011X		
4			
5	DIVISION 1 – GPC BIDDING AND CONTRACT REQUIREMENTS		Pages Thru
6	TITLE PAGE		1
7	TABLE OF CONTENTS		TC-3
8			
9	GPC BIDDING REQUIREMENTS		
10	GPC Invitation to Bid		A-2
11	GPC Instructions to Bidders		B-12
12	Bid Form – General Prime Contractor (GPC)		C-3
13	Sealed Bid Envelope Label		1
14	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)		1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
16			
17	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)		2
18	Request for Submittal Approval (DOA-4523)		1
19	Request for Subcontractors Approval (DOA-4225)		1
20			
21	CONTRACT FORMS		
22	Performance Bond 100% Form (DOA-4188)		2
23	Payment Bond 100% Form (DOA-4187)		2
24	Contract Form (DOA-4504)		2
25			
26	CONDITIONS OF THE CONTRACT		
27	Index to General Conditions		1
28	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
29	Supplementary General Conditions		SGC-1
30	Submittal Log		SL-2
31			
32	DIVISION 01		
33	General Requirements		GR-19
34	01 11 00 Summary of Work		01 11 00 - 2
35	01 12 16 Work Sequence		01 12 16 - 4
36	01 33 00 Electronic Submittal Procedures		01 33 00 - 6
37	01 74 19 Construction Waste Management		01 74 19 - 3
38	01 91 01 Commissioning Process		01 91 01 - 4
39			
40			
41	VOLUME 2		
42			
43	DIVISION 02 – EXISTING CONDITIONS		
44	<u>Section</u> <u>Title</u>		<u>Pages Thru</u>
45	02 05 00 Common Work Results for Existing Conditions		02 05 00 - 4
46	02 32 00 Geo Technical Investigation		02 32 00 - 41
47	02 41 13 Demolition		02 41 13 - 5
48			
49	DIVISION 03 - CONCRETE		
50	<u>Section</u> <u>Title</u>		<u>Pages Thru</u>
51	03 08 00 Commissioning of Concrete		03 08 00 - 10
52	03 30 00 Cast-In-Place Concrete		03 30 00 - 23
53			
54	DIVISION 07 - THERMAL AND MOISTURE PROTECTION		
55	<u>Section</u> <u>Title</u>		<u>Pages Thru</u>
56	07 84 00 Fire Stopping		07 84 00 - 9
57			
58			

1	DIVISION 26 - ELECTRICAL		
2	<u>Section</u>	<u>Title</u>	<u>Pages Thru</u>
3	26 05 00	Common Work Results for Electrical	26 05 00 - 7
4	26 05 02	Electrical Demolition for Remodeling	26 05 02 - 3
5	26 05 04	Cleaning, Testing, and Inspection of Electrical Equipment	26 05 04 - 2
6	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19 - 5
7	26 05 23	Control-Voltage Electrical Power Cables	26 05 23 - 3
8	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26 - 5
9	26 05 29	Hangers and Supports for Electrical Systems	26 05 29 - 4
10	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33 - 9
11	26 05 53	Identification for Electrical Systems	26 05 53 - 3
12	26 08 00	Commissioning of Electrical	26 08 00 - 24
13	26 28 13	Fuses	26 28 13 - 1
14			
15	DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK		
16	<u>Section</u>	<u>Title</u>	<u>Pages Thru</u>
17	30 05 00	Common Work Results for Exterior Work	30 05 00 - 5
18			
19	DIVISION 31 - EARTHWORK		
20	<u>Section</u>	<u>Title</u>	<u>Pages Thru</u>
21	31 20 00	Earthmoving	31 20 00 - 5
22	31 23 16.13	Trenching	31 23 16.13 - 9
23	31 23 16.16	Structural Excavation for Minor Structures	31 23 16.16 - 5
24	31 23 19	Dewatering	31 23 19 - 3
25	31 25 00	Erosion Control	31 25 00 - 5
26	31 63 32	Helical Screw Piles	31 63 32 - 3
27			
28	DIVISION 32 – EXTERIOR IMPROVEMENTS		
29	<u>Section</u>	<u>Title</u>	<u>Pages Thru</u>
30	32 91 13	Soil Preparation	32 91 13 - 3
31	32 92 00	Plants	32 92 00 - 8
32			
33	DIVISION 33 – UTILITIES		
34	<u>Section</u>	<u>Title</u>	<u>Pages Thru</u>
35	33 08 00	Commissioning of Utilities	33 08 00 - 21
36	33 30 00	Sanitary Sewerage Utilities	33 30 00 - 10
37	33 32 16	Wastewater Pumping Equipment	33 32 16 - 6
38	33 40 00	Storm Drainage Utilities	33 40 00 - 11
39			
40	DIVISION 40 – PROCESS INTEGRATION		
41	<u>Section</u>	<u>Title</u>	<u>Pages Thru</u>
42	40 90 10	Lift Station Controls and Devices	40 90 10 - 10
43			
44	APPENDIX A – Lift Station Interior Photos (Bound Herein)		
45	<u>Title</u>		<u>Pages Thru</u>
46	Lift Station Interior Photos		13
47			
48			
49	DRAWINGS: (Bound Separately)		
50	<u>Title</u>		<u>Sheet No.</u>
51			
52	Title Sheet		T100
53	Civil – Details, Overall Site Plan		C100
54	Civil – Site Survey		C200
55	Civil – Lift Station Top Removal Plan		C201
56	Civil – Lift Station Intermediate Removal Plan		C202
57	Civil – Lift Station Lower Removal Plan		C203

1	Civil – Lift Station Removal Section	C204
2	Civil – Lift Station Removal Section	C205
3	Civil – New Lift Station Top Plan	C206
4	Civil – New Lift Station Intermediate Plan	C207
5	Civil – New Lift Station Lower Plan	C208
6	Civil – New Lift Station Section	C209
7	Civil – New Lift Station Section	C210
8	Electrical – Legend and Symbols	E300
9	Electrical – Overall Plan	E301
10	Electrical – Detailed Plan	E302
11	Electrical – Section	E303
12	Electrical – One Line Diagram and Details	E304
13		
14		
15	***	