

1 **TABLE OF CONTENTS GPC BIDDERS (1/2023)**

2
3
4 Division Project No. **21D4H**

5		
6	DIVISION 01 – GPC BIDDING AND CONTRACT REQUIREMENTS	Pages Thru
7	TITLE PAGE	1
8	TABLE OF CONTENTS	TC-3
9		
10	GPC BIDDING REQUIREMENTS	
11	GPC Invitation to Bid	A-2
12	GPC Instructions to Bidders	B-11
13	Bid Form – General Prime Contractor (GPC)	C-4
14	Sealed Bid Envelope Label	1
15	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)	1
16	Designation of Confidential and Proprietary Information Form (DOA-3027)	1
17		
18	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
19	Request for Submittal Approval (DOA-4523)	1
20	Request for Subcontractors Approval (DOA-4225)	1
21		
22	CONTRACT FORMS	
23	Performance Bond 100% Form (DOA-4188)	2
24	Payment Bond 100% Form (DOA-4187)	2
25	Contract Form (DOA-4504)	2
26		
27	CONDITIONS OF THE CONTRACT	
28	Index to the General Conditions	1
29	General Conditions of the General Prime Contractor Contract (DOA-4193P)	34
30	Supplementary General Conditions	SGC-1
31	Submittal Log	SL-2
32		
33	DIVISION 01	
34	General Requirements	GR-14
35	01 33 00 Electronic Submittal Procedures	01 33 00-6
36	01 74 19 Construction Waste Management	01 74 19-3
37	01 91 01 Commissioning Process	01 91 01-4
38		
39	Volume 2	
40	DIVISION 02 – EXISTING CONDITIONS	
41	Section Title	
42	02 05 00 Common Work Results for Existing Conditions	02 05 00-4
43	02 41 13 Demolition	02 41 13-3
44		
45	DIVISION 03 – CONCRETE	
46	Section Title	
47	03 30 00 Cast-In-Place Concrete	03 30 00-13
48		
49	DIVISION 26 – ELECTRICAL	
50	Section Title	
51	26 05 00 Common Work Results for Electrical	26 05 00-5
52	26 05 19 Low-Voltage Electrical Power Conductors and Cables	26 05 19-4
53	26 05 26 Grounding and Bonding for Electrical Systems	26 05 26-3
54	26 05 33 Raceway and Boxes for Electrical Systems	26 05 33-3
55	26 05 34 Underground HDPE Pathways for Electrical Systems	26 05 34-4
56	26 05 53 Identification for Electrical Systems	26 05 53-1
57	26 08 00 Commissioning of Electrical	26 08 00-27
58	26 56 29 Site Lighting	26 56 29-6

1			
2	DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK		
3	Section Title		
4	30 05 00 Common Work Results for Exterior Work		30 05 00-5
5			
6	DIVISION 31 – EARTHWORK		
7	Section Title		
8	31 22 16.15 Roadway Subgrade Preparation		31 22 16.15-4
9	31 23 16.13 Trenching		31 23 16.13-7
10	31 23 16.16 Structural Excavation for Minor Structures		31 23 16.16-4
11	31 25 00 Erosion Control		31 25 00-4
12			
13	DIVISION 32 – EXTERIOR IMPROVEMENTS		
14	Section Title		
15	32 11 23.33 Dense Graded Base		32 11 23.33-4
16	32 11 26.17 Pulverized and Re-Laid Pavement		32 11 26.17-2
17	32 12 16.13 Hot Mix Asphalt Paving		32 12 16.13-2
18	32 13 13 Concrete Paving		32 13 13-4
19	32 17 23 Pavement Markings		32 17 23-2
20	32 39 70 Traffic and Parking Signs		32 39 70-2
21	32 91 13 Soil Preparation		32 91 13-4
22	32 91 13.50 Stormwater Bioinfiltration		32 91 13.50-6
23	32 92 19 Seeding		32 92 19-6
24			
25	DIVISION 33 – UTILITIES		
26	Section Title		
27	33 40 00 Storm Drainage Utilities		33 40 00-8
28			
29	DRAWINGS – Bound Separately		
30	Title		Sheets Thru
31	Title Sheet		T100
32	General Symbols and Abbreviations		C001
33	General Notes		C002
34	Existing Site and Demolition Plan Walter Way		C010
35	Existing Site and Demolition Plan Walter Way		C011
36	Existing Site and Demolition Plan Walter Way		C012
37	Existing Site and Demolition Plan Parking Lot 3118		C013
38	Existing Site and Demolition Plan Parking Lot 3116		C014
39	Existing Site and Demolition Plan Parking Lot 3334		C015
40	Existing Site and Demolition Plan Softball Field Parking Lot		C016
41	Plan and Profile Walter Way		C100
42	Plan and Profile Walter Way		C101
43	Plan and Profile Walter Way		C102
44	Proposed Site Plan Parking Lot 3118		C103
45	Proposed Site Plan Parking Lot 3116		C104
46	Proposed Site Plan Parking Lot 3334		C105
47	Proposed Site Plan Softball Field Parking Lot		C106
48	Proposed Grading Plan Softball Field Parking Lot		C107
49	Proposed Grading Plan Softball Field Parking Lot		C108
50	Proposed Grading Plan Bioretention Area		C109
51	Cross Sections Walter Way		C200
52	Cross Sections Walter Way		C201
53	Cross Sections Walter Way		C202
54	Cross Sections Walter Way		C203
55	Cross Sections Walter Way		C204
56	Cross Sections Walter Way		C205
57	Cross Sections Walter Way		C206

1	Signing Plan	C300
2	Signing Plan	C301
3	Signing Plan	C302
4	Signing Plan	C303
5	Details	C500
6	Details	C501
7	Details	C502
8	Details	C503
9	Details	C504
10	Lighting Plan – Walter Way	E100
11	Lighting Plan – Walter Way	E101
12	Lighting Plan – Walter Way	E102
13	Lighting Plan – Softball Field Parking Lot	E103
14	Lighting Unit Schedule	E200
15	Details	E300
16	Details	E301
17		
18		
19	***	