

1	TABLE OF CONTENTS GPC BIDDERS	(8/2022)	
2			
3	Division Project No. 21L1M		
4			
5	DIVISION 1 – GPC BIDDING AND CONTRACT REQUIREMENTS		Pages Thru
6	TITLE PAGE		1
7	TABLE OF CONTENTS		TC-3
8			
9	GPC BIDDING REQUIREMENTS		
10	GPC Invitation to Bid		A-2
11	GPC Instructions to Bidders		B-12
12	Bid Form – General Prime Contractor (GPC)		C-3
13	Sealed Bid Envelope Label		1
14	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)		1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
16			
17	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)		2
18	Request for Submittal Approval (DOA-4523)		1
19	Request for Subcontractors Approval (DOA-4225)		1
20			
21	CONTRACT FORMS		
22	Performance Bond 100% Form (DOA-4188)		2
23	Payment Bond 100% Form (DOA-4187)		2
24	Contract Form (DOA-4504)		2
25			
26	CONDITIONS OF THE CONTRACT		
27	Index to General Conditions		1
28	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
29	Supplementary General Conditions		SGC-1
30	Submittal Log		SL-3
31			
32	DIVISION 01		
33	General Requirements		GR-19
34	01 33 00 Electronic Submittal Procedures		01 33 00-6
35	01 74 19 Construction Waste Management		01 74 19-4
36	Solid Waste Disposal and Diversion Form		1
37	01 91 01 Commissioning Process		01 91 01-4
38			
39	DIVISION 02 – EXISTING CONDITIONS		
40	Section Title		
41	02 05 00 Common Work Results for Existing Conditions		02 05 00-4
42	02 41 13 Demolition		02 41 13-5
43			
44	DIVISION 03 – CONCRETE		
45	Section Title		
46	03 35 43 Polished Concrete		03 35 43-4
47			
48	DIVISION 04 - MASONRY		
49	Section Title		
50	04 05 11 Masonry Mortaring and Grouting		04 05 11-3
51	04 08 00 Comissioning of Masonry		04 08 00-7
52	04 20 00 Unit Masonry		04 20 00-4
53			
54	DIVISION 05 - METALS		
55	Section Title		
56	05 40 00 Cold Formed Metal Framing		05 40 00-2
57			
58			

1	DIVISION 06 – WOOD, PLASTICS AND COMPOSITES		
2	Section	Title	
3	06 41 00	Architectural Wood Casework	06 41 00-4
4			
5	DIVISION 07 – THERMAL AND MOSITURE PROTECTION		
6	07 84 00	Fire Stopping	07 84 00-9
7			
8	DIVISION 08 - OPENINGS		
9	Section	Title	
10	08 11 13	Hallow Metal Doors and Frames	08 11 13-4
11	08 71 00	Door Hardware	08 71 00-5
12			
13	DIVISION 09 - FINISHES		
14	Section	Title	
15	09 05 61	Common Work Results for Flooring Preparation	09 05 61-3
16	09 21 16	Gypsum Board Assemblies	09 21 16-5
17	09 30 00	Tiling	09 30 00-4
18	09 54 26	Suspended Wood Ceilings – Acoustic Ceiling Products	09 54 26-3
19	09 65 00	Resilient Flooring	09 65 00-2
20	09 90 00	Painting and Coating – Commercials Guide Spec	09 90 00-4
21			
22	DIVISION 12 – FURNISHING		
23	Section	Title	
24	12 36 00	Countertops	12 36 00-3
25			
26	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
27	Section	Title	
28	23 05 00	Common Work Results for HVAC	23 05 00-4
29	23 05 93	Test and Balance	23 05 93-6
30	23 31 00	HVAC Ducts and Casings	23 31 00-7
31	23 33 00	Air Duct Accessories	23 33 00-2
32	23 37 13	Diffusers, Registers and Grilles	23 37 13-2
33			
34	DIVISION 26 - ELECTRICAL		
35	Section	Title	
36	26 05 00	Common Work Results for Electrical	26 05 00-6
37	26 05 02	Electrical Demolition for Remodeling	26 05 02-3
38	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-2
39	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-4
40	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-4
41	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-3
42	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-8
43	26 05 53	Identification for Electrical Systems	26 05 53-3
44	26 08 00	Commissioning of Electrical	26 08 00-33
45	26 09 43	Distributed Digital Lighting Controls	26 09 43-7
46	26 24 16	Panelboards	26 24 16-4
47	26 27 26	Wiring Devices	26 27 26-4
48	26 51 13	Interior Lighting Fixtures, Lamps, and Ballasts	26 51 13-6
49			
50	DRAWINGS – Bound Separately		
51	Title		Page Nos.
52	Cover Sheet		T001
53	Project General Information		G001
54	Life Safety Plan		G100
55	Demolition Plans		AD01
56	Floor Plan		A101
57	Reflected Ceiling Plan		A110

1	Furniture & Equipment Plan	A120
2	Finish Plan	A130
3	Interior Elevations	A200
4	Details	A500
5	Door Information	A600
6	Plumbing General Information and Plans	P101
7	Mechanical General Information and Plans	M101
8	Electrical General Information and Plans	E000
9	First Floor Electrical Demolition Plan	E001
10	First Floor Lighting Plan	E101
11	First Floor Electrical Overall Plan	E200
12	First Floor Power & Systems Plan	E201
13	Electrical Details	E500
14	Electrical Schedules	E600
15		
16		
17		
18		
19		
20	***	