

1	TABLE OF CONTENTS GPC BIDDERS	(8/2022)	
2			
3	Division Project No. 2112V		
4			
5	DIVISION 1 – GPC BIDDING AND CONTRACT REQUIREMENTS		Pages Thru
6	TITLE PAGE		1
7	TABLE OF CONTENTS		TC-5
8			
9	GPC BIDDING REQUIREMENTS		
10	GPC Invitation to Bid		A-2
11	GPC Instructions to Bidders		B-12
12	Bid Form – General Prime Contractor (GPC)		C-3
13	Sealed Bid Envelope Label		1
14	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)		1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
16			
17	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)		2
18	Request for Submittal Approval (DOA-4523)		1
19	Request for Subcontractors Approval (DOA-4225)		1
20			
21	CONTRACT FORMS		
22	Performance Bond 100% Form (DOA-4188)		2
23	Payment Bond 100% Form (DOA-4187)		2
24	Contract Form (DOA-4504)		2
25			
26	CONDITIONS OF THE CONTRACT		
27	Index to General Conditions		1
28	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
29	Supplementary General Conditions		SGC-1
30	Submittal Log		SL-2
31			
32	DIVISION 01		
33	General Requirements		GR-17
34	DHS – Contractor Site Access and Working Requirements		4
35	01 74 19 Construction Waste Management		01 74 19-4
36	01 91 01 Commissioning Process		01 91 01-4
37			
38			
39	<u>SPECIFICATION VOLUME 2</u>		
40	DIVISION 02 – EXISTING CONDITIONS		
41	Section Title		
42	02 05 00 Common Work Results for Existing Conditions		02 05 00-4
43	02 41 13 Demolition		02 41 13-6
44	02 41 19 Selective Demolition		02 41 19-4
45	02 82 13 Asbestos Abatement		02 82 13-25
46			
47	DIVISION 03 - CONCRETE		
48	Section Title		Pages Thru
49	03 08 00 Commissioning of Concrete		03 08 00-6
50	03 30 00 Cast-In-Place Concrete		03 30 00-21
51			
52	DIVISION 04 - MASONRY		
53	Section Title		Pages Thru
54	04 08 00 Commissioning of Masonry		04 08 00-6
55	04 20 00 Unit Masonry		04 20 00-9
56			
57			
58			

1	DIVISION 05 - METALS		
2	Section	Title	Pages Thru
3	05 12 00	Structural Steel Framing	05 12 00-10
4	05 31 00	Steel Decking	05 31 00-6
5	05 40 00	Cold-Formed Steel Framing	05 40 00-7
6	05 53 13	Metal Gratings	05 53 13-6
7			
8	DIVISION 06 – WOOD, PLASTICS AND COMPOSITES		
9	Section	Title	Pages Thru
10	06 10 53	Miscellaneous Rough Carpentry	06 10 53-5
11	06 10 53.01	Miscellaneous Rough Carpentry-Roofing	06 10 53.01-2
12			
13	DIVISION 07 - THERMAL AND MOISTURE PROTECTION		
14	Section	Title	Pages Thru
15	07 21 00	Thermal Insulation	07 21 00-4
16	07 27 26	Fluid-Applied Air and Water Resistive Barrier	07 27 26-7
17	07 53 23	Ethylene-Propylene-Diene-Monomer Roofing	07 53 23-18
18	07 53 23	Roofing System 5-yr Guarantee	07 53 23-2
19	07 63 00	Sheet Metal Roofing Specialties	07 63 00-5
20	07 84 00	Firestopping	07 84 00-9
21	07 92 10	Joint Sealants	07 92 10-6
22			
23	DIVISION 08 - OPENINGS		
24	Section	Title	Pages Thru
25	08 11 13	Hollow Metal Doors and Frames	08 11 13-8
26	08 36 13	Sectional Doors	08 36 13-8
27	08 44 13	Glazed Aluminum Curtain Walls	08 44 13-8
28	08 44 13	Window Guarantee	08 44 13-2
29	08 71 00	Door Hardware	08 71 00-11
30	08 80 00	Glazing	08 80 00-8
31			
32	DIVISION 09 - FINISHES		
33	Section	Title	Pages Thru
34	09 22 16	Non-Structural Metal Framing	09 22 16-3
35	09 29 00	Gypsum Board	09 29 00-7
36	09 90 00	Painting and Coating (Professional Line Products)	09 90 00-10
37			
38	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
39	Section	Title	Pages Thru
40	23 05 00	Common Work Results for HVAC	23 05 00-7
41	23 05 13	Common Motor Requirements for HVAC Equipment	23 05 13-3
42	23 05 14	Variable Frequency Drives	23 05 14-5
43	23 05 15	Piping Specialties	23 05 15-5
44	23 05 23	General Duty Valves for HVAC	23 05 23-10
45	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-7
46	23 05 48	Vibration and Seismic Controls for HVAC Piping and Equipment	23 05 48-4
47	23 07 00	HVAC Insulation	23 07 00-10
48	23 08 00	Commissioning of HVAC	23 08 00-53
49	23 09 10	Instrumentation and Controls HMI	23 09 10-6
50	23 09 14	Pneumatic and Electric Controls	23 09 14-16
51	23 11 00	Facility Fuel Piping	23 11 00-7
52	23 15 13	General Service Compressed Air Piping	23 15 13-5
53	23 22 13	Steam and Condensate Heating Piping	23 22 13-8
54	23 25 00	HVAC Water Treatment	23 25 00-6
55	23 51 00	Breeching and Stacks	23 51 00-4
56	23 52 15	Boiler and Economizer Installation	23 52 15-8
57	23 53 10	Facility Conditioned Water Distribution Piping	23 53 10-6

1	23 55 50	Boiler and Economizer (Pre-Purchase for Information Only)	23 55 50-39
2	23 81 26	Split-System Ductless Air-Conditioners	23 81 26-6
3			
4	DIVISION 26 - ELECTRICAL		
5	Section	Title	Pages Thru
6	26 05 00	Common Work Results for Electrical	26 05 00-7
7	26 05 02	Electrical Demolition for Remodeling	26 05 02-3
8	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-3
9	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-5
10	26 05 23	Control-Voltage Electrical Power Cables	26 05 23-3
11	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-3
12	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-3
13	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-7
14	26 05 53	Identification for Electrical Systems	26 05 53-4
15	26 05 73	Short Circuit/Coordination Study and Arc Flash Risk Assessment	26 05 73-5
16	26 08 00	Commissioning of Electrical	26 08 00-43
17	26 22 00	Low-Voltage Transformers	26 22 00-3
18	26 24 13	Switchboards	26 24 13-6
19	26 24 16	Panelboards	26 24 16-3
20	26 27 02	Equipment Wiring Systems	26 27 02-3
21	26 27 13	Electricity Metering	26 27 13-4
22	26 27 26	Wiring Devices	26 27 26-4
23	26 27 28	Disconnect Switches	26 27 28-2
24	26 28 13	Fuses	26 28 13-1
25	26 43 13	Surge Protective Devices for Low-Voltage Electrical Power Circuits	26 43 13-3
26	26 51 13	Interior Lighting Fixtures, Lamps, And Ballasts	26 51 13-5
27			
28	DIVISION 31 - EARTHWORK		
29	Section	Title	Pages Thru
30	31 23 16.16	Structural Excavation for Minor Structures	31 23 16.16-4
31	31 25 00	Erosion Control	31 25 00-4
32			
33	DRAWINGS - Bound Separately		
34	Title		Sheets Thru
35	Title Sheet		T000
36	Sheet Index		T001
37			
38	Demolition Plan – Level 01		A101
39	Demolition Details		A102
40	New Work Plan – Level 01		A201
41	New Work Plan - Roof		A202
42	Reflected Ceiling Plan – Level 01		A301
43	Wall Section and Exterior Details		A510
44			
45	Site Plan		C100
46			
47	Basement Plan – Asbestos Abatement/Demolition – Area B		H100B
48	First Floor Plan – Asbestos Abatement/Demolition – Area B		H101B
49	Mezzaine Plan – Asbestos Abatement/Demolition – Area B		H102B
50	Upper Walkway Plan – Asbestos Abatement/Demolition – Area B		H103B
51	Roof Plan – Asbestos Abatement/Demolition – Area B		H104B
52	Original Plan – Boiler No. 3 – Side View		H400
53	Original Plan – Boiler No. 3 – Section thru Boiler		H401
54	Original Plan – General Arrangement Harrington Std. Stoker		H402
55	Original Plan – Foundation Plan for Harr. Std.		H403
56	Original Plan – Arrangement of Foundation, Steel for Boiler & Stoker Support		H404
57	Photographs – Asbestos Abatement/Demolition		H500

1		
2	Structural Notes	S001
3	Baghouse First Floor Demolition Plan – Area A	S101A
4	Main First Floor Demolition Plan – Area B	S101B
5	Baghouse Mezzanine Floor Demolition Plan – Area A	S103A
6	Main Mezzanine Floor Demolition Plan – Area B	S103B
7	Baghouse Roof Demolition Plan – Area A	S104A
8	Main Foundation Plan – Area B	S200B
9	Baghouse First Floor Foundation Plan – Area A	S201A
10	Main First Floor Framing Plan – Area B	S201B
11	Main Mezzanine Floor Framing Plan – Area B	S202B
12	Baghouse Mezzanine Floor Framing Plan – Area A	S203A
13	Baghouse Roof Framing Plan – Area A	S204A
14	Main Roof Framing Plan – Area B	S204B
15	Structural Details	S800
16	Structural Details	S810
17	Structural Details	S811
18		
19	Mechanical Symbols, Abbreviations, Sheet Index	M000
20	Basement Plan - Demolition – Area B	M100B
21	Baghouse First Floor Plan - Demolition - Area A	M101A
22	First Floor Plan - Demolition - Area B	M101B
23	Mezzanine Plan - Demolition – Area B	M102B
24	Baghouse Mezzanine Level Plan – Demolition – Area A	M103A
25	Upper Walkway Plan – Demolition – Area B	M103B
26	Roof Plan – Demolition – Area B	M104B
27	Basement Plan – New Construction – Area B	M200B
28	Baghouse First Floor Plan – New Construction – Area A	M201A
29	First Floor Plan – New Construction – Area B	M201B
30	Mezzanine Plan – New Construction – Area B	M202B
31	Baghouse Mezzanine Level Plan – New Construction – Area A	M203A
32	Upper Walkway Plan – New Construction – Area B	M203B
33	Baghouse Roof Plan – New Construction – Area A	M204A
34	Roof Plan – New Construction – Area B	M204B
35	Mechanical Sections	M300
36	Mechanical Sections	M301
37	Mechanical Sections	M302
38	Mechanical Sections	M303
39	Network Architecture	M400
40	Boiler 3 Demolition	M401
41	Boiler 5 P&ID Schematic	M402
42	Boiler 5 Instrument Schedule	M403
43	High Pressure Steam Demolition Schematic	M406
44	High Pressure Steam New Schematic	M407
45	Condensate Schematic	M408
46	Boiler Blowdown Demolition Schematic	M409
47	Boiler Blowdown New Schematic	M410
48	Boiler Feedwater Demolition Schematic	M411
49	Boiler Feedwater New Schematic	M412
50	Low Pressure Steam Schematic	M413
51	Fuel Oil Schematic	M414
52	Compressed Air Schematic	M415
53	Natural Gas Schematic	M416
54	Chemical Treatment Schematic	M417
55	Mechanical Details	M500
56	Mechanical Details	M501
57	Mechanical Schedules	M600

1		
2	Symbols, Abbreviations & Sheet Index	E000
3	First Floor Plan - Demolition - Area A	E101A
4	First Floor Plan - Demolition - Area B	E101B
5	Mezzanine Plan - Demolition Plan – Area A	E102A
6	Mezzanine Plan - Demolition Plan – Area B	E102B
7	Basement Plan – New Construction – Area B	E200B
8	Basement Plan – New Construction – Chiller Plant – Area C	E200C
9	First Floor Plan– New Construction -Area A	E201A
10	First Floor Plan – New Construction - Area B	E201B
11	First Floor Plan – New Construction – Area C	E201C
12	Mezzanine Plan – New Construction – Area A	E202A
13	Mezzanine Plan – New Construction – Area B	E202B
14	Coal Conveyor – Floor Plan	E203
15	One Line Diagram – Symbols and Feeder Schedules	E400
16	One Line Diagram	E401
17	One Line Diagram – Continued	E402
18	One Line Diagram – Continued	E403
19	Electrical Details	E500
20	Electrical Schedules	E600
21	Electrical Schedules	E601
22		
23		
24		
25		
26	***	