TABLE OF CONTENTS MEP BIDDERS (Rev 1/2023)

Division Project No. **21J3G**

DIVISION 01 - MEP BIDDING REQUIREMENTS	Pages Thru
TITLE PAGE	1
TABLE OF CONTENTS	TC-3
MEP BIDDING REQUIREMENTS	
MEP Invitation to Bid	A-2
MEP Instructions to Bidders	B-11
Bid Form – Mechanical, Electrical, Plumbing, and Fire Protection (MEP)	C-3
Sealed Bid Envelope Label	1
Mechanical Electrical Plumbing and Fire Protection (MEP) Bid Bond Form (DOA-4189)	1
Designation of Confidential and Proprietary Information Form (DOA-3027)	1
DIVISION 01	
General Requirements	GR-14
Volk Field Dig Permit Form & Visitor-Contractor (EAL) Request	3
Summary of Solid Waste Disposal Form	1
01 74 19 Construction Waste Management	01 74 19-4
APPENDIX #1 – GENERAL PRIME CONTRACTOR (GPC) BIDDING AND CONTRACT DOCUMENTS	
Form A - Affidavit of Compliance – MBE / DVB Provisions (DOA-4266)	2
Request for Submittal Approval (DOA-4523)	1
Request for Subcontractors Approval (DOA-4225)	1
CONTRACT FORMS	
Performance Bond Form (DOA-4188)	2
Payment Bond Form (DOA-4187)	2
Contract Form (DOA-4504)	2
CONDITIONS OF THE CONTRACT	
Index to the General Conditions	1
General Conditions of the General Prime Contractor Contract (DOA-4193P)	34
Supplementary General Conditions	SGC-1
Submittal Log	SL-1
VOLUME 2	
DIVISION 02 – EXISTING CONDITIONS	
Section Title	
02 05 00 Common Work Results for Existing Conditions	02 05 00-4
02 41 13 Demolition	02 41 13-5
DIVISION 03 – CONCRETE	
Section Title	
03 30 00 Cast-In-Place Concrete	03 30 00-22
DIVISION 05 – METALS	
Section Title	
05 50 00 Metal Fabrications	05 50 00-2
DIVISION 26 – ELECTRICAL	
Section Title	
26 05 00 Common Work Results for Electrical	26 05 00-7

26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-2
26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-5
26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-4
26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-7
26 05 34	Underground HDPE Pathways for Electrical Systems	26 05 34-5
26 05 53	Identification for Electrical Systems	26 05 53-2
26 08 00	Commissioning of Electrical	26 08 00-38
26 28 13	Fuses	26 28 13-1
26 56 29	Site Lighting	26 56 29-6

DIVISION 31 – EARTHWORK

Section	Title	
31 10 00	Site Clearing	31 10 00-2
31 20 00	Earthmoving	31 20 00-5
31 22 16.15	Roadway Subgrade Preparation	31 22 16.15-4
31 23 16.13	Trenching	31 23 16.13-9
31 25 00	Erosion Control	31 25 00-5

DIVISION 32 – EXTERIOR IMPROVEMENTS

Section	Title	
32 11 23.33	Dense Graded Base	32 11 23.33-3
32 12 16.13	Hot Mix Asphalt Paving	32 12 16.13-3
32 17 23	Pavement Markings	32 17 23-2
32 91 13	Soil Preparation	32 91 13-4
32 92 19	Seeding	32 92 19-3

DIVISION 33 – UTILITIES

Section	Title	
33 40 00	Storm Drainage Utilities	33 40 00-8

DRAWINGS – Bound Separately

Title	Sheets Thru
Title Sheet	T100
Project Overview	C100
Demolition Plan	C101
Demolition Plan	C102
Demolition Plan	C103
Drainage Swale and USFPO Sidewalk Plan View	C200
Plan & Profile Sidewalk	C300
Plan & Profile Sidewalk	C301
Plan & Profile Sidewalk	C302
Plan & Profile Sidewalk	C303
Plan & Profile Sidewalk	C304
Plan & Profile Sidewalk	C305
Plan & Profile Drainage Swale	C306
Cross Sections Sidewalk	C400
Cross Sections Sidewalk	C401
Cross Sections Sidewalk	C402
Cross Sections Sidewalk	C403
Cross Sections Sidewalk	C404
Cross Sections Sidewalk	C405
Cross Sections Sidewalk	C406
Cross Sections Sidewalk	C407
Cross Sections Sidewalk	C408
Cross Sections Sidewalk	C409
Cross Sections Sidewalk	C410

1	Cross Sections Sidewalk	C411
2	Cross Sections Sidewalk	C412
3	Cross Sections Sidewalk	C413
4	Cross Sections Sidewalk	C414
5	Cross Sections Sidewalk	C415
6	Cross Sections Sidewalk	C416
7	Cross Sections Sidewalk	C417
8	Cross Sections Sidewalk	C418
9	Cross Sections Sidewalk	C419
10	Cross Sections Sidewalk	C420
11	Cross Sections Sidewalk	C421
12	Cross Sections Sidewalk	C422
13	Cross Sections Sidewalk	C423
14	Construction Details	C500
15	Construction Details	C501
16	Construction Details	C502
17	Construction Details	C503
18	Construction Details	C504
19	Construction Details	C505
20	Construction Details	C506
21	Construction Details	C507
22	Construction Details	C508
23	Construction Details	C509
24	Construction Details	C510
25	Construction Details	C511
26	Electrical Site Plan	E100
27	Electrical Site Plan	E101
28	Electrical Site Plan	E102
29	Photometrics Plan (FC)	E110
30	Photometrics Plan (FC)	E111
31	Photometrics Plan (FC)	E112
32	Electrical Schedules & Details	E301
33	Electrical Details	E302
34	Electrical Details	E303
35		
36		
37	***	