

1	<b>TABLE OF CONTENTS GPC BIDDERS (1/2023)</b>	
2		
3		
4	Division Project No. <b>21G2A</b>	
5		
6	<b>DIVISION 01 – GPC BIDDING AND CONTRACT REQUIREMENTS</b>	<b>Pages Thru</b>
7	TITLE PAGE	1
8	TABLE OF CONTENTS	TC-3
9		
10	<b>GPC BIDDING REQUIREMENTS</b>	
11	GPC Invitation to Bid	A-2
12	GPC Instructions to Bidders	B-12
13	Bid Form – General Prime Contractor (GPC)	C-4
14	Sealed Bid Envelope Label	1
15	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)	1
16	Designation of Confidential and Proprietary Information Form (DOA-3027)	1
17		
18	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
19	Request for Submittal Approval (DOA-4523)	1
20	Request for Subcontractors Approval (DOA-4225)	1
21		
22	<b>CONTRACT FORMS</b>	
23	Performance Bond 100% Form (DOA-4188)	2
24	Payment Bond 100% Form (DOA-4187)	2
25	Contract Form (DOA-4504)	2
26		
27	<b>CONDITIONS OF THE CONTRACT</b>	
28	Index to the General Conditions	1
29	General Conditions of the General Prime Contractor Contract (DOA-4193P)	34
30	Supplementary General Conditions	SGC-1
31	Submittal Log	SL-3
32		
33	<b>DIVISION 01</b>	
34	General Requirements	GR-16
35	Agency Specific Requirements (Corrections, Health Services, etc.)	SGR-6
36	Facility Security Clearance Background Check	4
37	01 33 00 Electronic Submittal Procedures	6
38	01 45 23.13 Earthwork Testing	1
39	01 45 23.16 Masonry Testing/Inspection	2
40	01 45 23.23 Concrete Slab Moisture Testing	2
41	01 73 19 Material Installation Requirements	1
42	01 73 26 Existing Products	1
43	01 73 27 Coordination with existing Products and Systems	1
44	01 74 19 Construction Waste Management	3
45	01 91 01 Commissioning Process	4
46		
47		
48		
49		
50		
51		
52		
53		
54		
55		
56		
57		
58		

1	<b><u>VOLUME 2</u></b>	
2		
3	<b>DIVISION 02 – EXISTING CONDITIONS</b>	
4	Section Title	
5	02 05 00 Common Work Results for Existing Conditions	4
6	02 41 13 Demolition	4
7		
8	<b>DIVISION 03 – CONCRETE</b>	
9	Section Title	
10	03 08 00 Commissioning of Concrete	6
11	03 30 00 Cast-In-Place Concrete	19
12		
13	<b>DIVISION 04 – MASONRY</b>	
14	Section Title	
15	04 08 00 Commissioning of Masonry	4
16	04 20 00 Unit Masonry	7
17		
18	<b>DIVISION 05 – METALS</b>	
19	Section Title	
20	05 50 00 Metal Fabrications	4
21		
22	<b>DIVISION 07 – THERMAL AND MOISTURE PROTECTION</b>	
23	Section Title	
24	07 21 13 Board Insulation	2
25	07 84 00 Fire Stopping	7
26	07 92 00 Joint Sealants	3
27		
28	<b>DIVISION 08 – OPENINGS</b>	
29	Section Title	
30	08 31 00 Access Doors	2
31		
32	<b>DIVISION 09 – FINISHES</b>	
33	Section Title	
34	09 91 00 Painting	6
35		
36	<b>DIVISION 11 – EQUIPMENT</b>	
37	Section Title	
38	11 41 26 Walk-in Freezers	7
39		
40	<b>DIVISION 23 – HEATING, VENTILATING AND AIR CONDITIONING</b>	
41	Section Title	
42	23 05 00 Common Work Results for HVAC	5
43	23 05 23 General Duty Vales for HVAC Piping	2
44	23 05 29 Hangers and Supports for HVAC Piping and Equipment	4
45	23 07 00 HVAC Insulation	9
46	23 08 00 Commissioning of HVAC	66
47	23 09 14 Pneumatic and Electrical Instrumentation and Control Devices for HVAC	7
48	23 09 15 DDC Input/Output Summary Table	2
49	23 09 24 Direct Digital Control System for HVAC	13
50	23 09 93 Sequence of Operations for HVAC Controls	4
51	23 21 13 Hydronic Piping	6
52	23 23 00 Refrigerant Piping	3
53	23 52 00.01 Packaged Electrical Radiant Heat	3
54		
55	<b>DIVISION 26 – ELECTRICAL</b>	
56	Section Title	
57	26 05 00 Common Work Results for Electrical	7

1	26 05 02	Electrical Demolition for Remodeling	3
2	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	2
3	26 05 19	Low-Voltage Electrical Power Conductors and Cables	4
4	26 05 26	Grounding and Bonding for Electrical Systems	3
5	26 05 29	Hangers and Supports for Electrical Systems	2
6	26 05 33	Raceway and Boxes for Electrical Systems	5
7	26 05 53	Identification of Electrical Systems	2
8	26 08 00	Commissioning of Electrical	34
9	26 09 51	Electrical Heat Trace	6
10	26 22 13	Low-Voltage Buck-Boost Transformers	3
11	26 24 16	Panelboards	2
12	26 27 02	Equipment Wiring Systems	3
13	26 27 26	Wiring Devices	3
14	26 27 28	Disconnect Switches	2
15	26 51 13	Interior Lighting	4
16			
17	<b>DIVISION 31 – EARTHWORK</b>		
18	Section	Title	
19	31 23 23	Fill	2
20			
21	<b>DRAWINGS – Bound Separately</b>		
22	Title		Sheets Thru
23	Title Sheet, Index, Materials, Code Review Data		TS101
24			
25	Architectural - Demolition - Partial Basement Floor Plans		A001
26	Architectural - Partial Basement Floor Plans, Details		A101
27	Architectural - Plumbing - Partial Basement Floor Plans, Waste and Vent Isometric, Schedules		A102
28	Architectural - Partial Building Sections, Details		A401
29			
30	Electrical - General Notes, Symbols List		E001
31	Electrical - Demolition - Partial Basement Floor Plan		E002
32	Electrical - Lighting - Partial Basement Floor Plan		E101
33	Electrical - Power - Partial Basement Floor Plan		E201
34	Electrical - Power - Partial First Floor Plan		E202
35	Electrical - Luminaire, Panel and Equipment Connection Schedules		E501
36			
37	Refrigeration - Floor Warming Plan, Flow Diagram, Detail		M300
38	Refrigeration - Refrigeration Floor Plans		M301
39			
40		***	