

1	TABLE OF CONTENTS GPC BIDDERS (7/2023)	
2		
3	Division Project No. 22B2R	
4		
5	DIVISION 01 – GPC BIDDING AND CONTRACT REQUIREMENTS	Pages Thru
6	TITLE PAGE	1
7	TABLE OF CONTENTS	TC-3
8		
9	GPC BIDDING REQUIREMENTS	
10	GPC Invitation to Bid	A-2
11	GPC Instructions to Bidders	B-11
12	Bid Form – General Prime Contractor (GPC)	C-4
13	Sealed Bid Envelope Label	1
14	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)	1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)	1
16		
17	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
18	Request for Submittal Approval (DOA-4523)	1
19	Request for Subcontractors Approval (DOA-4225)	1
20		
21	CONTRACT FORMS	
22	Performance Bond 100% Form (DOA-4188)	2
23	Payment Bond 100% Form (DOA-4187)	2
24	Contract Form (DOA-4504)	2
25		
26	CONDITIONS OF THE CONTRACT	
27	Index to the General Conditions	1
28	General Conditions of the General Prime Contractor Contract (DOA-4193P)	34
29	Supplementary General Conditions	SGC-1
30	Submittal Log	SL-2
31		
32	DIVISION 01	
33	General Requirements	GR-15
34	01 74 19 Construction Waste Management	01 74 19-3
35	01 91 01 Commissioning Process	01 91 01-3
36		
37	DIVISION 03 – CONCRETE	
38	Section Title	
39	03 30 00 Cast-In-Place Concrete	03 30 00-11
40		
41	DIVISION 07 – THERMAL AND MOISTURE PROTECTION	
42	Section Title	
43	07 84 00 Fire Stopping	07 84 00-8
44		
45	DIVISION 09 – FINISHES	
46	Section Title	
47	09 51 23 Acoustical Tile Ceilings	09 51 23-2
48		
49	DIVISION 23 – HEATING, VENTILATING AND AIR CONDITIONING	
50	Section Title	
51	23 05 00 Common Work Results for HVAC	23 05 00-6
52	23 05 13 Common Motor Requirements for HVAC Equipment	23 05 13-3
53	23 05 14 Variable Frequency Drives	23 05 14-6
54	23 05 15 Piping Specialties	23 05 15-5
55	23 05 23 General Duty Valves for HVAC	23 05 23-4

1	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-4
2	23 05 93	Testing, Adjusting and Balancing for HVAC	23 05 93-5
3	23 07 00	HVAC Insulation	23 07 00-9
4	23 08 00	Commissioning of HVAC	23 08 00-105
5	23 09 14	Pneumatic and Electric Controls	23 09 14-15
6	23 09 15	Direct Digital Control Input/Output Point Summary Tables	23 09 15-10
7	23 09 24	Direct Digital Control System for HVAC (Informational Purposes Only)	23 09 24-15
8	23 09 93	Sequence of Operation for HVAC Controls	23 09 93-16
9	23 11 00	Facility Fuel Piping	23 11 00-6
10	23 21 13	Hydronic Piping	23 21 13-11
11	23 21 23	Hydronic Pumps	23 21 23-3
12	23 23 00	Refrigerant Piping	23 23 00-3
13	23 25 00	HVAC Water Treatment	23 25 00-4
14	23 31 00	HVAC Ducts and Casings	23 31 00-6
15	23 33 00	Air Duct Accessories	23 33 00-4
16	23 36 00	Air Terminal Units	23 36 00-4
17	23 37 13	Diffusers, Registers & Grilles	23 37 13-2
18	23 41 00	Particulate Air Filtration	23 41 00-2
19	23 51 00	Breechings, Chimneys and Stacks	23 51 00-3
20	23 52 00	Heating Boilers	23 52 00-4
21	23 62 13	Packaged Air-Cooled Refrigerant Compressor and Condensing Units	23 62 13-5
22	23 73 12	Air Handling Unit Coils	23 73 12-3
23	23 73 13	Modular Indoor Central-Station Air-Handling Units	23 73 13-6
24	23 82 00	Heating and Cooling Terminal Units	23 82 00-2

25

26 **DIVISION 26 – ELECTRICAL**

27	Section	Title	
28	26 05 00	Common Work Results for Electrical	26 05 00-7
29	26 05 02	Electrical Demolition for Remodeling	26 05 02-2
30	26 05 04	Cleaning, Inspection, and Testing of Electrical Equipment	26 05 04-2
31	26 05 19	Low Voltage Electrical Power Conductors and Cables	26 05 19-4
32	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-2
33	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-3
34	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-5
35	26 05 53	Identification for Electrical Systems	26 05 53-3
36	26 27 02	Equipment Wiring Systems	26 27 02-2
37	26 27 28	Disconnect Switches	26 27 28-2
38	26 51 13	Interior Lighting Fixtures, Lamps and Ballasts	26 51 13-5

39

40 **DIVISION 28 – ELECTRONIC SAFETY AND SECURITY**

41	Section	Title	
42	28 31 00	Fire Detection and Alarm	28 31 00-9

43

44 **DRAWINGS – Bound Separately**

45	Title	Sheets Thru
46	Title Sheet	T100
47	First Floor Plan	A100
48	Basement Floor Plan	A101
49	First Floor Plan – Ductwork – Demolition	M100
50	Basement Plan – Ductwork – Demolition	M101
51	First Floor Plan – Piping – Demolition	M102
52	Basement Plan – Piping – Demolition	M103
53	First Floor Plan – Ductwork	M200
54	Basement Plan – Ductwork	M201

1	First Floor Plan – Piping	M202
2	Basement Plan – Piping	M203
3	Mechanical Room Plans – Ductwork – Demolition	M400
4	Mechanical Room Plans – Ductwork – Demolition	M401
5	Mechanical Room Plans – Piping – Demolition	M402
6	Mechanical Room Plans – Ductwork	M403
7	Mechanical Room Plans – Piping	M404
8	Mechanical Room Plans – Ductwork	M405
9	Mechanical Room Plans – Water Piping	M406
10	Details	M500
11	Details	M501
12	Schedules	M600
13	Overall Electrical Plans	E100
14	Enlarged Electrical Demolition	E200
15	Demolition	E201
16	Enlarged New Electrical	E300
17		
18	***	