

1	<b>TABLE OF CONTENTS GPC BIDDERS</b>	<b>(8/2022)</b>	
2			
3	Division Project No. <b>21L3I</b>		
4			
5	<b>DIVISION 1 – GPC BIDDING AND CONTRACT REQUIREMENTS</b>		<b>Pages Thru</b>
6	TITLE PAGE		1
7	TABLE OF CONTENTS		TC-4
8			
9	<b>GPC BIDDING REQUIREMENTS</b>		
10	GPC Invitation to Bid		A-2
11	GPC Instructions to Bidders		B-12
12	Bid Form – General Prime Contractor (GPC)		C-4
13	Sealed Bid Envelope Label		1
14	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)		1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
16			
17	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)		2
18	Request for Submittal Approval (DOA-4523)		1
19	Request for Subcontractors Approval (DOA-4225)		1
20			
21	<b>CONTRACT FORMS</b>		
22	Performance Bond 100% Form (DOA-4188)		2
23	Payment Bond 100% Form (DOA-4187)		2
24	Contract Form (DOA-4504)		2
25			
26	<b>CONDITIONS OF THE CONTRACT</b>		
27	Index to General Conditions		1
28	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
29	Supplementary General Conditions		SGC-1
30	Submittal Log		SL-10
31			
32			
33	<b>DIVISION 01</b>		
34	General Requirements		GR-20
35	01 74 19 Construction Waste Management		01 74 19-4
36	01 91 01 Commissioning Process		01 91 01-4
37			
38			
39	<b><u>VOLUME 2 – TECHNICAL SPECIFICATIONS – Bound Separately</u></b>		
40	<b>DIVISION 02 – EXISTING CONDITIONS</b>		
41	Section Title		Pages Thru
42	02 05 00 Common Work Results for Existing Conditions		02 05 00-4
43	02 32 00 Geotechnical Investigation		02 32 00-1
44	Report of Geotechnical Exploration		27
45	02 41 13 Demolition		02 41 13-5
46			
47	<b>DIVISION 03 - CONCRETE</b>		
48	Section Title		Pages Thru
49	03 30 00 Cast-In-Place Concrete		03 30 00-21
50			
51	<b>DIVISION 04 - MASONRY</b>		
52	Section Title		Pages Thru
53	04 20 00 Unit Masonry		04 20 00-10
54	04 43 00 Stone Masonry		04 43 00-6
55			
56	<b>DIVISION 06 – WOOD, PLASTICS AND COMPOSITES</b>		
57	Section Title		Pages Thru
58	06 10 53.01 Miscellaneous Rough Carpentry - Roofing		06 10 53.01-2

1			
2	DIVISION 07 - THERMAL AND MOISTURE PROTECTION		
3	Section	Title	Pages Thru
4	07 20 00	Thermal and Moisture Protection	07 20 00-1
5	07 31 24	Granular Coated Steel Shingle	07 31 24-18
6	07 46 43	Composite Siding	07 46 43-4
7	07 63 00	Sheet Metal Roofing Specialties	07 63 00-8
8		State of Wisconsin – Roofing System 5-yr Guarantee	2
9	07 90 00	Sealants	07 90 00-2
10			
11	DIVISION 08 - OPENINGS		
12	Section	Title	Pages Thru
13	08 16 13	Fiberglass(FRP) Doors and Frames	08 16 13-5
14	08 54 13	Fiberglass Composite Fixed Windows	08 54 13-4
15	08 71 00	Door Hardware	08 71 00-4
16	08 80 00	Glazing	08 80 00-5
17			
18	DIVISION 09 - FINISHES		
19	Section	Title	Pages Thru
20	09 30 00	Tiling	09 30 00-2
21	09 77 50	Fiberglass Reinforced Plastic Surfaced Laminated Panels	09 77 50-3
22	09 90 00	Painting and Coating	09 90 00-3
23			
24	DIVISION 10 – SPECIALTIES		
25	Section	Title	Pages Thru
26	10 12 00	Display Cases	10 12 00-1
27	10 14 00	Information Specialties	10 14 00-3
28	10 21 13	Toilet Compartments	10 21 13-3
29	10 28 00	Toilet and Bath Accessories	10 28 00-3
30	10 44 13	Fire Extinguishers and Cabinets	10 44 13-2
31			
32	DIVISION 22 - PLUMBING		
33	Section	Title	Pages Thru
34	22 05 00	Common Work Results for Plumbing	22 05 00-9
35	22 05 14	Plumbing Specialties	22 05 14-4
36	22 05 15	Piping Specialties	22 05 15-3
37	22 05 23	General Duty Valves for Plumbing Piping	22 05 23-5
38	22 05 29	Hangers and Supports for Plumbing Piping and Equipment	22 05 29-5
39	22 07 00	Plumbing Insulation	22 07 00-6
40	22 08 00	Commissioning of Plumbing	22 08 00-37
41	22 10 13	Facility Fuel Piping	22 10 13-6
42	22 11 00	Facility Water Distribution	22 11 00-9
43	22 13 00	Facility Sanitary Sewerage	22 13 00-5
44	22 30 00	Plumbing Equipment	22 30 00-4
45	22 42 00	Commercial Plumbing Fixtures	22 42 00-3
46			
47	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
48	Section	Title	Pages Thru
49	23 05 00	Common Work Results for HVAC	23 05 00-5
50	23 05 13	Common Motor Requirements for HVAC Equipment	23 05 13-2
51	23 05 93	Testing, Adjusting and Balancing for HVAC	23 05 93-4
52	23 08 00	Commissioning of HVAC	23 08 00-14
53	23 31 00	HVAC Ducts and Casings	23 31 00-4
54	23 33 00	Air Duct Accessories	23 33 00-4
55	23 34 00	HVAC Fans	23 34 00-3
56	23 37 13	Diffusers, Registers and Grilles	23 37 13-2
57			

1	DIVISION 26 - ELECTRICAL		
2	Section	Title	Pages Thru
3	26 05 00	Common Work Results for Electrical	26 05 00-7
4	26 05 00	Electrical Demolition for Remodeling	26 05 02-3
5	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-2
6	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-5
7	26 05 23	Control-Voltage Electrical Power Cables	26 05 23-3
8	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-4
9	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-4
10	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-10
11	26 05 53	Identification for Electrical Systems	26 05 53-3
12	26 05 73	Short Circuit/Coordination Study	26 05 73-5
13	26 08 00	Commissioning of Electrical	26 08 00-5
14	26 24 16	Panelboards	26 24 16-3
15	26 27 02	Equipment Wiring Systems	26 27 02-3
16	26 27 26	Wiring Devices	26 27 26-6
17	26 27 28	Disconnect Switches	26 27 28-2
18	26 43 13	Surge Protective Devices for Low-Voltage Electrical Power Circuits	26 43 13-3
19	26 51 13	Interior Lighting Fixtures, Lamps, and Ballasts	26 51 13-6
20			
21	DIVISION 30 – EXTERIOR WORK		
22	Section	Title	Pages Thru
23	30 05 00	Common Work Results for all Exterior Work	30 05 00-5
24			
25	DIVISION 31 - EARTHWORK		
26	Section	Title	Pages Thru
27	31 10 00	Site Clearing	31 10 00-2
28	31 20 00	Earthmoving	31 20 00-6
29	31 23 16.13	Trenching	31 23 16.13-9
30	31 22 16.15	Roadway Subgrade Preparation	31 22 16.15-4
31	31 23 16.16	Structural Excavation for Minor Structures	31 23 16.16-5
32	31 23 16.26	Rock Removal	31 23 16.26-6
33	31 25 00	Erosion Control	31 25 00-5
34			
35	DIVISION 32 – EXTERIOR IMPROVEMENTS		
36	Section	Title	Pages Thru
37	32 11 23.33	Dense Graded Base	32 11 23.33-3
38	32 12 16.13	Plant Mix Asphalt Paving	32 12 16.13-2
39	32 17 23	Pavement Markings	32 17 23-2
40	32 91 13	Soil Preparation	32 91 13-3
41	32 92 19	Seeding	32 92 19-3
42			
43	DIVISION 33 – UTILITIES		
44	33 07 00	Utility Insulation	33 07 00-5
45	33 08 00	Commissioning of Utilities	33 08 00-30
46	33 11 00	Water Utility Distribution Piping	33 11 00-14
47	33 30 00	Sanitary Sewerage Utilities	33 30 00-10
48	33 40 00	Storm Drainage Utilities	33 40 00-13
49			
50	DRAWINGS - Bound Separately		
51	Title		Sheets Thru
52	Title Sheet		T100
53	Schedules & ADA Details		T101
54	Project Location		C100
55	Site Plan - Overview		C200
56	Existing Shower Building		C201
57	Existing Pit Toilets		C202

1	Proposed Site Layout	C300
2	Proposed Host Campsite	C301
3	Proposed Shower Building	C302
4	Proposed Parking Area	C303
5	ADA Path	C304
6	ADA Path	C305
7	Proposed Septic	C306
8	Proposed Pit Toilets	C307
9	Details	C400
10	Details	C401
11	Details	C402
12	Details	C403
13	Details	C404
14	Proposed Plans	A100
15	Plan Detail and Interior Elevations	A101
16	Plan Detail and Interior Elevations	A102
17	Exterior Elevations	A200
18	Building Sections	A300
19	Building Details	A301
20	Finish Plan	A400
21	Structural Notes	S000
22	Foundation and Framing Plan	S100
23	Stair Details	S101
24	Structural Details	S200
25	Structural Details	S201
26	Symbols & Abbreviations – Plumbing	P000
27	Underfloor Plan – Plumbing	P200
28	Floor Plan – Plumbing	P201
29	Waste & Vent Isometric – Plumbing	P400
30	Domestic Water Isometric – Plumbing	P410
31	Schedules – Plumbing	P800
32	Details – Plumbing	P900
33	Symbols & Abbreviations – HVAC	M000
34	Floor Plan – HVAC	M200
35	Sections – HVAC	M400
36	Schedules and Details – HVAC	M800
37	Symbols, Abbreviations & Details – Electrical	E000
38	Site Demolition Plan – Electrical	E001
39	Site Plan – Electrical	E002
40	Floor Plan – Lighting	E200
41	Floor Plan – Power & Systems	E201
42	One-Line Diagram and Schedules	E600
43	Panel Schedules	E601
44	Details – Electrical	E900
45		
46		
47		
48		
49	***	