

1	<b>TABLE OF CONTENTS</b>		<b>(8/2022)</b>
2			
3	Division Project No. <b>21H1J</b>		
4			
5	<b>DIVISION 02 – EXISTING CONDITIONS</b>		
6	Section Title		
7	02 05 00 Common Work Results for Existing Conditions		02 05 00-5
8	02 41 19 Selective Demolition		02 41 19-6
9			
10	<b>DIVISION 03 - CONCRETE</b>		
11	Section Title		
12	03 30 00 Cast-In-Place Concrete		03 30 00-12
13			
14	<b>DIVISION 06 – WOOD, PLASTICS AND COMPOSITES</b>		
15	Section Title		06 10 00-7
16	06 10 00 Rough Carpentry		
17			
18	<b>DIVISION 07 - THERMAL AND MOISTURE PROTECTION</b>		
19	Section Title		
20	07 21 00 Thermal Insulation		07 21 00-4
21	07 22 10 Roof and Wall Liner Insulation		07 22 10-5
22			
23	07 42 13.13 Formed Metal Wall Panels		07 42 13.13-9
24	07 62 00 Sheet Metal Flashing and Trim		07 62 00-9
25	07 92 00 Joint Sealants		07 92 00-9
26			
27	<b>DIVISION 08 - OPENINGS</b>		
28	Section Title		
29	08 11 13 Hollow Metal Doors and Frames		08 11 13-7
30	08 71 00 Door Hardware		08 71 00-13
31			
32	<b>DIVISION 09 - FINISHES</b>		
33	Section Title		
34	09 22 16 Non-Structural Metal Framing		09 22 16-4
35	09 29 00 Gypsum Board		09 29 00-5
36	09 91 23 Interior Painting		09 91 23-6
37			
38	<b>DIVISION 13 - SPECIAL CONSTRUCTION</b>		
39	Section Title		
40	13 30 00 Modular Tension Fabric Structures		13 30 00-6
41			
42	<b>DIVISION 21 – FIRE SUPPRESSION</b>		
43			
44	Section Title		
45	21 05 00 Common Work Results for Fire Protection		21 05 00-6
46	21 05 29 Hangers and Supports for Fire Protection Piping and Equipment		21 05 29-4
47	21 08 00 Commissioning of Fire Protection		21 08 00-10
48	21 10 00 Water-Based Fire Protection Systems		21 10 00-9
49			
50			
51			
52			
53			
54			
55			
56			
57			
58			

1	<b>DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING</b>		
2	Section	Title	
3	23 05 00	Common Work Results for HVAC	23 05 00-5
4	23 05 13	Common Motor Requirements for HVAC Equipment	23 05 13-3
5	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-3
6	23 05 48	Vibration and Seismic Controls for HVAC Piping and Equipment	23 05 48-2
7	23 05 93	Testing, Adjusting and Balancing for HVAC	23 05 93-5
8	23 08 00	Commissioning of HVAC	23 08 00-39
9	23 09 14	Pneumatic and Electric Control Devices for HVAC	23 09 14-7
10	23 09 15	Direct Digital Control Input/Output Point Summary Tables	23 09 15-1
11	23 09 23	Direct Digital Control System for HVAC	23 09 23-8
12	23 09 93	Sequence of Operations for HVAC Controls	23 09 93-5
13	23 31 00	HVAC Ducts and Casings	23 31 00-7
14	23 33 00	Air Duct Accessories	23 33 00-3
15	23 34 00	HVAC Fans	23 34 00-3
16	23 37 13	Diffusers, Registers & Grilles	23 37 13-3
17	23 41 00	Particulate Air Filtration	23 41 00-2
18	23 55 00	Supply Air Units	23 55 00-2
19	23 82 00	Heating and Cooling Terminal Units	23 82 00-2
20			
21	<b>DIVISION 26 - ELECTRICAL</b>		
22	Section	Title	
23	26 05 00	Common Work Results for Electrical	26 05 00-7
24	26 05 02	Electrical Demolition for Remodeling	26 05 02-3
25	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-2
26	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-5
27	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-4
28	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-3
29	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-8
30	26 05 53	Identification for Electrical Systems	26 05 53-3
31	26 05 73	Short Circuit/Coordination Study and ARC Flash Risk Assessment	26 05 73-4
32	26 08 00	Commissioning of Electrical	26 08 00-35
33	26 27 02	Equipment Wiring Systems	26 27 02-2
34	26 27 26	Wiring Devices	26 27 26-5
35	26 27 28	Disconnect Switches	26 27 28-2
36	26 29 00	Low-Voltage Controllers	26 29 00-4
37			
38	<b>DIVISION 28 – ELECTRONIC SAFETY AND SECURITY</b>		
39	Section	Title	
40	28 31 00	Fire Detection and Alarm	28 31 00-16
41			
42	<b>DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK</b>		
43	Section	Title	
44	30 05 00	Common Work Results for Exterior Work	30 05 00-4
45			
46	<b>DIVISION 31 - EARTHWORK</b>		
47	Section	Title	
48	31 10 00	Site Clearing	31 10 00 -2
49	31 13 16	Selective Tree and Shrub Protection and Trimming	31 13 16-7
50	31 20 00	Earthmoving	31 20 00-5
51			
52			
53			
54			
55			
56			
57			

1	31 22 16.15	Roadway Subgrade Preparation	31 22 16.15-3
2	31 23 16.13	Trenching	31 23 16.13-8
3	31 25 00	Erosion Control	31 25 00-4
4			
5	<b>DIVISION 32 – EXTERIOR IMPROVEMENTS</b>		
6	Section	Title	
7	32 11 23.33	Dense Graded Base	32 11 23.33-3
8	32 12 16.13	Plant Mix Asphalt Paving	32 12 16.13-2
9	32 13 13	Exterior Concrete Pavement	32 13 13-7
10	32 17 23	Pavement Markings	32 17 23-1
11	32 31 13	Chain Link Fencing and Gates	32 31 13-4
12	32 91 13	Soil Preparation	32 91 13-3
13			
14	<b>DIVISION 33 – UTILITIES</b>		
15	Section	Title	
16	33 11 00	Water Utility Distribution Piping	33 11 00-9
17			
18	<b>DIVISION 34 - TRAFFIC</b>		
19	Section	Title	
20	34 71 10	Motorized Traffic, Bike and Pedestrian Control	34 71 10-1
21			
22			
23			
24			
25			
26			
27			
28			
29			
30			
31			
32			
33			
34			
35			
36			
37	<b>DRAWINGS - Bound Separately</b>		
38	Title		Sheets Thru
39			
40	Title Sheet		T100
41	Site Staging and Access Plan		T101
42			
43	General Notes		C000
44	Civil Symbols and Abbreviations		C001
45	Survey Control and Benchmark Plan		C100
46	Demolition and Site Preparation Plan		C200
47	Utility and Erosion Control Plan		C201
48	Sitework Details		C300
49	Detour Plan		C301
50			
51	Overall Code Plan		A100
52	Demo Plan West		A200
53	Demo Plan East		A201
54	Floor Plan West		A300
55	Floor Plan East		A301
56	Building Section		A400
57	Details		A401

	Sheets Thru
1 Title	
2 Interior Elevations	A600
3 Interior Elevations	A601
4 Door Details	A700
5 Reflected Ceiling Plan West	A800
6 Reflected Ceiling Plan East	A801
7	
8 Fire Protection Coversheet	F000
9 Floor Plan – Fire Protection – West	F201
10 Floor Plan – Fire Protection – East	F202
11 Fire Protection Details and Section	F300
12	
13 Mechanical Coversheet	M000
14 Demolition Plan – Mechanical – West	M101
15 Demolition Plan – Mechanical – East	M102
16 Floor Plan – Mechanical – West	M201
17 Floor Plan – Mechanical – East	M202
18 Mechanical Details and Details	M400
19 Mechanical Schedules	M500
20	
21 Electrical Coversheet	E000
22 Demolition Plan – Electrical – West	E101
23 Demolition Plan – Electrical – East	E102
24 Floor Plan – Electrical – West	E201
25 Floor Plan – Electrical – East	E202
26 Electrical Schedules	E600
27	
28	
29 ***	