

1	TABLE OF CONTENTS GPC BIDDERS	(8/2022)	
2			
3	Division Project No. 15K1F-01		
4			
5	DIVISION 1 – GPC BIDDING AND CONTRACT REQUIREMENTS		Pages Thru
6	TITLE PAGE		1
7	TABLE OF CONTENTS		TC-4
8			
9	GPC BIDDING REQUIREMENTS		
10	GPC Invitation to Bid		A-2
11	GPC Instructions to Bidders		B-12
12	Bid Form – General Prime Contractor (GPC)		C-4
13	Sealed Bid Envelope Label		1
14	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)		1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
16			
17	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)		2
18	Request for Submittal Approval (DOA-4523)		1
19	Request for Subcontractors Approval (DOA-4225)		1
20			
21	CONTRACT FORMS		
22	Performance Bond 100% Form (DOA-4188)		2
23	Payment Bond 100% Form (DOA-4187)		2
24	Contract Form (DOA-4504)		2
25			
26	CONDITIONS OF THE CONTRACT		
27	Index to General Conditions		1
28	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
29	Supplementary General Conditions		SGC-1
30	Submittal Log		SL-4
31			
32	DIVISION 01		
33	General Requirements		GR-20
34	01 74 19 Construction Waste Management		01 74 19-4
35	01 91 01 Commissioning Process		01 91 01-4
36			
37	DIVISION 02 – EXISTING CONDITIONS		
38	Section Title		
39	02 05 00 Common Work Results for Existing Conditions		02 05 00-4
40	02 22 15 Crack and Damage Survey for Existing Conditions		02 22 15-2
41	02 32 00 GeoTechnical Investigation		02 32 00-33
42	02 41 13 Demolition		02 41 13-4
43	02 92 10 Traffic Control		02 92 10-9
44	02 92 30 Temporary Construction Site Barrier and Gates		02 92 30-5
45			
46	DIVISION 03 - CONCRETE		
47	Section Title		
48	03 08 00 Commissioning of Concrete		03 08 00-6
49	03 30 00 Cast-In-Place Concrete		03 30 00-21
50			
51	DIVISION 05 - METALS		
52	Section Title		
53	05 50 16 Miscellaneous Metals for Utilities		05 50 16-3
54			
55	DIVISION 06 – WOOD, PLASTICS AND COMPOSITES		
56	Section Title		
57	06 74 13 Fiberglass Reinforced Plastic Grating		06 74 13-3
58			

1	DIVISION 07 - THERMAL AND MOISTURE PROTECTION		
2	Section	Title	
3	07 08 00	Commissioning of Thermal and Moisture Protection	07 08 00-5
4	07 10 16	Waterproofing for Utilities	07 10 16-4
5			
6	DIVISION 09 - FINISHES		
7	Section	Title	
8	09 91 16	Painting for Utilities	09 91 16-4
9			
10	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
11	Section	Title	
12	23 05 00	Common Work Results for HVAC	23 05 00-4
13	23 05 13	Common Motor Requirements for HVAC Equipment	23 05 13-2
14	23 05 15	Piping Specialties	23 05 15-4
15	23 05 23	General-Duty Valves for HVAC Piping	23 05 23-3
16	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-5
17	23 07 00	HVAC Insulation	23 07 00-7
18	23 08 00	Commissioning of HVAC	23 08 00-36
19	23 09 15	Direct Digital Control Input/Output Point Summary Tables	23 09 15-1
20	23 09 24	Direct Digital Control System for HVAC (Informational Purposes Only)	23 09 24-4
21	23 15 13	Utility Compressed Air Piping	23 15 13-7
22	23 22 13	Steam and Condensate Heating and Sump Pump Discharge Piping	23 22 13-8
23	23 25 00	HVAC Water Treatment	23 25 00-3
24	23 30 16	Sump Pumps for Utilities	23 30 16-2
25	23 31 00	HVAC Ducts and Casings	23 31 00-3
26			
27	DIVISION 26 - ELECTRICAL		
28	Section	Title	
29	26 05 00	Common Work Results for Electrical	26 05 00-7
30	26 05 02	Electrical Demolition for Remodeling	26 05 02-3
31	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-2
32	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-4
33	26 05 23	Control-Voltage Electrical Power Cables	26 05 23-3
34	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-3
35	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-3
36	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-6
37	26 05 53	Identification for Electrical Systems	26 05 53-3
38	26 08 00	Commissioning of Electrical	26 08 00-22
39	26 24 16	Panelboards	26 24 16-3
40	26 27 02	Equipment Wiring Systems	26 27 02-2
41	26 27 26	Wiring Devices	26 27 26-3
42	26 51 13	Interior Lighting Fixtures, Lamps, And Ballasts	26 51 13-4
43			
44	DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK		
45	Section	Title	
46	30 05 00	Common Work Results for All Exterior Work	30 05 00-5
47			
48	DIVISION 31 - EARTHWORK		
49	Section	Title	
50	31 10 00	Site Clearing	31 10 00-2
51	31 13 00	Selective Tree and Shrub Removal and Transplanting	31 13 00-4
52	31 13 16	Selective Tree and Shrub Protection and Trimming	31 13 16-7
53	31 20 00	Earthmoving	31 20 00-6
54	31 22 16.15	Roadway Subgrade Preparation	31 22 16.15-4
55	31 23 16.13	Trenching	31 23 16.13-9
56	31 23 16.16	Structural Excavation for Minor Structures	31 23 16.16-4
57	31 23 19	Dewatering	31 23 19-3

1	31 25 00	Erosion Control	31 25 00-4
2	31 41 16	Sheet Piling	31 41 16-5
3			
4	DIVISION 32 – EXTERIOR IMPROVEMENTS		
5	Section	Title	
6	32 11 23.33	Dense Graded Base	32 11 23.33-3
7	32 12 16.13	Plant Mix Asphalt Paving	32 12 16.13-3
8	32 13 13	Concrete Paving	32 13 13-2
9	32 17 23	Pavement Markings	32 17 23-2
10	32 91 13	Soil Preparation	32 91 13-3
11	32 92 00	Plants	32 92 00-9
12	32 92 23	Sodding	32 92 23-6
13			
14	DIVISION 33 – UTILITIES		
15	Section	Title	
16	33 05 23.16	Pipe Jacking	33 05 23.16-4
17	33 08 00	Commissioning of Utilities	33 08 00-22
18	33 11 00	Water Utility Distribution Piping	33 11 00-9
19	33 40 00	Storm Drainage Utilities	33 40 00-8
20	33 63 05	Prestressed Concrete Pipe Conduits	33 63 05-4
21	33 65 00	Thermal Utilities	33 65 00-3
22			
23	DRAWINGS - Bound Separately		
24	Title		Sheets Thru
25	Title Sheet		T-
26	Cover Sheet and Drawing Index		T000
27			
28	Civil		C-
29	Civil Symbols and Abbreviations		C001
30	Civil General Notes		C002
31	Project General Description and Phasing Plan		C003
32	Survey Control and Benchmark Plan		C010
33	Erosion Control Plan		C030
34	General Traffic Control Notes		C040
35	Traffic Control Plan		C041
36	Existing Site Plan		C050
37	Site Surface Demolition and Removal Plan		C100
38	Site Restoration Plan		C110
39	Steam Pit 3-13 Demolition Plan and Section		C210
40	Steam Pit 4-13 Demolition Plan and Section		C211
41	Storm Sewer Plan		C500
42	Plan and Profile – Steam Bore Tunnel Steam Pit 3-13 to Steam Pit 4-13		C550
43	New Steam Pit 3-13		C600
44	New Steam Pit 3-13		C601
45	New Steam Pit 3-13		C602
46	New Steam Pit 3-13 Section		C603
47	New Steam Pit 3-13 Section		C604
48	New Steam Pit 4-13		C605
49	New Steam Pit 4-13		C606
50	New Steam Pit 4-13		C607
51	New Steam Pit 4-13 Section		C608
52	New Steam Pit 4-13 Section		C609
53	Civil Details		C800
54	Civil Details		C801
55	Civil Details		C802
56	Structural Details		C810
57	Structural Details		C811

1	Structural Details	C812
2	Structural Details	C813
3	Details	C820
4	Pavement Marking Plan	C900
5		
6	Heating, Ventilating and Air Conditioning	M-
7	Mechanical Symbols and Abbreviations	M000
8	Steam Pit 3-13 Mechanical Demolition Plan	M300
9	Steam Pit 4-13 Mechanical Demolition Plan	M301
10	Mechanical New Work Site Plan	M400
11	Existing & New Steam Pit 3-13 Floor Plan	M600
12	Existing & New Steam Pit 3-13 Section	M601
13	Existing & New Steam Pit 4-13 Floor Plan	M602
14	Existing & New Steam Pit 4-13 Section	M603
15	General Details and Schedules	M800
16	Details and Sections	M810
17		
18	Electrical	E-
19	Electrical Symbols and Abbreviations	E000
20	Electrical New Work Plan	E400
21	Electrical Area Plan	E401
22	Existing & New Steam Pit 3-13 Floor Plan	E600
23	Existing & New Steam Pit 4-13 Floor Plan	E602
24	New Steam Tunnel Floor Plan	E605
25	Merit House Floor Plan	E610
26	Electrical Schedules and Details	E900
27		
28		
29		
30		
