

1	TABLE OF CONTENTS GPC BIDDERS	(8/2022)	
2			
3	Division Project No. 21A2A		
4			
5	DIVISION 1 – GPC BIDDING AND CONTRACT REQUIREMENTS		Pages Thru
6	TITLE PAGE		1
7	TABLE OF CONTENTS		TC-4
8			
9	GPC BIDDING REQUIREMENTS		
10	GPC Invitation to Bid		A-2
11	GPC Instructions to Bidders		B-12
12	Bid Form – General Prime Contractor (GPC)		C-3
13	Sealed Bid Envelope Label		1
14	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)		1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
16			
17	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)		2
18	Request for Submittal Approval (DOA-4523)		1
19	Request for Subcontractors Approval (DOA-4225)		1
20			
21	CONTRACT FORMS		
22	Performance Bond 100% Form (DOA-4188)		2
23	Payment Bond 100% Form (DOA-4187)		2
24	Contract Form (DOA-4504)		2
25			
26	CONDITIONS OF THE CONTRACT		
27	Index to General Conditions		1
28	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
29	Supplementary General Conditions		SGC-1
30	Submittal Log		12
31			
32	DIVISION 01		
33	General Requirements		GR-20
34	01 74 19 Construction Waste Management		01 74 19-04
35	01 91 01 Commissioning Process		01 91 01-04
36			
37	DIVISION 02 – EXISTING CONDITIONS		
38	Section Title		
39	02 05 00 Common Work Results for Existing Conditions		02 05 00-04
40	02 41 13 Demolition		02 41 13-05
41			
42	DIVISION 03 – CONCRETE		
43	Section Title		
44	03 30 00 Cast-In-Place Concrete		03 30 00-13
45			
46	DIVISION 06 – WOOD, PLASTICS AND COMPOSITES		
47	Section Title		
48	06 10 00 Rough Carpentry		06 10 00 -04
49	06 41 00 Architectural Wood Casework		06 41 00 -04
50			
51	DIVISION 07 – THERMAL AND MOISTURE PROTECTION		
52	Section Title		
53	07 21 00 Thermal Insulation		07 21 00 -02
54	07 24 00 Exterior Insulation and Finish Systems		07 24 00 -05
55	07 31 13 Asphalt Shingles		07 31 13 -17
56	State of WI Roofing System 2-year Guarantee		02
57	07 63 00 Sheet Metal Roofing Specialties		07 63 00 -05
58	07 92 00 Joint Sealants		07 92 00 -03

1			
2	DIVISION 08 – OPENINGS		
3	Section	Title	
4	08 16 13	Fiberglass Reinforced Polyester (FRP) Doors	08 16 13 -08
5	08 71 00	Door Hardware	08 71 00 -08
6	08 71 13	Automatic Door Operators	08 71 13 -07
7	08 80 00	Glazing	08 80 00 -04
8			
9	DIVISION 09 – FINISHES		
10	Section	Title	
11	09 05 61	Common Work Results for Flooring Preparation	09 05 61 -05
12	09 21 16	Gypsum Board Assemblies	09 21 16 -06
13	09 30 00	Tiling	09 30 00 -05
14	09 51 00	Acoustical Ceilings	09 51 00 -04
15	09 68 13	Tile Carpeting	09 68 13 -03
16	09 91 23	Interior Painting	09 91 23 -06
17			
18	DIVISION 10 – SPECIALTIES		
19	Section	Title	
20	10 71 23	Windscreens	10 71 23 -02
21			
22	DIVISION 22 – PLUMBING		
23	Section	Title	
24	22 05 00	Common Work Results for Plumbing	22 05 00-08
25	22 05 14	Plumbing Specialties	22 05 14-02
26	22 05 23	General Duty Valves for Plumbing Piping	22 05 23-02
27	22 05 29	Hangers and Supports for Plumbing Piping and Equipment	22 05 29-04
28	22 07 00	Plumbing Insulation	22 07 00-06
29	22 08 00	Commissioning of Plumbing	22 08 00-29
30	22 11 00	Facility Water Distribution	22 11 00-07
31	22 13 00	Facility Sanitary Sewerage	22 13 00-06
32	22 42 00	Commercial Plumbing Fixtures	22 42 00-03
33			
34	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
35	Section	Title	
36	23 05 00	Common Work Results for HVAC	23 05 00-05
37	23 05 13	Common Motor Requirements for HVAC Equipment	23 05 13-03
38	23 05 15	Piping Specialties	23 05 15-03
39	23 05 23	General Duty Valves for HVAC Piping	23 05 23-02
40	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-03
41	23 05 93	Testing, Adjusting and Balancing for HVAC	23 05 93-05
42	23 07 00	HVAC Insulation	23 07 00-06
43	23 08 00	Commissioning of HVAC	23 08 00-91
44	23 09 14	Pneumatic and Electric Controls	23 09 14-09
45	23 09 15	Direct Digital Control Input/Output Point Summary Tables	23 09 15-10
46	23 09 24	Direct Digital Control System for HVAC (Informational Purposes Only)	23 09 24-14
47	23 09 93	Sequence of Operation for HVAC Controls	23 09 93-11
48	23 21 13	Hydronic Piping	23 21 13-09
49	23 21 23	Hydronic Pumps	23 21 23-03
50	23 25 00	HVAC Water Treatment	23 25 00-04
51	23 31 00	HVAC Ducts and Casings	23 31 00-06
52	23 33 00	Air Duct Accessories	23 33 00-02
53	23 34 00	HVAC Fans	23 34 00-03
54	23 36 00	Air Terminal Units	23 36 00-04
55	23 37 13	Diffusers, Registers and Grilles	23 37 13-02
56	23 52 00	Heating Boilers	23 52 00-04
57	23 82 00	Heating and Cooling Terminal Units	23 82 00-03

1			
2	DIVISION 26 - ELECTRICAL		
3	Section	Title	
4	26 05 00	Common Work Results for Electrical	26 05 00-07
5	26 05 02	Electrical Demolition for Remodeling	26 05 02-03
6	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-04
7	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-02
8	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-03
9	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-09
10	26 05 34	Underground HDPE Pathways for Electrical Systems	26 05 34-03
11	26 05 53	Identification for Electrical Systems	26 05 53-04
12	26 08 00	Commissioning of Electrical	26 08 00-39
13	26 27 02	Equipment Wiring Systems	26 27 02-03
14	26 27 26	Wiring Devices	26 27 26-04
15	26 27 28	Disconnect Switches	26 27 28-02
16	26 51 13	Interior Lighting Fixtures, Lamps, and Ballasts	26 51 13-06
17	26 56 29	Site Lighting	26 56 29-06
18			
19	DIVISION 31 – EARTHWORK		
20	Section	Title	
21	31 23 16.13	Trenching	31 23 16.13-06
22			
23	DIVISION 32 – EXTERIOR IMPROVEMENTS		
24	Section	Title	
25	32 11 23.33	Dense Graded Base	32 11 23.33-03
26	32 12 16.13	Plant Mix Asphalt Paving	32 12 16.13-02
27	32 92 19	Seeding	32 92 19-03
28			
29	DRAWINGS – Bound Separately		
30	Title		
31			Sheet Number
32	GENERAL		
33	Cover		T001
34	Code and Site Staging Plans		T101
35			
36	CIVIL		
37	Civil Site Work Plan		C101
38	Details		C501
39			
40	ARCHITECTURAL		
41	Symbols, Abbreviations, & Wall Types		A001
42	Demolition Plan – Level 01		AD101
43	Floor Plan – Level 01		A101
44	Floor Plan – Attic		A102
45	Reflected Ceiling Plan – Level 01		A111
46	Roof Plan		A121
47	Exterior Elevations		A201
48	Interior Elevations		A211
49	Sections and Envelope Details		A301
50	Interior Details		A501
51	Finish Plan – Level 01		A701
52			

1	PLUMBING	
2	Plumbing Plans – Level 1	P101
3		
4	MECHANICAL	
5	Mechanical Symbols, and Abbreviations	M001
6	Mechanical Ductwork Demolition Plan – Level 01	MD101
7	Mechanical Piping Demolition Plan – Level 01	MD102
8	Mechanical Ductwork Demolition Plan – Attic	MD103
9	Mechanical Demolition Piping Plan – Attic	MD104
10	Mechanical Ductwork Plan – Level 01	M101
11	Mechanical Piping Plan – Level 01	M102
12	Mechanical Ductwork Plan – Attic	M103
13	Mechanical Piping Plan – Attic	M104
14	Mechanical Details	M501
15	Mechanical Schedules	M601
16		
17	ELECTRICAL	
18	Electrical Symbols and Abbreviations	E001
19	Power & Systems Demolition Plan – Level 01	ED101
20	Lighting Demolition Plan – Level 01	ED111
21	Power/Systems & Lighting Demolition Plan – Attic	ED121
22	Electrical Site Plan	E100
23	Power & Systems Plan – Level 01	E101
24	Lighting Plan – Level 01	E111
25	Lighting Photometrics Plan – Level 01	E112
26	Emergency Lighting Photometrics Plan – Level 01	E113
27	Power/Systems & Lighting Plan – Attic	E121
28	Schedules	E501
29	Schedules	E502
30	Schedules	E503
31		
32		
33		
34	***	