

1	TABLE OF CONTENTS GPC BIDDERS (7/2023)	
2		
3	Division Project No. 22C2X	
4		
5	DIVISION 01 – GPC BIDDING AND CONTRACT REQUIREMENTS	Pages Thru
6	TITLE PAGE	1
7	TABLE OF CONTENTS	TC-2
8		
9	GPC BIDDING REQUIREMENTS	
10	GPC Invitation to Bid	A-2
11	GPC Instructions to Bidders	B-12
12	Bid Form – General Prime Contractor (GPC)	C-3
13	Sealed Bid Envelope Label	1
14	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)	1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)	1
16		
17	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
18	Request for Submittal Approval (DOA-4523)	1
19	Request for Subcontractors Approval (DOA-4225)	1
20		
21	CONTRACT FORMS	
22	Performance Bond 100% Form (DOA-4188)	2
23	Payment Bond 100% Form (DOA-4187)	2
24	Contract Form (DOA-4504)	2
25		
26	CONDITIONS OF THE CONTRACT	
27	Index to the General Conditions	1
28	General Conditions of the General Prime Contractor Contract (DOA-4193P)	34
29	Supplementary General Conditions	SGC-1
30	Submittal Log	SL-2
31		
32	DIVISION 01	
33	General Requirements	GR-15
34	01 33 00 Electronic Submittal Procedures	01 33 00-6
35	01 74 19 Construction Waste Management	01 74 19-3
36	01 91 01 Commissioning Process	01 91 01-4
37		
38	VOLUME 2	
39		
40	DIVISION 02 – EXISTING CONDITIONS	
41	Section Title	
42	02 05 00 Common Work Results for Existing Conditions	02 05 00-5
43	02 32 00 Geo Technical Investigation	02 32 00-1
44	Geo Technical Report 10/23/20	32
45	02 41 13 Demolition	02 41 13-5
46		
47	DIVISION 03 – CONCRETE	
48	Section Title	
49	03 08 00 Commissioning of Concrete	03 08 00-6
50	03 30 00 Cast-In-Place Concrete	03 30 00-15
51		
52	DIVISION 13 – SPECIAL CONSTRUCTION	
53	Section Title	
54	13 05 00 Common Work Results for Electrical	13 05 00-5
55		
56	DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK	
57	Section Title	
58	30 05 00 Common Work Results for all Exterior Work	30 05 00-5

1	DIVISION 31 – EARTHWORK		
2	Section	Title	
3	31 10 00	Site Clearing	31 10 00-2
4	31 20 00	Earthmoving	31 20 00-5
5	31 22 16.15	Roadway Subgrade Preparation	31 22 16.15-4
6	31 23 16.13	Trenching	31 23 16.13-7
7	31 23 16.16	Structural Excavation for Minor Structures	31 23 16.16-4
8	31 25 00	Erosion Control	31 25 00-5
9			
10	DIVISION 32 – EXTERIOR IMPROVEMENTS		
11	Section	Title	
12	32 11 23.33	Dense Graded Base	32 11 23.33-3
13	32 31 13	Chain Link Fencing and Gates	32 31 13-10
14	32 91 13	Soil Preparation	32 91 13-3
15	32 92 19	Seeding	32 92 19-3
16			
17	DIVISION 33 – UTILITIES		
18	Section	Title	
19	33 79 00	Tower Grounding and Lightning Protection	33 79 00-4
20	33 81 00	Communication Towers	33 81 00-10
21	33 82 00	Coax and Waveguides	22 82 00-2
22	33 83 00	Antennas	33 83 00-2
23			
24	DRAWINGS – Bound Separately		
25	Title		Sheets Thru
26	Title Sheet		G001
27	Overall Site Plan		C001
28	Existing/Demo Site Plan		C002
29	New Site Plan		C003
30	Compound Plan		C004
31	Grading and Erosion Control Plan		C005
32	Site Details		C501
33	Site Details		C502
34	Proposed Tower Elevations		T201
35	Antenna Installation Details		T501
36	Ice Bridge Details		T502
37	Grounding Details		E501
38	Antenna Grounding Details		E502
39			
40		***	