

1	TABLE OF CONTENTS GPC BIDDERS (7/2023)	
2		
3	Division Project No. 22A2M	
4		
5	<u>VOLUME 1</u>	
6		
7	DIVISION 01 – GPC BIDDING AND CONTRACT REQUIREMENTS	Pages Thru
8	TITLE PAGE	1
9	TABLE OF CONTENTS	TC-3
10		
11	GPC BIDDING REQUIREMENTS	
12	GPC Invitation to Bid	A-2
13	GPC Instructions to Bidders	B-12
14	Bid Form – General Prime Contractor (GPC)	C-4
15	Sealed Bid Envelope Label	1
16	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)	1
17	Designation of Confidential and Proprietary Information Form (DOA-3027)	1
18		
19	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
20	Request for Submittal Approval (DOA-4523)	1
21	Request for Subcontractors Approval (DOA-4225)	1
22		
23	CONTRACT FORMS	
24	Performance Bond 100% Form (DOA-4188)	2
25	Payment Bond 100% Form (DOA-4187)	2
26	Contract Form (DOA-4504)	2
27		
28	CONDITIONS OF THE CONTRACT	
29	Index to the General Conditions	1
30	General Conditions of the General Prime Contractor Contract (DOA-4193P)	34
31	Supplementary General Conditions	SGC-1
32	DOC – Security Clearance Background Check	3
33	DOC – Contractor Site Access and Working Requirements	SGR-6
34	Submittal Log	SL-1
35		
36	DIVISION 01	
37	General Requirements	GR-16
38	01 33 00 Electronic Submittal Procedures	5
39	01 74 19 Construction Waste Management	3
40	01 91 01 Commissioning Process	4
41		
42	<u>VOLUME 2</u>	
43		
44	DIVISION 02 – EXISTING CONDITIONS	
45	Section Title	
46	02 05 00 Common Work Results for Existing Conditions	3
47	02 41 13 Demolition	3
48		
49	DIVISION 03 – CONCRETE	
50	Section Title	
51	03 08 00 Commissioning of Concrete	6
52	03 30 00 Cast-In-Place Concrete	7
53		
54	DIVISION 05 – METALS	
55	Section Title	
56	05 10 00 Structural Metal Framing	4
57		

1	DIVISION 07 – THERMAL AND MOISTURE PROTECTION		
2	Section	Title	
3	07 84 00	Fire Stopping	9
4			
5	DIVISION 09 – FINISHES		
6	Section	Title	
7	09 91 16	Painting for Piping	3
8			
9	DIVISION 22 - PLUMBING		
10	Section	Title	
11	22 05 00	Common Work Results for Plumbing	5
12	22 05 14	Plumbing Specialties	2
13	22 05 29	Hangers and Supports for Plumbing Piping and Equipment	5
14	22 07 00	Plumbing Insulation	5
15	22 13 00	Facility Sanitary Sewerage	5
16			
17	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
18	Section	Title	
19	23 05 00	Common Work Results for HVAC	6
20	23 05 13	Common Motor Requirements for HVAC Equipment	4
21	23 05 14	Variable Frequency Drives	5
22	23 05 15	Piping Specialties	5
23	23 05 23	General Duty Valves for HVAC	5
24	23 05 29	Hangers and Supports for HVAC Piping and Equipment	4
25	23 05 48	Vibration and Seismic Controls for HVAC Piping and Equipment	2
26	23 05 93	Testing, Adjusting and Balancing for HVAC	5
27	23 07 00	HVAC Insulation	7
28	23 08 00	Commissioning of HVAC	70
29	23 09 10	Instrument and Controls HMI	11
30	23 09 14	Pneumatic and Electric Instrumentation and Controls Devices for HVAC	14
31	23 11 00	Facility Fuel Piping	7
32	23 21 13	Hydronic Piping	11
33	23 21 23	Hydronic Pumps	4
34	23 25 00	HVAC Water Treatment	4
35	23 30 00	Water Softeners	3
36	23 51 00	Breechings, Chimneys and Stacks	4
37	23 52 00	Heating Boilers	8
38	23 55 52	Burner Management System and Combustion Control System	7
39			
40	DIVISION 26 - ELECTRICAL		
41	Section	Title	
42	26 05 00	Common Work Results for Electrical	6
43	26 05 02	Electrical Demolition for Remodeling	2
44	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	3
45	26 05 19	Low-Voltage Electrical Power Conductors and Cables	5
46	26 05 23	Control-Voltage Electrical Power Cables	2
47	26 05 26	Grounding and Bonding for Electrical Systems	4
48	26 05 29	Hangers and Supports for Electrical Systems	3
49	26 05 33	Raceway and Boxes for Electrical Systems	7
50	26 05 53	Identification for Electrical Systems	4
51	26 05 73	Short Circuit/Coordination Study and Arc Flash Risk Assessment	6
52	26 08 00	Commissioning of Electrical	24
53	26 09 19	Enclosed Contactors	2
54	26 27 02	Equipment Wiring Systems	3
55	26 27 26	Wiring Devices	3
56	26 27 28	Disconnect Switches	2
57	26 28 13	Fuses	1

1	26 28 16	Enclosed Switches and Circuit Breakers	2
2	26 29 00	Low-Voltage Controllers	4
3	26 41 13.13	Lightning Protection for Buildings	3
4	26 51 13	Interior Lighting Fixtures, Lamps and Ballasts	5
5			
6	DRAWINGS – Bound Separately		
7	Title		Sheets Thru
8	Title Sheet		T001
9	Construction Phasing		T002
10			
11	Phase I and Phase II Demolition Plans		S101
12	Phase I and Phase II Concrete Plans		S111
13	Phase I and Phase II Pipe Support Framing Plans		S112
14	Phase I and Phase II Roof Framing Plans		S113
15	Pipe Rack Elevations		S311
16			
17	Mechanical Symbols and Abbreviations		M001
18	Mechanical Demolition Phase I		M101
19	Mechanical Demolition Phase II		M102
20	Mechanical Piping Plans Phase I		M111
21	Mechanical Piping Plans Phase II		M112
22	Instrumentation Floor Plan		M113
23	Mechanical Piping Elevations and Sections Phase I		M311
24	Mechanical Piping Elevations and Sections Phase II		M312
25	Mechanical Details		M501
26	Piping Schedules		M601
27	Instrumentation Schedules		M602
28	Instrumentation Schedules		M603
29	Piping & Instrumentation Diagram -Demolition Phase I		M701
30	Piping & Instrumentation Diagram - Demolition Phase II		M702
31	Piping & Instrumentation Diagram – Boiler No. 1		M711
32	Piping & Instrumentation Diagram – Boiler No. 2		M712
33	Piping & Instrumentation Diagram – Boiler No. 3		M713
34	Piping & Instrumentation Diagram – Hot Water System Phase I		M721
35	Piping & Instrumentation Diagram – Hot Water System Phase II		M722
36			
37	Plumbing Plan Phase I		P111
38			
39	Electrical Symbology & Abbreviations		E002
40	Electrical One Line Demolition		E201
41	Electrical One Line Installation		E202
42	Electrical Power Plan		E301
43	Electrical Power Plan		E302
44	Electrical Demolition Plan Phase I		E401
45	Electrical Demolition Plans Phase II		E402
46	Electrical Power Plan Phase I		E403
47	Electrical Power Plan Phase II		E404
48	Electrical Schedules – Demolition		E901
49	Electrical Schedules		E902
50			
51		***	