

1	TABLE OF CONTENTS MEP BIDDERS (Rev 7/2023)		
2			
3	Division Project No. 23C1A		
4			
5	DIVISION 01 - MEP BIDDING REQUIREMENTS		Pages Thru
6	TITLE PAGE		1
7	TABLE OF CONTENTS		TC-2
8			
9	MEP BIDDING REQUIREMENTS		
10	MEP Invitation to Bid		A-2
11	MEP Instructions to Bidders		B-11
12	Bid Form – Mechanical, Electrical, Plumbing, and Fire Protection (MEP)		C-3
13	Sealed Bid Envelope Label		1
14	Mechanical Electrical Plumbing and Fire Protection (MEP) Bid Bond Form (DOA-4189)		1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
16			
17	DIVISION 01		
18	General Requirements		GR-15
19	01 74 19 Construction Waste Management		4
20	01 91 01 Commissioning Process		4
21			
22	APPENDIX #1 – GENERAL PRIME CONTRACTOR (GPC) BIDDING AND CONTRACT		
23	DOCUMENTS		
24	Form A - Affidavit of Compliance – MBE / DVB Provisions (DOA-4266)		2
25	Request for Submittal Approval (DOA-4523)		1
26	Request for Subcontractors Approval (DOA-4225)		1
27			
28	CONTRACT FORMS		
29	Performance Bond Form (DOA-4188)		2
30	Payment Bond Form (DOA-4187)		2
31	Contract Form (DOA-4504)		2
32			
33	CONDITIONS OF THE CONTRACT		
34	Index to the General Conditions		1
35	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
36	Supplementary General Conditions		SGC-1
37	Submittal Log		SL-1
38			
39	<u>VOLUME 2</u>		
40	DIVISION 02 – EXISTING CONDITIONS		
41	02 32 00 Geotechnical Investigation		75
42			
43	DIVISION 03 – CONCRETE		
44	Section Title		
45	03 30 00 Cast-In-Place Concrete		17
46			
47	DIVISION 23 – HEATING, VENTILATING AND AIR CONDITIONING		
48	Section Title		
49	23 05 00 Common Work Results for HVAC		4
50	23 05 23 General Duty Valves for HVAC		3
51	23 05 29 Hangers and Supports for HVAC Piping and Equipment		4
52	23 07 00 HVAC Insulation		7
53	23 08 00 Commissioning of HVAC		20
54	23 09 14 Pneumatic and Electric Controls		5
55	23 21 13 Hydronic Piping		10
56	23 22 13 Steam and Condensate Heating Plant		8
57			

1	DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK		
2	Section	Title	
3	30 05 00	Common Work Results for Exterior Work	4
4			
5	DIVISION 31 – EARTHWORK		
6	Section	Title	
7	31 10 00	Site Clearing	2
8	31 13 00	Selective Tree and Shrub Removal and Transplanting	2
9	31 13 16	Selective Tree and Shrub Protection and Trimming	7
10	31 22 16.15	Roadway Subgrade Preparation	4
11	31 23 16.13	Trenching	8
12	31 23 19	Dewatering	2
13	31 25 00	Erosion Control	4
14	31 41 16	Sheet Piling, Shoring and Bracing	4
15			
16	DIVISION 32 – EXTERIOR IMPROVEMENTS		
17	Section	Title	
18	32 11 23.33	Dense Graded Base	3
19	32 12 16.13	Hot Mix Asphalt Paving	3
20	32 17 23	Pavement Markings	2
21	32 73 00	Stainless Steel Railing	3
22	32 91 13	Soil Preparation	4
23	32 92 00	Plants	9
24	32 92 23	Sodding	5
25			
26	DIVISION 33 – UTILITIES		
27	Section	Title	
28	33 61 13	Chilled Water and Condenser Water Utilities	13
29			
30	DIVISION 34 - TRANSPORTATION		
31	34 71 10	Motorized Traffic, Bike and Pedestrian Control	2
32			
33	DRAWINGS – Bound Separately		
34	Title		Sheets Thru
35	Title Sheet		T000
36	Construction Schedule and Sheet Index		T001
37	General Notes and Abbreviations		C000
38	Existing Site Plan		C001
39	Campus Chilled Water Distribution Plan – Demolition		C002
40	Campus Chilled Water Distribution Plan – New Construction		C003
41	Site Demolition Plan		C100
42	Site Demolition Plan		C101
43	Site Grading and Erosion Control Plan		C102
44	Traffic Control Plan		C103
45	Site Construction Details		C104
46	Site Construction Details		C105
47	Site Construction Details		C106
48	Chilled Water Site Plan and Profile		C310
49	Chilled Water Site Plan and Profile		C311
50	Chilled Water Site Plan and Profile		C312
51	Chilled Water Main Tie-in Plans		C350
52	Champions Hall Chilled Water Tie-in Plan and Section		C351
53	Chilled Water Details		C352
54	General Notes, Abbreviations, Schedules, and Details		M000
55	Trainer Natural Resources Building Roof Plan – New Construction		M100
56	Basement Level Champions Hall Plans and Section		M101
57		***	