

1	TABLE OF CONTENTS MEP BIDDERS	(Rev 8/2022)	
2			
3	Division Project No. 19L2N		
4			
5	DIVISION 01 - MEP BIDDING REQUIREMENTS		Pages Thru
6	TITLE PAGE		1
7	TABLE OF CONTENTS		TC-3
8			
9	MEP BIDDING REQUIREMENTS		
10	MEP Invitation to Bid		A-2
11	MEP Instructions to Bidders		B-11
12	Bid Form – Mechanical, Electrical, Plumbing, and Fire Protection (MEP)		C-3
13	Sealed Bid Envelope Label		1
14	Mechanical Electrical Plumbing and Fire Protection (MEP) Bid Bond Form (DOA-4189)		1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
16			
17	DIVISION 01		
18	General Requirements		GR-17
19	01 74 19 Construction Waste Management		01 74 19 - 4
20	01 91 01 Commissioning Process Level One		01 91 01 - 4
21			
22	APPENDIX #1 – GENERAL PRIME CONTRACTOR (GPC) BIDDING AND CONTRACT		
23	DOCUMENTS		
24	Form A - Affidavit of Compliance – MBE / DVB Provisions (DOA-4266)		2
25	Request for Submittal Approval (DOA-4523)		1
26	Request for Subcontractors Approval (DOA-4225)		1
27			
28	CONTRACT FORMS		
29	Performance Bond Form (DOA-4188)		2
30	Payment Bond Form (DOA-4187)		2
31	Contract Form (DOA-4504)		2
32			
33	CONDITIONS OF THE CONTRACT		
34	Index to General Conditions		1
35	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
36	Supplementary General Conditions		SGC-1
37	Submittal Log		SL-2
38			
39	<u>VOLUME 2 – TECHNICAL SPECIFICATIONS</u>		
40			
41	DIVISION 02 – EXISTING CONDITIONS		
42	Section Title		Pages Thru
43	02 05 00 Common Work Results for Existing Conditions		02 05 00-5
44	02 32 00 Geo Technical Investigation		02 32 00-61
45	02 41 13 Demolition		02 41 13-4
46			
47	DIVISION 03 - CONCRETE		
48	Section Title		Pages Thru
49	03 08 00 Commissioning of Concrete		03 08 00-6
50	03 30 00 Cast-In-Place Concrete		03 30 00-16
51			
52	DIVISION 13 – SPECIAL CONSTRUCTION		
53	Section Title		Pages Thru
54	13 34 23 Precast Concrete Communications Shelter		13 34 23 – 8
55			
56	DIVISION 26 - ELECTRICAL		
57	Section Title		Pages Thru

1	26 05 00	Common Work Results for Electrical	26 05 00 – 7
2	26 05 04	Cleaning, Inspection and Testing Electrical Equipment	26 05 04 – 3
3	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19 - 5
4	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26 – 5
5	26 05 29	Hangers and Supports for Electrical Systems	26 05 29 – 3
6	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33 – 8
7	26 05 53	Identification for Electrical Systems	05 05 53 – 3
8	26 08 00	Commissioning of Electrical	26 08 00 - 37
9	26 24 16	Panelboards	26 24 16 – 4
10	26 27 26	Wiring Devices	26 27 26 – 5
11	26 27 28	Disconnect Switches	26 27 28 – 2
12	26 32 13.16	Engine-Driven Generator Sets –LP	26 32 13.16 – 7
13	26 36 00	Transfer Switches	26 36 00 - 4
14	26 43 13	Surge Protective Devices for Low-Voltage Electrical Power Circuits	26 43 13 - 3
15			
16	DIVISION 30 - COMMON WORK RESULTS FOR EARTHWORK		
17	Section	Title	Pages Thru
18	30 05 00	Common Work Results for All Exterior Work	30 05 00-5
19			
20	DIVISION 31 - EARTHWORK		
21	Section	Title	Pages Thru
22	31 10 00	Site Clearing	31 10 00-2
23	31 20 00	Earthmoving	31 20 00-5
24	31 22 16.15	Roadway Subgrade Preparation	31 22 16.15-4
25	31 23 16.13	Trenching	31 23 16.13-7
26	31 23 16.16	Structural Excavation for Minor Structures	31 23 16.16-4
27	31 25 00	Erosion Control	31 25 00-4
28			
29	DIVISION 32 – EXTERIOR IMPROVEMENTS		
30	Section	Title	Pages Thru
31	32 11 23.33	Dense Graded Base	32 11 23.33-3
32	32 31 13	Chain Link Fencing and Gates	32 31 13-6
33	32 32 15	Precast Modular Black Retaining Walls	32 32 15-9
34	32 91 13	Soil Preparation	32 91 13-2
35	32 92 19	Seeding	32 92 19-2
36			
37	DIVISION 33 - UTILITIES		
38	Section	Title	Pages Thru
39	33 50 00	LP Fuel Systems	33 50 00 – 5
40	33 79 00	Tower Site Grounding and Lightning Protection	33 79 00 – 6
41	33 81 00	Communication Towers	33 81 00 – 10
42	33 82 00	Coax and Waveguides	33 82 00 – 2
43	33 83 00	Antennas	33 83 00 – 3
44			
45	DRAWINGS - Bound Separately		
46	Title		Sheets Thru
47	Cover Sheet		G001
48			
49	Site 1 – Bay City:		
50	Topographic Survey		V1001
51	Topographic Survey		V1002
52	Overall Site Plan		C1101
53	Demolition Plan		C1102
54	Compound Plan		C1103
55	Grading And Erosion Control Plan		C1104
56	Tower Loading/Elevation		T1201
57	Transmission Line Installation Details		T1501

1	Grounding Plan	E1101
2	Utility Plan	E1102
3		
4	Site 2 – Dresbach:	
5	Topographic Survey	V2001
6	Topographic Survey	V2002
7	Topographic Survey	V2003
8	Overall Site Plan	C2101
9	Demolition Plan	C2102
10	Compound Plan	C2103
11	Grading And Erosion Control Plan	C2104
12	Tower Loading/Elevation	T2201
13	Transmission Line Installation Details	T2501
14	Grounding Plan	E2101
15	Utility Plan	E2102
16		
17	Site 3 – Unity:	
18	Overall Site Plan	C3101
19	Demolition Plan	C3102
20	Compound Demolition Plan	C3103
21	Site Plan	C3104
22	Compound Plan	C3105
23	Overall Grading and Erosion Control Plan	C3106
24	Compound Grading and Erosion Control Plan	C3107
25	Tower Loading/Elevation	T3201
26	Transmission Line Installation Details	T3501
27	Grounding Plan	E3101
28	Utility Plan	E3102
29		
30	Standard Details:	
31	Site Details	C4501
32	Site Details	C4502
33	Shelter Foundation Details	C4503
34	Guy Anchor Cathodic Protection Details	C4504
35	Utility Ice Shield Details	C4505
36	Site Details	C4506
37	Shelter Floor Plan	A4101
38	Shelter Ceiling Plan	A4102
39	Shelter Elevations: Exterior	A4201
40	Shelter Elevations: Interior	A4202
41	Ice Bridge Details	T4502
42	Antenna Installation Details	T4503
43	Shelter Grounding Plan	E4103
44	Shelter Electrical Plan	E4104
45	Grounding Details	E4501
46	Grounding Details	E4502
47	Grounding Details	E4503
48	Utility Details	E4504
49	Utility Rack Details	E4505
50	Guy Anchor Grounding	E4506
51	Generator Fuel System Details	E4507
52		
53		
54		
55		
