

1	TABLE OF CONTENTS STC BIDDERS (8/2022)	
2		
3		
4	Division Project No. 21G2G	
5		
6	DIVISION 1 SINGLE TRADE CONTRACTOR (STC) BIDDING AND CONTRACT REQUIREMENTS	
7		Pages Thru
8	TITLE PAGE	1
9	TABLE OF CONTENTS	TC-3
10		
11	STC BIDDING REQUIREMENTS	
12	Single Trade Contractor (STC) Invitation to Bid	A-2
13	STC Instructions to Bidders	B-9
14	Bid Form –Single Trade Contractor (STC)	C-3
15	Sealed Bid Envelope Label	1
16	Bid Bond Form (DOA-4506)	1
17	Designation of Confidential and Proprietary Information Form (DOA-3027N)	1
18		
19	Form A - Affidavit of Compliance – MBE / DVB Provisions (DOA-4266)	2
20	Request for Submittal Approval (DOA-4523)	1
21	Request for Subcontractors Approval (DOA-4225)	1
22		
23	CONTRACT FORMS	
24	Performance Bond 100% Form (DOA-4188)	2
25	Payment Bond 100% Form (DOA-4187)	2
26	Contract Form (DOA-4504)	2
27		
28	CONDITIONS OF THE CONTRACT	
29	Index to General Conditions	1
30	General Conditions of the Single Trade Contractor (STC) Contract (DOA-4197P)	31
31	Supplementary General Conditions	SGC-1
32	Submittal Log	SL-1
33		
34	DIVISION 01	
35	General Requirements	GR-14
36	01 74 19 Construction Waste Management	4
37	01 91 01 Commissioning Process	4
38		
39	DIVISION 02 – EXISTING CONDITIONS	
40	Section Title	Pages Thru
41	02 05 00 Common Work Results for Existing Conditions	4
42	02 41 13 Demolition	5
43		
44	DIVISION 03 - CONCRETE	
45	Section Title	Pages Thru
46	03 08 00 Commissioning of Concrete	6
47	03 30 00 Cast-In-Place Concrete	21
48		
49	DIVISION 04 - MASONRY	
50	Section Title	Pages Thru
51	04 08 00 Commissioning of Masonry	7
52	04 20 00 Unit Masonry	11
53		
54	DIVISION 05 - METALS	
55	Section Title	Pages Thru
56	05 40 00 Cold-Formed Metal Framing	5
57	05 50 00 Metal Fabrications	5

1	DIVISION 07 - THERMAL AND MOISTURE PROTECTION		
2	Section	Title	Pages Thru
3	07 21 01	Sound Attenuation Batt	1
4	07 84 00	Fire Stopping	6
5	07 84 43	Joint Firestopping	3
6	07 90 00	Joint Protection	3
7	07 92 00	Joint Sealants	4
8			
9	DIVISION 08 - OPENINGS		
10	Section	Title	Pages Thru
11	08 08 00	Commissioning of Exterior Building Envelope	4
12	08 11 13	Hollow Metal Doors and Frames	3
13	08 71 00	Door Hardware	3
14			
15	DIVISION 09 - FINISHES		
16	Section	Title	Pages Thru
17	09 29 00	Gypsum Board	2
18	09 91 23	Interior Painting	3
19			
20	DIVISION 26 - ELECTRICAL		
21	Section	Title	Pages Thru
22	26 05 00	Common Work Results for Electrical	7
23	26 05 02	Electrical Demolition for Remodeling	3
24	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	4
25	26 05 13	Medium-Voltage Cables	5
26	26 05 19	Low-Voltage Electrical Power Conductors and Cables	4
27	26 05 23	Control-Voltage Electrical Power Cables	3
28	26 05 26	Grounding and Bonding for Electrical Systems	5
29	26 05 29	Hangers and Supports for Electrical Systems	4
30	26 05 33	Raceway and Boxes for Electrical Systems	9
31	26 05 53	Identification for Electrical Systems	3
32	26 05 73	Short Circuit/Coordination Study and Arc Flash Risk Assessment	6
33	26 08 00	Commissioning of Electrical	58
34	26 12 16	Medium-Voltage Transformers, Dry Type (Indoor)	2
35	26 13 02	Medium-Voltage Pad Mounted Switchgear	2
36	26 13 16	Medium-Voltage Fusible Interrupter Switchgear	2
37	26 18 23	Medium-Voltage Surge Arresters	2
38	26 24 13	Switchboards	2
39	26 24 16	Panelboards	2
40	26 27 02	Equipment Wiring Systems	2
41	26 27 13	Electricity Metering	2
42	26 27 26	Wiring Devices	3
43	26 27 28	Disconnect Switches	2
44	26 28 13	Fuses	1
45	26 29 00	Low-Voltage Controllers	2
46	26 32 13.16	Engine-Driven Generator Sets – Natural Gas	3
47	26 36 00	Transfer Switches	3
48	26 43 13	Surge Protective Devices for Low-Voltage Electrical Power Circuits	2
49	26 51 13	Interior Lighting Fixtures, Lamps, And Ballasts	2
50			

1	DIVISION 31 - EARTHWORK	
2	Section Title	Pages Thru
3	31 20 00 Earthmoving	5
4	31 23 16.13 Trenching	6
5		
6	DIVISION 32 – EXTERIOR IMPROVEMENTS	
7	Section Title	Pages Thru
8	32 13 13 Concrete Paving	5
9	32 91 13 Soil Preparation	3
10	32 92 19 Seeding	3
11		
12	DRAWINGS - Bound Separately	
13	Title	Sheets Thru
14		
15	Title Sheet	T100
16		
17	Architectural Demolition Plans	A200
18	Architectural Plans and Details	A300
19	Architectural Plans and Details	A301
20		
21	Electrical Demolition Site Plans	E101
22	Electrical Site Plans	E102
23	Electrical Site Plans	E103
24		
25	Stratton Hall Electrical Demolition Plans	E201
26	Stratton Hall Electrical Demolition Plans	E202
27	Stratton Hall Electrical Demolition Plans	E203
28	Stratton Hall Electrical Demolition Plans	E204
29	Prucha Hall Electrical Demolition Plans	E205
30	Prucha Hall Electrical Demolition Plans	E206
31	Prucha Hall Electrical Demolition Plans	E207
32	Prucha Hall Electrical Demolition Plans	E208
33		
34	Stratton Hall Electrical Plans	E301
35	Stratton Hall Electrical Plans	E302
36	Stratton Hall Electrical Plans	E303
37	Stratton Hall Electrical Plans	E304
38	Prucha Hall Electrical Plans	E305
39	Prucha Hall Electrical Plans	E306
40	Prucha Hall Electrical Plans	E307
41	Prucha Hall Electrical Plans	E308
42		
43	Electrical Details and Schedules	E401
44	Electrical Details and Schedules	E402
45	Electrical Details and Schedules	E403
46	Electrical Details and Schedules	E404
47	Electrical Details and Schedules	E405
48	Electrical Details and Schedules	E406
49	Electrical Details and Schedules	E407
50	Electrical Details and Schedules	E408
51	Electrical Details and Schedules	E409
52	Electrical Details and Schedules	E410
53	Electrical Details and Schedules	E411
54	Electrical Details and Schedules	E412
55		
56		
57	***	