

1	TABLE OF CONTENTS MEP BIDDERS <small>(Rev 11/2017)</small>	
2		
3	Division Project No. 19F2Y-04	
4	Design-Builder Project No. 5839	
5		
6	VOLUME NO. 1	
7	DIVISION 01 - MEP BIDDING REQUIREMENTS	Pages Thru
8	TITLE PAGE	1
9	TABLE OF CONTENTS	TC-5
10		
11	MEP BIDDING REQUIREMENTS	
12	MEP Invitation to Bid	A-2
13	MEP Instructions to Bidders	B-12
14	Project Schedule	S-2
15	Bid Form – Mechanical, Electrical, Plumbing, and Fire Protection (MEP)	C-10
16	Sealed Bid Envelope Label	1
17	Mechanical Electrical Plumbing and Fire Protection (MEP) Bid Bond Form (DOA-4189)	1
18	Form A – Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
19	Request for Subcontractors Approval (JPC-S12)	1
20		
21	CONTRACT FORMS	
22	JP Cullen Subcontract	50
23	Subcontract Performance Bond	3
24	Subcontract Payment Bond	2
25		
26	CONDITIONS OF THE CONTRACT	
27	Design-Builder’s Contract With State	44
28	General Conditions for Construction Under Design-Build Contract (DOA-4193P)	21
29		
30	DIVISION 01	
31	01 33 00 Electronic Submittal Procedures	01 33 00-6
32	01 74 19 Construction Waste Management	01 74 19-3
33	01 91 01 Commissioning Process	01 91 01-4
34		
35	DIVISION 02 - EXISTING CONDITIONS	
36	Section Title	Pages Thru
37	02 05 00 - Common Work Results for Existing Conditions.....	02 05 00-4
38	02 41 13 - Demolition.....	02 41 13-4
39		
40	DIVISION 03 - CONCRETE	
41	Section Title	Pages Thru
42	03 30 00 - Cast-In-Place Concrete.....	03 30 00-22
43		
44	DIVISION 04 - MASONRY	
45	Section Title	Pages Thru
46	04 20 00 - Unit Masonry.....	04 20 00-8
47		
48	DIVISION 05 - METALS	
49	Section Title	Pages Thru
50	05 05 20 - Fasteners and Metal Fastenings.....	05 05 20-5
51	05 12 00 - Structural Steel Framing.....	05 12 00-12
52	05 31 13 - Steel Composite Deck.....	05 31 13-7
53	05 50 00 - Metal Fabrications.....	05 50 00-4
54		

1	DIVISION 06 - WOOD, PLASTICS, AND COMPOSITES	
2	Section Title	Pages Thru
3	06 10 00 - Rough Carpentry	06 10 00-3
4		
5	DIVISION 07 - THERMAL AND MOISTURE PROTECTION	
6	Section Title	Pages Thru
7	07 18 16 - Vehicular Traffic Coatings	07 18 16-6
8	07 21 00 - Thermal Insulation	07 21 00-3
9	07 21 29 - Spray Applied Insulation	07 21 29-3
10	07 81 00 - Spray Applied Fireproofing	07 81 00-8
11	07 84 00 - Firestopping	07 84 00-10
12	07 92 00 - Joint Sealants	07 92 00-6
13		
14	DIVISION 08 - DOORS AND WINDOWS	
15	Section Title	Pages Thru
16	08 11 13 - Hollow Metal Doors and Frames	08 11 13-5
17	08 33 23 - Overhead Coiling Doors	08 33 23-3
18	08 71 00 - Door Hardware.....	08 71 00-6
19		
20	DIVISION 09 - FINISHES	
21	Section Title	Pages Thru
22	09 21 16 - Gypsum Board Assemblies.....	09 21 16-7
23	09 65 66 - Resilient Athletic Flooring.....	09 65 66-5
24	09 91 00 - Painting.....	09 91 00-7
25		
26	VOLUME NO. 2	
27	DIVISION 21 - FIRE SUPPRESSION	
28	Section Title	Pages Thru
29	21 05 00 - Common Work Results for Fire Suppression.....	21 05 00-8
30	21 05 29 - Hangers and Supports for Fire Suppression Piping and Equipment	21 05 29-5
31	21 08 00 - Commissioning of Fire Suppression.....	21 08 00-8
32	21 10 00 - Water Based Fire Suppression Systems.....	21 10 00-10
33		
34	DIVISION 22 - PLUMBING	
35	Section Title	Pages Thru
36	22 05 00 - Common Work Results for Plumbing	22 05 00-9
37	22 05 14 - Plumbing Specialties	22 05 14-3
38	22 05 23 - General Duty Valves for Plumbing Piping	22 05 23-3
39	22 05 29 - Hangers and Supports for Plumbing Piping and Equipment	22 05 29-5
40	22 07 00 - Plumbing Insulation	22 07 00-7
41	22 08 00 - Commissioning of Plumbing	22 08 00-62
42	22 11 00 - Facility Water Distribution	22 11 00-8
43	22 13 00 - Facility Sanitary Sewerage	22 13 00-6
44	22 14 00 - Facility Storm Drainage.....	22 14 00-7
45	22 30 00 - Plumbing Equipment.....	22 30 00-9
46		
47	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING	
48	Section Title	Pages Thru
49	23 05 00 - Common Work Results for HVAC	23 05 00-6
50	23 05 13 - Common Motor Requirements for HVAC Equipment	23 05 13-4
51	23 05 14 - Variable Frequency Drives	23 05 14-6
52	23 05 15 - Piping Specialties.....	23 05 15-5
53		

1 **DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING (continued)**

2 Section Title Pages Thru

3 23 05 23 - General Duty Valves for HVAC Piping23 05 23-5

4 23 05 29 - Hangers and Supports for HVAC Piping and Equipment23 05 29-5

5 23 05 93 - Testing, Adjusting and Balancing for HVAC23 05 93-5

6 23 07 00 - HVAC Insulation23 07 00-7

7 23 08 00 - Commissioning of HVAC23 08 00-102

8 23 09 14 - Pneumatic and Electric Instrumentation and Control Devices for HVAC23 09 14-13

9 23 09 15 - DDC Input / Output Summary Table.....23 09 15-4

10 23 09 24 - Direct Digital Control System for HVAC.....23 09-24-14

11 23 09 93 - Sequence of Operation for HVAC Controls23 09 93-7

12 23 11 00 - Facility Fuel Piping23 11 00-7

13 23 21 13 - Hydronic Piping23 21 13-11

14 23 21 23 - Hydronic Pumps.....23 21 23-3

15 23 25 00 - HVAC Water Treatment.....23 25 00-4

16 23 31 00 - HVAC Ducts and Casings23 31 00-4

17 23 33 00 - Air Duct Accessories.....23 33 00-3

18 23 34 00 - HVAC Fans23 34 00-6

19 23 51 00 - Breechings, Chimneys and Stacks.....23 51 00-3

20 23 52 00 - Heating Boilers23 52 00-5

21 23 82 00 - Heating and Cooling Terminal Units.....23 82 00-2

22

23 **DIVISION 26 - ELECTRICAL**

24 Section Title Pages Thru

25 26 05 00 - Common Work Results for Electrical.....26 05 00-6

26 26 05 02 - Electrical Demolition for Remodeling.....26 05 02-2

27 26 05 04 - Cleaning, Inspection, and Testing of Electrical Equipment26 05 04-2

28 26 05 19 - Low-Voltage Electrical Power Conductors and Cables.....26 05 19-4

29 26 05 26 - Grounding and Bonding for Electrical Systems26 05 26-3

30 26 05 29 - Hangers and Supports for Electrical Systems26 05 29-3

31 26 05 33 - Raceway and Boxes for Electrical Systems26 05 33-7

32 26 05 53 - Identification for Electrical Systems26 05 53-4

33 26 05 73 - Short Circuit/Coordination Study.....26 05 73-5

34 26 08 00 - Commissioning of Electrical.....26 08 00-30

35 26 24 16 - Panelboards.....26 24 16-4

36 26 27 02 - Equipment Wiring Systems26 27 02-2

37 26 27 26 - Wiring Devices26 27 26-3

38 26 27 28 - Disconnect Switches.....26 27 28-2

39 26 28 13 - Fuses.....26 28 13-1

40 26 29 00 - Low-Voltage Controllers26 29 00-3

41 26 51 13 - Interior Lighting Fixtures, Lamps, and Ballasts26 51 13-5

42

43 **DIVISION 27 - COMMUNICATIONS**

44 Section Title Pages Thru

45 27 05 53 - Identification for Communications Systems27 05 53-4

46 27 08 00 - Commissioning of Communications27 08 00-14

47 27 10 00 - Structured Cabling.....27 10 00-16

48

49

1	DIVISION 28 - ELECTRONIC SAFETY AND SECURITY	
2	Section Title	Pages Thru
3	28 08 00 - Commissioning of Electronic Safety and Security.....	28 08 00-12
4	28 31 00 - Fire Detection and Alarm.....	28 31 00-17
5		
6	DIVISION 30 - EXTERIOR WORK	
7	Section Title	Pages Thru
8	30 05 00 - Common Work Results for All Exterior Work	30 05 00-4
9		
10	DIVISION 31 - EARTHWORK	
11	Section Title	Pages Thru
12	31 22 16.15 - Subgrade Preparation	31 22 16.15-3
13	31 23 16.13 - Trenching	31 23 16.13-5
14		
15	DIVISION 32 - EXTERIOR IMPROVEMENTS	
16	Section Title	Pages Thru
17	32 18 13 - Synthetic Grass Surfacing	32 18 13-12
18		
19	DIVISION 33 - UTILITIES	
20	Section Title	Pages Thru
21	33 11 00 - Water Utility Distribution Piping.....	33 11 00-6
22	33 40 00 - Storm Drainage Utilities	33 40 00-5
23		
24	DRAWINGS - Bound Separately	
25	Title	Sheets Thru
26	General	
27	Title Sheet	G001H
28	Civil	
29	Existing Conditions	C100H
30	Demolition and Erosion Control Plan	C200H
31	Overall Field Utility Plan	C300H
32	Construction Details	C400H
33	Architectural	
34	Field Turf Foundation Plan - Demolition	AD100H
35	Field Turf Plan - Demolition (North)	AD101H
36	Field Turf Plan - Demolition (South)	AD102H
37	Field Turf Plan - New Work (North)	A101H
38	Field Turf Plan - New Work (South)	A102H
39	Ground Level Plan - New Work	A103H
40	First Level Plan - New Work	A104H
41	Sections and Details	A300H
42	Mechanical Exhaust Chimney Plans and Details	A301H
43	Miscellaneous Details	A500H
44	Structural	
45	Mechanical Mezzanine Framing Plan	S100H
46	Mechanical Mezzanine Framing Details	S800H
47	Fire Protection	
48	First and Second Floor Plans	F101H
49	Plumbing	
50	Foundation Demolition Plan	PD101H
51	Foundation Demolition Plan	PD102H
52	Foundation New Work Plan	P101H
53	First and Second Floor Plans	P102H
54		

		Sheets Thru
1	Title	
2	Mechanical	
3	First Floor Plan	M101H
4	Second Floor Plans	M102H
5	Field Turf Plan - New Work	M103H
6	Field Turf Plan - New Work	M104H
7	Details	M501H
8	Details	M502H
9	Schedules	M601H
10	Schedules	M602H
11	Schedules	M603H
12	Electrical	
13	First Floor Plans	E101H
14	Second Floor Plans	E102H
15	Field Turf New Work Plan	E103H
16	Schedules and Diagrams	E601H
17	Schedules and Legends	E602H
18		