

1	TABLE OF CONTENTS(8/2022)	
2		
3	Division Project No. 22C1L	
4	BIDDING AND CONTRACT REQUIREMENTS	Pages Thru
5	TITLE PAGE	1
6	TABLE OF CONTENTS	TC-4
7		
8	Notice of Advertisement for Bids	A-2
9	Instructions to Bidders and Bid Form	PS-8
10	Sealed Bid Envelope Label	1
11		
12	Bid Bond Form (DOA-4506)	1
13	Performance Bond 100% Form (DOA-4188)	2
14	Payment Bond 100% Form (DOA-4187)	2
15	Contract Form (DOA-4504)	2
16	Conditions of the Contract for Simplified Projects (DOA-4532)	10
17		
18	Request for Submittal Approval (DOA-4523)	1
19	Submittal Log	SL-7
20		
21	Request for Subcontractors Approval (DOA-4225)	1
22	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
23	General Requirements for Simplified Projects	GRsp-9
24		
25		
26	TECHNICAL SPECIFICATIONS:	
27		
28	DIVISION 01	
29	Section Title	Pages Thru
30	01 33 00 Electronic Submittal Procedure	01 33 00-06
31	01 74 19 Construction Waste Management	01 74 19-04
32	01 91 01 Commissioning Process	01 91 01-04
33		
34	DIVISION 02 – EXISTING CONDITIONS	
35	Section Title	Pages Thru
36	02 05 00 Common Work Results for Existing Conditions	02 05 00-04
37	02 41 13 Demolition	02 41 13-04
38		
39	DIVISION 03 - CONCRETE	
40	Section Title	Pages Thru
41	03 30 00 Cast-In-Place Concrete	03 30 00-12
42		
43	DIVISION 06 – WOOD, PLASTICS AND COMPOSITES	
44	Section Title	Pages Thru
45	06 10 53 Miscellaneous Rough Carpentry	06 10 53-05
46	06 20 00 Finish Carpentry	06 20 00-03
47	06 40 23 Interior Architectural Woodwork	06 40 23-05
48		
49	DIVISION 07 - THERMAL AND MOISTURE PROTECTION	
50	Section Title	Pages Thru
51	07 42 13.23 Metal Composite Material Wall Panels	07 42 13.23-03
52	07 84 00 Fire Stopping	07 84 00-09
53	07 90 00 Sealants	07 90 00-06
54		
55	DIVISION 08 - OPENINGS	
56	Section Title	Pages Thru
57	08 11 00 Hollow Metal Frames	08 11 00-06
58	08 14 00 Flush Wood Doors	08 14 00-03

1	08 31 13	Access Doors and Frames	08 31 13-03
2	08 70 00	Hardware	08 70 00-17
3	08 80 00	Glazing	08 80 00-03
4			
5	DIVISION 09 - FINISHES		
6	Section	Title	Pages Thru
7	09 26 13	Gypsum Veneer Plastering	09 26 13-05
8	09 29 00	Gypsum Board Assemblies	09 29 00-09
9	09 30 13	Ceramic Tiling	09 30 13-03
10	09 51 23	Acoustical Tile Ceilings	09 51 23-07
11			
12	DIVISION 10 - SPECIALTIES		
13	10 44 13	Fire Protection Cabinets	10 44 13-02
14			
15	DIVISION 21 – FIRE PROTECTION		
16	Section	Title	Pages Thru
17	21 05 00	Common Work Results for Fire Suppression	21 05 00-05
18	21 05 29	Hangers and Supports for Fire	
19		Suppression Piping and Equipment	21 05 29-03
20	21 08 00	Commissioning of Fire Suppression	21 08 00-10
21	21 10 00	Water Based Fire Suppression Systems	21 10 00-05
22			
23	DIVISION 22 – PLUMBING		
24	Section	Title	Pages Thru
25	22 05 00	Common Work Results for Plumbing	22 05 00-06
26	22 05 14	Plumbing Specialties	22 05 14-02
27	22 05 23	General Duty Valves for Plumbing Piping	22 05 23-02
28	22 05 29	Hangers and Supports for Plumbing Piping and Equipment	22 05 29-03
29	22 07 00	Plumbing Insulation	22 07 00-04
30	22 08 00	Commissioning of Plumbing	22 08 00-27
31	22 11 00	Facility Water Distribution	22 11 00-05
32	22 13 00	Facility Sanitary Sewerage	22 13 00-05
33	22 42 00	Commercial Plumbing Fixtures	22 42 00-03
34			
35	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
36	Section	Title	Pages Thru
37	23 05 00	Common Work Results for HVAC	23 05 00-06
38	23 05 13	Common Motor Requirements for HVAC Equipment	23 05 13-03
39	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-04
40	23 05 48	Vibration Controls for HVAC Piping and Equipment	23 05 48-02
41	23 05 93	Testing, Adjusting, and Balancing for HVAC	23 05 93-04
42	23 07 00	HVAC Insulation	23 07 00-07
43	23 08 00	Commissioning of HVAC	23 08 00-58
44	23 09 14	Pneumatic and Electric Instrumentation and Control Devices for HVAC	23 09 14-11
45	23 09 93	Sequence of Operations for HVAC Controls	23 09 93-04
46	23 22 13	Steam and Condensate Heating Piping	23 22 13-08
47	23 31 00	HVAC Ducts and Casings	23 31 00-08
48	23 33 00	Air Duct Accessories	23 33 00-02
49	23 34 00	HVAC Fans	23 34 00-03
50	23 37 13	Diffusers, Registers & Grilles	23 37 13-02
51	23 73 13	Modular Indoor Central-Station Air Handling Units	23 73 13-05
52			
53	DIVISION 26 - ELECTRICAL		
54	Section	Title	Pages Thru
55	26 05 00	Common Work Results for Electrical	26 05 00-06
56	26 05 02	Electrical Demolition for Remodeling	26 05 02-03

1	26 05 04	Cleaning, Inspection, and Testing of Electrical Equipment	26 05 04-02
2	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-04
3	26 05 23	Control-Voltage Electrical Power Cables	26 05 23-03
4	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-05
5	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-03
6	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-08
7	26 05 53	Identification for Electrical Systems	26 05 53-03
8	26 05 73	Short Circuit/Coordination Study and Arc	
9		Flash Risk Assessment	26 05 73-05
10	26 24 16	Panelboards	26 24 16-05
11	26 27 26	Wiring Devices	26 27 26-06
12	26 27 28	Disconnect Switches	26 27 28-02
13	26 28 13	Fuses	26 28 13-01
14	26 28 16	Enclosed Switches and Circuit Breakers	26 28 16-02
15	26 29 00	Low-Voltage Controllers	26 29 00-03
16	26 51 13	Interior Lighting Fixtures, Lamps, And Ballasts	26 51 13-06
17			
18	DIVISION 27 – COMMUNICATIONS		
19	Section	Title	Pages Thru
20	27 05 33.41	Raceway and Boxes for Audio-Video Systems	27 05 33.41-04
21	27 05 53	Identification for Communications Systems	27 05 53-05
22	27 10 00	Structured Cabling	27 10 00-21
23			
24	DIVISION 28 – ELECTRONIC SAFETY AND SECURITY		
25	Section	Title	Pages Thru
26	28 10 00	Access Control System	28 10 00-08
27	28 31 00	Fire Detection and Alarm	28 31 00-15
28			
29			
30	DRAWINGS - Bound Separately		
31	Title		Sheets Thru
32			
33	ARCHITECTURAL		
34	Cover Sheet		T000
35	Notes, Symbols, Abbreviations, Partition Types and Door Schedules and Details		A001
36	Site Staging Area Plan		A002
37	Basement Floor Demolition Plan		AD100
38	Basement Reflected Ceiling Demolition Plan		AD110
39	Basement Floor Plan		A100
40	Basement Floor Reflected Ceiling Plan		A110
41	Basement Finish Plan and Room Finish Schedule		A121
42	Interior Elevations		A401
43	Interior Details		A501
44			
45	FIRE PROTECTION		
46	Fire Protection General Notes, Symbols and Abbreviations		F001
47	Basement Floor Plans – Fire Protection		F100
48			
49	PLUMBING		
50	Plumbing General Notes, Symbols and Abbreviations		P001
51	Plumbing Basement Demolition & New Work Under Floor Plans		P099
52	Basement Floor Plan – Plumbing, and Details		P100
53	Plumbing Riser Diagrams		P200
54			
55	MECHANICAL		
56	Mechanical General Notes, Symbols and Abbreviations		M001

1	Basement Floor Plan – Mechanical	M100
2	Mechanical Schedules, Details, and Sections	M200
3		
4	ELECTRICAL	
5	Electrical General Notes, Symbols and Abbreviations	E001
6	Basement Demolition Floor Plan – Electrical	ED100
7	Basement Floor Plan – Lighting	E100
8	Basement Floor Plan – Power & Systems	E110
9	Electrical Schedules	E200
10		