

1	TABLE OF CONTENTS TECHNICAL SPECIFICATIONS	(10/2022)	
2	VOLUME 2		
3			
4	Division Project No. 22B1M		
5			Pages Thru
6	TITLE PAGE		1
7	TABLE OF CONTENTS		TC-3
8			
9	DIVISION 02 – EXISTING CONDITIONS		
10	Section Title		
11	02 05 00 Common Work Results for Existing Conditions		02 05 00 - 4
12	02 41 13 Demolition		02 41 13 - 5
13			
14	DIVISION 03 - CONCRETE		
15	Section Title		
16	03 08 00 Commissioning of Concrete		03 08 00 - 6
17	03 30 00 Cast-In-Place Concrete		03 30 00 - 20
18			
19	DIVISION 04 - MASONRY		
20	Section Title		
21	04 20 00 Unit Masonry		04 20 00 - 4
22			
23	DIVISION 05 - METALS		
24	Section Title		
25	05 12 00 Structural Steel Framing		05 12 00 – 6
26			
27	DIVISION 07 - THERMAL AND MOISTURE PROTECTION		
28	Section Title		
29	07 10 16 Waterproofing for Utilities		07 10 16 - 3
30			
31	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
32	Section Title		
33	23 05 00 Common Work Results for HVAC		23 05 00 - 4
34	23 05 15 Piping Specialties		23 05 15 - 3
35	23 05 23 General Duty Valves for HVAC		23 05 23 - 4
36	23 05 29 Hangers and Supports for HVAC Piping and Equipment		23 05 29 - 6
37	23 07 00 HVAC Insulation		23 07 00 - 7
38	23 08 00 Commissioning of HVAC		23 08 00 - 18
39	23 22 13.13 Underground Steam and Condensate Heating Piping		23 22 13.13 - 6
40	23 22 13 Steam and Condensate Heating Piping		23 22 13 - 8
41	23 30 16 Sump Pumps for Utilities		23 30 16 - 3
42			
43	DIVISION 26 - ELECTRICAL		
44	Section Title		
45	26 05 00 Common Work Results for Electrical		26 05 00 - 7
46	26 05 02 Electrical Demolition for Remodeling		26 05 02 - 3
47	26 05 04 Cleaning, Inspection and Testing of Electrical Equipment		26 05 04 - 2
48	26 05 19 Low-Voltage Electrical Power Conductors and Cables		26 05 19 - 5
49	26 05 23 Control-Voltage Electrical Power Cables		26 05 23 - 3
50	26 05 26 Grounding and Bonding for Electrical Systems		26 05 26 - 6
51	26 05 29 Hangers and Supports for Electrical Systems		26 05 29 - 4
52	26 05 33 Raceway and Boxes for Electrical Systems		26 05 33 - 10
53	26 05 53 Identification for Electrical Systems		26 05 53 - 4
54	26 08 00 Commissioning of Electrical		26 08 00 - 48
55	26 27 02 Equipment Wiring Systems		26 27 02 - 4
56	26 27 26 Wiring Devices		26 27 26 - 3
57	26 27 28 Disconnect Switches		26 27 28 - 2

1	26 28 16	Enclosed Switches and Circuit Breakers	26 28 16 - 2
2	26 51 13	Interior Lighting Fixtures, Lamps, And Ballasts	26 51 13 - 6
3	26 56 29	Site Lighting	26 56 29 - 6
4			
5		DIVISION 30 – EXTERIOR WORK	
6	Section	Title	
7	30 05 00	Common Work Results for All Exterior Work	30 05 00 - 6
8			
9		DIVISION 31 - EARTHWORK	
10	Section	Title	
11	31 23 16.13	Trenching	31 23 16.13 – 9
12	31 23 19	Dewatering	31 23 19 – 2
13	31 25 00	Erosion Control	31 25 00 – 5
14	31 41 16	Sheet Piling, Shoring and Bracing	31 41 16 - 4
15			
16		DIVISION 32 – EXTERIOR IMPROVEMENTS	
17	Section	Title	
18	32 11 23.33	Dense Graded Base	32 11 23.33 - 4
19	32 12 16.13	Plant Mix Asphalt Paving	32 12 16.13 - 2
20	32 17 23	Pavement Markings	32 17 23 - 2
21	32 91 13	Soil Preparation	32 91 13 - 4
22	32 92 23	Sodding	32 92 23 - 3
23			
24		DIVISION 33 – UTILITIES	
25	Section	Title	
26	33 40 00	Storm Drainage Utilities	33 40 00 – 4
27	33 63 13	Hydronic Heating and Steam Utilities	33 63 13 – 2
28	33 65 00	Thermal Utilities	33 65 00 - 4
29			
30			
31		DRAWINGS - Bound Separately	
32	Title		Sheets Thru
33			
34	Title Sheet		T100
35	Sheet Index		T101
36	General Notes and Abbreviations		C000
37	Overall Site Utility Plan – Demolition		C004
38	Overall Site Utility Plan – New Construction		C005
39	Traffic Control Overview		C101
40	Traffic Control Plan – Phase 1		C102
41	Traffic Control Plan – Phase 1		C103
42	Traffic Control Plan – Phase 2		C104
43	Steam Site Plan and Profile		C210
44	Steam Site Plan and Profile		C211
45	Steam Site Plan and Profile		C212
46	Steam Site Plan and Profile		C213
47	Steam Site Plan and Profile		C214
48	Steam Pit 23 Demolition and New Construction Plans and Section		C250
49	Steam Pit 22 Demolition and New Construction Plans and Section		C251
50	Steam Pit 20 Demolition and New Construction Plans and Section		C252
51	Steam Pit 19 Demolition and New Construction Plans and Section		C253
52	Shemanske Hall Demolition and New Construction Plans and Section		C254
53	Steam Box Conduit Demolition and New Construction Plan		C255
54	Steam Details		C280
55	Steam Details		C281
56	SWC Steam Improvements – Utilities Phase 1		C500
57	SWC Steam Improvements – Phase 2		C501
58	Civil Details		C510

1	Pine Road Grading Plan	C700
2	Shemanske Hall Grading Plan	C701
3	Site Restoration Plan	C702
4	Civil Details	C709
5	Civil Details	C710
6	Civil Details	C711
7	Electrical Symbols and Abbreviations	E000
8	Overall Site Plan -Electrical	E100
9	Enlarged Electrical Plans – Steam Pit 19 and Shemanske Hall	E300
10	Electrical Details	E500
11	Mechanical Notes, Symbols, and Abbreviations	M000
12	Steam Pit 23 Demolition and New Construction Plans and Section	M100
13	Steam Pit 22 Demolition and New Construction Plans and Section	M101
14	Steam Pit 20 Demolition and New Construction Plans and Section	M102
15	Steam Pit 19 Demolition and New Construction Plans and Section	M103
16	Shemanske Hall Demolition and New Construction Plans and Section	M104
17	Grounds Building Demolition and New Construction Plans	M105
18	Steam Box Conduit Demolition and New Construction Plans	M106
19	Steam Details	M240
20	Steam Details	M241
21		
22		
23		
24		
25	***	