

1 **TABLE OF CONTENTS TECHNICAL SPECIFICATIONS (10/2022)**  
 2 **VOLUME 2 of 2**

3  
 4 Division Project No. **2012QREBID**

Pages Thru  
 1  
 TC-1

5  
 6 **TITLE PAGE**  
 7 **TABLE OF CONTENTS**

8  
 9 **DIVISION 02 – EXISTING CONDITIONS**

10	Section	Title	
11	02 05 00	Common Work Results for Existing Conditions	4
12	02 41 13	Demolition	4

13  
 14 **DIVISION 23 – HEATING, VENTILATING AND AIR CONDITIONING**

15	Section	Title	
16	23 05 00	Common Work Results for HVAC	6
17	23 05 13	Common Motor Requirements for HVAC Equipment	3
18	23 05 15	Piping Specialties	5
19	23 05 23	General Duty Valves for HVAC	5
20	23 05 29	Hangers and Supports for HVAC Piping and Equipment	4
21	23 05 93	Testing, Adjusting and Balancing for HVAC	4
22	23 07 00	HVAC Insulation	7
23	23 08 00	Commissioning of HVAC	64
24	23 09 14	Pneumatic and Electric Controls	9
25	23 11 00	Facility Fuel Piping	7
26	23 21 13	Hydronic Piping	11
27	23 21 23	Hydronic Pumps	3
28	23 25 00	HVAC Water Treatment	5
29	23 51 00	Breechings, Chimneys and Stacks	3
30	23 52 00	Heating Boilers	4

31  
 32 **DIVISION 26 – ELECTRICAL**

33	Section	Title	
34	26 05 00	Common Work Results for Electrical	6
35	26 05 02	Electrical Demolition for Remodeling	2
36	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	2
37	26 05 19	Low-Voltage Electrical Power Conductors and Cables	5
38	26 05 26	Grounding and Bonding for Electrical Systems	4
39	26 05 29	Hangers and Supports for Electrical Systems	4
40	26 05 33	Raceway and Boxes for Electrical Systems	6
41	26 08 00	Commissioning of Electrical	29
42	26 24 16	Panelboards	2
43	26 27 02	Equipment Wiring Systems	2
44	26 27 28	Disconnect Switches	2
45	26 29 00	Low-Voltage Controllers	3

46  
 47 **DRAWINGS – Bound Separately**

48	Title	Sheets Thru
49	Title Sheet	TS100
50	Mechanical General Notes, Symbols, and Abbreviations	M000
51	Mechanical Demolition Plan	M100
52	Mechanical New Work Plan	M200
53	Mechanical Schedules and Details	M300
54	Electrical General Notes, Symbols, and Abbreviations	E000
55	Electrical Demolition and New Work Plans	E100

56  
 57 \*\*\*