

1	TABLE OF CONTENTS TECHNICAL SPECIFICATIONS	(1/2023)	
2	VOLUME 2 of 2		
3			
4	Division Project No. 22D2V		
5			Pages Thru
6	TITLE PAGE		1
7	TABLE OF CONTENTS		TC-3
8			
9	DIVISION 02 – EXISTING CONDITIONS		
10	Section Title		
11	02 05 00 Common Work Results for Existing Conditions		02 05 00 - 4
12	02 41 19 Selective Demolition		02 41 19 - 6
13			
14	DIVISION 03 – CONCRETE		
15	Section Title		
16	03 30 00 Cast-In-Place Concrete		03 30 00 - 20
17			
18	DIVISION 06 – WOOD, PLASTICS AND COMPOSITES		
19	Section Title		
20	06 10 53 Miscellaneous Rough Carpentry		06 10 53 - 3
21			
22	DIVISION 07 – THERMAL AND MOISTURE PROTECTION		
23	Section Title		
24	07 84 00 Fire Stopping		07 84 00 - 8
25	07 92 00 Joint Sealants		07 92 00 - 5
26	07 92 19 Acoustical Joint Sealants		07 92 19 - 3
27			
28	DIVISION 09 – FINISHES		
29	Section Title		
30	09 01 80 Maintenance of Plaster Finishes		09 01 80 - 3
31	09 01 90.52 Maintenance Repainting		09 01 90.52 - 4
32	09 05 61 Common Work Results for Flooring Preparation		09 05 61 - 3
33	09 22 16 Non-Structural Metal Framing		09 22 16 - 3
34	09 29 00 Gypsum Board		09 29 00 - 4
35	09 30 00 Tiling		09 30 00 - 3
36	09 65 13 Resilient Base and Accessories		09 65 13 - 3
37	09 65 16 Resilient Sheet Flooring		09 65 16 - 4
38	09 68 16 Sheet Carpeting		09 68 16 - 5
39	09 91 24 Interior Painting		09 91 24 - 6
40			
41	DIVISION 10 – SPECIALTIES		
42	Section Title		
43	10 28 00 Toilet, Bath and Laundry Accessories		10 28 00 - 3
44			
45	DIVISION 12 – FURNISHINGS		
46	Section Title		
47	12 36 61.16 Solid Surfacing Countertops		12 36 61.16 - 2
48			
49	DIVISION 21 – FIRE SUPPRESSION		
50	Section Title		
51	21 05 00 Common Work Results for Fire Protection		21 05 00 - 7
52	21 05 29 Hangers and Supports for Fire Protection Piping and Equipment		21 05 29 - 4
53	21 08 00 Commissioning of Fire Protection		21 08 00 - 8
54	21 10 00 Water-Based Fire Protection Systems		21 10 00 - 8
55			
56			
57			

1	DIVISION 22 – PLUMBING		
2	Section	Title	
3	22 05 00	Common Work Results for Plumbing	22 05 00 - 8
4	22 05 14	Plumbing Specialties	22 05 14 - 2
5	22 05 29	Hangers and Supports for Plumbing Piping and Equipment	22 05 29 - 5
6	22 07 00	Plumbing Insulation	22 07 00 - 5
7	22 08 00	Commissioning of Plumbing	22 08 00 - 25
8	22 11 00	Facility Water Distribution	22 11 00 - 7
9	22 13 00	Facility Sanitary Sewerage	22 13 00 - 7
10	22 42 00	Commercial Plumbing Fixtures	22 42 00 - 4
11			
12	DIVISION 23 – HEATING, VENTILATING AND AIR CONDITIONING		
13	Section	Title	
14	23 05 00	Common Work Results for HVAC	23 05 00 - 6
15	23 05 13	Common Motor Requirements for HVAC Equipment	22 05 13 - 3
16	23 05 14	Variable Frequency Drives	23 05 14 - 6
17	23 05 15	Piping Specialties	23 05 15 - 2
18	23 05 23	General Duty Valves for HVAC	23 05 23 - 3
19	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29 - 3
20	23 05 93	Testing, Adjusting and Balancing for HVAC	23 05 93 - 5
21	23 07 00	HVAC Insulation	23 07 00 - 7
22	23 08 00	Commissioning of HVAC	23 08 00 - 72
23	23 09 14	Pneumatic and Electric Controls	23 09 14 - 12
24	23 09 15	Direct Digital Control Input/Output Point Summary Tables	23 09 15 - 10
25	23 09 24	Direct Digital Control System for HVAC (Informational Purposes Only)	23 09 24 - 12
26	23 09 93	Sequence of Operation for HVAC Controls	23 09 93 - 15
27	23 21 13	Hydronic Piping	23 21 13 - 8
28	23 25 00	HVAC Water Treatment	23 25 00 - 4
29	23 31 00	HVAC Ducts and Casings	23 31 00 - 5
30	23 33 00	Air Duct Accessories	23 33 00 - 3
31	23 36 00	Air Terminal Units	23 36 00 - 4
32	23 37 13	Diffusers, Registers and Grilles	23 27 13 - 2
33			
34	DIVISION 26 – ELECTRICAL		
35	Section	Title	
36	26 05 00	Common Work Results for Electrical	26 05 00 - 6
37	26 05 02	Electrical Demolition for Remodeling	26 05 02 - 3
38	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04 - 2
39	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19 - 4
40	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26 - 2
41	26 05 29	Hangers and Supports for Electrical Systems	26 05 29 - 3
42	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33 - 7
43	26 05 53	Identification for Electrical Systems	26 05 53 - 3
44	26 08 00	Commissioning of Electrical	26 08 00 - 29
45	26 24 16	Panelboards	26 24 16 - 2
46	26 27 02	Equipment Wiring Systems	26 27 02 - 2
47	26 51 13	Interior Lighting Fixtures, Lamps, And Ballasts	26 51 13 - 6
48			
49	DIVISION 28 – ELECTRONIC SAFETY AND SECURITY		
50	28 31 00	Fire Detection and Alarm	28 31 00 - 12
51			
52	DRAWINGS – Bound Separately		
53	Title		Sheets Thru
54			
55	General		
56	Title Sheet		T100
57	Project Phasing Plan		G100

1		
2	Architectural	
3	Demolition and New Work; Basement Plan	A100
4	Demolition; First Floor Plan	A101
5	New Work; First Floor Plan	A102
6	New Work; First Floor Reflected Ceiling Plan	A103
7	Partition Types and Details	A500
8	Enlarged Plans, Elevations and Room Finish Schedule	A600
9		
10	Fire Suppression	
11	Fire Protection Abbreviations, Symbols and General Notes	F001
12	Fire Protection – Demolition; First Floor Plan	F100
13	Fire Protection – New Work; First Floor Plan	F200
14		
15	Plumbing	
16	Plumbing Symbols, Abbreviations, and General Notes	P001
17	Plumbing Demolition Plan; Under Floor Plan and Enlarged Restroom Plans	P100
18	Plumbing Demolition Plan; Basement Plan	P101
19	Plumbing New Work Plan; Under Floor Plan and Enlarged Restroom Plans	P200
20	Plumbing New Work Plan; Basement Plan	P201
21	Plumbing New Work Plan; Mezzanine Plan	P202
22	Plumbing Details and Schedules	P400
23		
24	Heating, Ventilating and Air Conditioning	
25	Mechanical Symbols and Abbreviations	M000
26	Mechanical – Demolition & New Work; Wing ‘A’ HVAC Plan	M100
27	Mechanical – Demolition & New Work; Wing ‘B’ HVAC Plan	M101
28	Mechanical – Demolition & New Work; Wing ‘C’ HVAC Plan	M102
29	Mechanical – Demolition & New Work; Wing ‘D’ HVAC Plan	M103
30	Mechanical – Demolition & New Work; Main Room HVAC Plan	M104
31	Mechanical – Demolition & New Work; Wing ‘A’ Mechanical Piping Plan	M200
32	Mechanical – Demolition & New Work; Wing ‘B’ Mechanical Piping Plan	M201
33	Mechanical – Demolition & New Work; Wing ‘C’ Mechanical Piping Plan	M202
34	Mechanical – Demolition & New Work; Wing ‘D’ Mechanical Piping Plan	M203
35	Mechanical – Demolition & New Work; Main Room Mechanical Piping Plan	M204
36	Mechanical – Demolition & New Work; Wing Penthouse Hydronic Plans	M300
37	Mechanical – Demolition & New Work; Fan and Equipment Room Plans	M301
38	Existing Conrol Drawings	M400
39	Existing Conrol Drawings	M401
40	Existing Conrol Drawings	M402
41	Mechanical Details	M500
42	Mechanical Schedules	M600
43	Mechanical Schedules	M601
44		
45	Electrical	
46	Electrical Symbols, Abbreviations and General Notes	E001
47	Electrical Demolition Plan; First Floor Plan	E100
48	Electrical Demolition Plan; Mezzanine Floor Plan	E101
49	Electrical New Work Plan; First Floor Plan	E200
50	Electrical New Work Plan; Mezzanine Floor Plan	E201
51	Electrical Schedules	E500
52	Electrical Schedules	E501
53		
54		
55		
56	***	