

1	<b>TABLE OF CONTENTS GPC BIDDERS</b>	<b>(8/2022)</b>	
2			
3	Division Project No. <b>20J1J</b>		
4			
5	<b>DIVISION 1 – GPC BIDDING AND CONTRACT REQUIREMENTS</b>		<b>Pages Thru</b>
6	TITLE PAGE		1
7	TABLE OF CONTENTS		TC-4
8			
9	<b>GPC BIDDING REQUIREMENTS</b>		
10	GPC Invitation to Bid		A-2
11	GPC Instructions to Bidders		B-12
12	Bid Form – General Prime Contractor (GPC)		C-3
13	Sealed Bid Envelope Label		1
14	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)		1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
16			
17	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)		2
18	Request for Submittal Approval (DOA-4523)		1
19	Request for Subcontractors Approval (DOA-4225)		1
20			
21	<b>CONTRACT FORMS</b>		
22	Performance Bond 100% Form (DOA-4188)		2
23	Payment Bond 100% Form (DOA-4187)		2
24	Contract Form (DOA-4504)		2
25			
26	<b>CONDITIONS OF THE CONTRACT</b>		
27	Index to General Conditions		1
28	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
29	Supplementary General Conditions		SGC-1
30	Submittal Log		SL-2
31			
32	<b>DIVISION 01</b>		
33	General Requirements		GR-17
34	01 33 00 Electronic Submittal Procedures		01 33 00-5
35	01 74 19 Construction Waste Management		01 74 19-3
36	01 91 01 Commissioning Process		01 91 01-4
37			
38	<b>VOLUME 2</b>		
39	<b>DIVISION 02 – EXISTING CONDITIONS</b>		
40	Section Title		
41	02 05 00 Common Work Results for Existing Conditions		02 05 00-4
42	02 41 13 Selective Removal		02 41 13-3
43			
44	<b>DIVISION 04 - MASONRY</b>		
45	Section Title		
46	04 81 00 Unit Masonry Assemblies		04 81 00-4
47			
48	<b>DIVISION 07 - THERMAL AND MOISTURE PROTECTION</b>		
49	Section Title		
50	07 84 00 Fire Stopping		07 84 00-8
51	07 92 00 Sealants		07 92 00-4
52			
53	<b>DIVISION 08 - OPENINGS</b>		
54	Section Title		
55	08 71 00 Door Hardware		08 71 00-2
56			
57			
58			

1	<b>DIVISION 09 - FINISHES</b>		
2	Section	Title	
3	09 26 00	Gypsum Board Assemblies	09 26 00-4
4	09 51 23	Acoustical Tile Ceilings	09 51 23-2
5	09 91 00	Paint	09 91 00-3
6			
7	<b>DIVISION 21 – FIRE SUPPRESSION</b>		
8	Section	Title	
9	21 05 00	Common Work Results for Fire Protection	21 05 00-09
10	21 05 29	Hangers and Supports for Fire Protection Piping and Equipment	21 05 29-06
11	21 08 00	Commissioning of Fire Protection	21 08 00-13
12	21 10 00	Water-Based Fire Protection Systems	21 10 00-12
13			
14	<b>DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING</b>		
15	Section	Title	
16	23 05 00	Common Work Results for HVAC	23 05 00-5
17	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-3
18	23 05 93	Testing, Adjusting and Balancing for HVAC	23 05 93-5
19	23 07 00	HVAC Insulation	23 07 00-6
20	23 08 00	Commissioning of HVAC	23 08 00-19
21	23 31 00	HVAC Ducts and Casings	23 31 00-7
22	23 33 00	Air Duct Accessories	23 33 00-4
23	23 37 13	Diffusers, Registers and Grilles	23 37 13-2
24			
25	<b>DIVISION 26 - ELECTRICAL</b>		
26	Section	Title	
27	26 05 00	Common Work Results for Electrical	26 05 00-7
28	26 05 02	Electrical Demolition for Remodeling	26 05 02-3
29	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-2
30	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-5
31	26 05 23	Control-Voltage Electrical Power Cables	26 05 23-3
32	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-4
33	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-4
34	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-7
35	26 05 53	Identification for Electrical Systems	26 05 53-3
36	26 51 13	Interior Lighting Fixtures, Lamps, And Ballasts	26 51 13-6
37			
38	<b>DRAWINGS - Bound Separately</b>		
39	Title		Sheets Thru
40			
41	Title Sheet		T100
42			
43	Symbols & Abbreviations		G001
44	Site Access Plan		G200
45	Basement Access Plan		G201
46			
47	Basement RCP – Selective Removal		D200
48	First Floor RCP – Selective Removal		D201
49	Third Floor RCP – Selective Removal		D203
50	Sixth Floor RCP – Selective Removal		D206
51	Eighth Floor RCP – Selective Removal		D208
52	Tenth Floor RCP – Selective Removal		D210
53	Eleventh Floor RCP – Selective Removal		D211
54	Twelfth Floor RCP – Selective Removal		D212
55	Thirteenth Floor RCP – Selective Removal		D213
56	Fourteenth Floor RCP – Selective Removal		D214
57	Penthouse RCP – Selective Removal		D216

1	Basement RCP	A200
2	First Floor RCP	A201
3	Third Floor RCP	A203
4	Sixth Floor RCP	A206
5	Eighth Floor RCP	A208
6	Tenth Floor RCP	A210
7	Eleventh Floor RCP	A211
8	Twelfth Floor RCP	A212
9	Thirteenth Floor RCP	A213
10	Fourteenth Floor RCP	A214
11	Penthouse RCP	A216
12	Details	A300
13		
14	Fire Protection - Cover, Notes / Details	F001
15	Fire Protection Plan – Basement & Fire Pump	F100
16	Fire Protection Plan – 1 <sup>st</sup> Floor	F101
17	Fire Protection Plan – 2 <sup>nd</sup> Floor	F102
18	Fire Protection Plan – 3 <sup>rd</sup> Floor	F103
19	Fire Protection Plan – 4 <sup>th</sup> Floor	F104
20	Fire Protection Plan – 5 <sup>th</sup> Floor	F105
21	Fire Protection Plan – 6 <sup>th</sup> Floor	F106
22	Fire Protection Plan – 7 <sup>th</sup> Floor	F107
23	Fire Protection Plan – 8 <sup>th</sup> Floor	F108
24	Fire Protection Plan – 9 <sup>th</sup> Floor	F109
25	Fire Protection Plan – 10 <sup>th</sup> Floor	F110
26	Fire Protection Plan – 11 <sup>th</sup> Floor	F111
27	Fire Protection Plan – 12 <sup>th</sup> Floor	F112
28	Fire Protection Plan – 13 <sup>th</sup> Floor	F113
29	Fire Protection Plan – 14 <sup>th</sup> Floor	F114
30	Fire Protection Plan – Roof Plan	F115
31	Fire Protection Plan – Mechanical Penthouse	F116
32	FP – Iso-Schematic Standpipe Layout	F200
33	FP – Building Section / Standpipe Layout	F300
34	FP – Building Section	F301
35		
36	Mechanical Notes, Symbols And Abbreviations	M000
37	Basement Floor Plan Mechanical – Demolition	MD200
38	Third Floor Plan Mechanical – Demolition	MD203
39	Sixth Floor Plan Mechanical – Demolition	MD206
40	Eighth Floor Plan Mechanical – Demolition	MD208
41	Tenth Floor Plan Mechanical – Demolition	MD210
42	Eleventh Floor Plan Mechanical – Demolition	MD211
43	Thirteenth Floor Plan Mechanical – Demolition	MD213
44	Fourteenth Floor Plan Mechanical – Demolition	MD214
45	Basement Floor Plan Mechanical – New Work	M200
46	Third Floor Plan Mechanical – New Work	M203
47	Sixth Floor Plan Mechanical – New Work	M206
48	Eighth Floor Plan Mechanical – New Work	M208
49	Tenth Floor Plan Mechanical – New Work	M210
50	Eleventh Floor Plan Mechanical – New Work	M211
51	Thirteenth Floor Plan Mechanical – New Work	M213
52	Fourteenth Floor Plan Mechanical – New Work	M214
53	Mechanical Schedules And Details	M500
54		
55	Electrical General Notes, Symbols Abbreviations and Schedules	E000
56	Basement Floor Plan Electrical – Demolition	ED200
57	First Floor Plan Electrical – Demolition	ED201

1	Third Floor Plan Electrical – Demolition	ED203
2	Sixth Floor Plan Electrical – Demolition	ED206
3	Eighth Floor Plan Electrical – Demolition	ED208
4	Tenth Floor Plan Electrical – Demolition	ED210
5	Eleventh Floor Plan Electrical – Demolition	ED211
6	Twelfth Floor Plan Electrical – Demolition	ED212
7	Thirteenth Floor Plan Electrical – Demolition	ED213
8	Fourteenth Floor Plan Electrical – Demolition	ED214
9	Basement Floor Plan Electrical – New Work	E200
10	First Floor Plan Electrical – New Work	E201
11	Third Floor Plan Electrical – New Work	E203
12	Sixth Floor Plan Electrical – New Work	E206
13	Eighth Floor Plan Electrical – New Work	E208
14	Tenth Floor Plan Electrical – New Work	E210
15	Eleventh Floor Plan Electrical – New Work	E211
16	Twelfth Floor Plan Electrical – New Work	E212
17	Thirteenth Floor Plan Electrical – New Work	E213
18	Fourteenth Floor Plan Electrical – New Work	E214
19		
20		
21		
22	***	