MOTOR VEHICLE STORAGE COMPOUND EXPANSION
MOSINEE READINESS CENTER
DEPARTMENT OF MILITARY AFFAIRS
MOSINEE, WISCONSIN
PROJECT NO. 18L1S MEP
PROJECT MANAGER - ED KEASLER
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
SEPTEMBER 15, 2020

CONTRACTOR	BB or CC	DVB/ MBE	ELECTRICAL BASE BID NO. 5
Current Technologies, Inc. Port Edward, WI	BB		58,750.00
Pieper Electric, Inc. Merrill, WI	BB		82,604.00
Van Ert Electric Company Inc. Wausau, WI	BB		68,200.00