

1 **TABLE OF CONTENTS FOR GPC AND MEP BIDDERS** (Rev 11/2016)

2  
3 Division Project No. **18L1S**

4  
5 **VOLUME 2**

Pages Thru

6 TITLE PAGE

1

7 TABLE OF CONTENTS

TC-2

8  
9 DIVISION 02 – EXISTING CONDITIONS

10 Section Title

Pages Thru

11 02 32 00 Geo Technical Investigation

02 32 00-1

12 02 41 13 Demolition

02 41 13-5

13  
14 DIVISION 03 - CONCRETE

15 Section Title

Pages Thru

16 03 30 00 Cast-In-Place Concrete

03 30 00-15

17  
18 DIVISION 07 - THERMAL AND MOISTURE PROTECTION

19 Section Title

Pages Thru

20 07 84 00 Fire Stopping

07 84 00-9

21  
22 DIVISION 10 - SPECIALTIES

23 Section Title

Pages Thru

24 10 14 23 Panel Signage

10 14 23-5

25  
26 DIVISION 26 - ELECTRICAL

27 Section Title

Pages Thru

28 26 05 00 Common Work Results for Electrical

26 05 00-7

29 26 05 19 Low-Voltage Electrical Power Cables

26 05 19-5

30 26 05 23 Control-Voltage Electrical Power Cables

26 05 23-3

31 26 05 26 Grounding and Bonding for Electrical Systems

26 05 26-5

32 26 05 29 Hangers and Supports for Electrical Systems

26 05 29-4

33 26 05 33 Raceway and Boxes for Electrical Systems

26 05 33-12

34 26 05 53 Identification for Electrical Systems

26 05 53-4

35 26 08 00 Commissioning of Electrical

26 08 00-42

36 26 27 26 Wiring Devices

26 27 26-5

37 26 56 29 Site Lighting

26 56 29-6

38  
39 DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK

40 Section Title

Pages Thru

41 30 05 00 Common Work Results for All Exterior Work

30 05 00-5

42  
43 DIVISION 31 - EARTHWORK

44 Section Title

Pages Thru

45 31 10 00 Site Clearing

31 10 00-2

46 31 13 00 Selective Tree and Shrub Removal and Transplanting

31 13 00-3

47 31 13 16 Selective Tree and Shrub Protection and Trimming

31 13 16-6

48 31 20 00 Earthmoving

31 20 00-5

49 31 22 16.15 Roadway Subgrade Preparation

31 22 16.15-4

50 31 23 16.13 Trenching

31 23 16.13-8

51 31 25 00 Erosion Control

31 25 00-5

52  
53 DIVISION 32 – EXTERIOR IMPROVEMENTS

1	Section	Title	Pages Thru
2	32 11 23.33	Dense Graded Base	32 11 23.33-3
3	32 12 16.13	Plant Mix Asphalt Paving	32 12 16.13-3
4	32 17 23	Pavement Marking	32 17 23-2
5	32 31 13	Chain Link Fencing and Gates	32 31 13-6
6	32 91 13	Soil Preparation	32 91 13-2
7	32 92 19	Seeding	32 92 19-3
8			
9	DIVISION 33 - UTILITIES		
10	Section	Title	Pages Thru
11	33 40 00	Storm Drainage Utilities	33 40 00-10
12	33 44 36	Oil and Stormwater Separators	33 44 36-7
13			
14	SCHEDULES - Bound Herein		
15	Title		Page Nos.
16	Standard Sign R1-1 (Stop)		1
17	Standard Sign R7-8A (Reserved Parking – This Space)		1
18	Standard Sign R7-8V (Van Accessible)		1
19	Standard Sign R8-3 (No Parking)		1
20	Standard Sign R5-11 (Authorized Vehicles Only)		1
21	Geotechnical Engineering Report, dated 2/20/20		27
22			
23	DRAWINGS - Bound Separately		
24	Title		Sheets Thru
25			
26	TITLE SHEET		T100
27	EXISTING SITE PLAN		C100
28	DEMOLITION PLAN		C200
29	SITE LAYOUT PLAN		C300
30	SITE GRADING AND PAVING OVERVIEW PLAN		C301
31	GRADING AND PAVING LAYOUT- MVSC - W.		C302
32	GRADING AND PAVING LAYOUT - MVSC - E.		C303
33	GRADING AND PAVING LAYOUT - MVSC - S.		C304
34	GRADING AND PAVING LAYOUT - POV PARKING LOT - W.		C305
35	GRADING AND PAVING LAYOUT - POV PARKING LOT - S.		C306
36	GRADING AND PAVING LAYOUT - TRASH AREA AND S. GATE		C307
37	EROSION CONTROL PLAN		C308
38	STORM WATER PLAN		C309
39	STORM WATER - INFILTRATION BASIN PLAN		C310
40	FENCING PLAN		C311
41	GATE PLAN - CANTILEVER SLIDING - MVSC - W.		C312
42	GATE PLAN - CANTILEVER SLIDING - MVSC - S.		C313
43	GATE PLAN - SWING - TRASH AREA		C314
44	PAVEMENT MARKING AND SIGNING PLAN		C315
45	CONST. DETAILS - OIL & STORMWATER SEPARATOR, FUEL PAD		C400
46	CONST. DETAILS - STORM WATER		C401
47	CONST. DETAILS - STONE, PVT., SWLK, C&G, SIGNS, MARKING		C402
48	CONST. DETAILS - CHAIN LINK FENCE		C403
49	CONST. DETAILS - EROSION CONTROL		C404
50	SYMBOLS, ABBREVIATIONS, SHEET INDEX AND SCHEDULES		E000
51	SITE LAYOUT PLAN		E100
52	DETAILS		E200
53			
54		***	