

1	TABLE OF CONTENTS GPC BIDDERS	(8/2022)	
2			
3	Division Project No. 18J2EREBID		
4			
5	DIVISION 1 – GPC BIDDING AND CONTRACT REQUIREMENTS		Pages Thru
6	TITLE PAGE		1
7	TABLE OF CONTENTS		TC-4
8			
9	GPC BIDDING REQUIREMENTS		
10	GPC Invitation to Bid		A-2
11	GPC Instructions to Bidders		B-12
12	Bid Form – General Prime Contractor (GPC)		C-3
13	Sealed Bid Envelope Label		1
14	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)		1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
16			
17	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)		2
18	Request for Submittal Approval (DOA-4523)		1
19	Request for Subcontractors Approval (DOA-4225)		1
20			
21	CONTRACT FORMS		
22	Performance Bond 100% Form (DOA-4188)		2
23	Payment Bond 100% Form (DOA-4187)		2
24	Contract Form (DOA-4504)		2
25			
26	CONDITIONS OF THE CONTRACT		
27	Index to General Conditions		1
28	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
29	Supplementary General Conditions		SGC-1
30	Submittal Log		SL-3
31			
32	DIVISION 01		
33	General Requirements		GR-15
34	01 33 00 Electronic Submittal Procedures		01 33 00-6
35	01 74 19 Construction Waste Management		01 74 19-3
36			
37	DIVISION 02 – EXISTING CONDITIONS		
38	Section Title		
39	02 05 00 Common Work Results for Existing Conditions		02 50 00-5
40	02 24 13.76 Material Management Plan		02 24 13.76-09
41	02 32 00 Geo Technical Investigation		02 32 00-14
42	02 41 13 Demolition		02 41 13-5
43			
44	DIVISION 03 - CONCRETE		
45	Section Title		
46	03 30 00 Cast-In-Place Concrete		03 30 00-15
47	03 33 23 Integrally Colored Concrete		03 33 23-5
48			
49	DIVISION 05 - METALS		
50	Section Title		
51	05 52 13 Pipe and Tube Railings		05 52 13-4
52			

1	DIVISION 26 - ELECTRICAL		
2	Section	Title	
3	26 05 00	Common Work Results for Electrical	26 05 00-7
4	26 05 02	Electrical Demolition for Remodeling	26 05 02-3
5	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	25 05 04-3
6	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-6
7	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-4
8	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-4
9	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-9
10	26 05 34	Underground HDPE Pathways for Electrical Systems	26 05 34-5
11	26 05 53	Identification for Electrical Systems	26 05 53-3
12	26 05 73	Short Circuit/ Coordination Study and Arc Flash Risk Assessment	26 05 73-6
13	26 08 00	Commissioning of Electrical	26 08 00-36
14	26 09 19	Enclosed Contactors	26 09 19-2
15	26 24 13	Switchboards	26 24 13-5
16	26 24 16	Panelboards	26 24 16-4
17	26 27 13	Electricity Metering	26 27 13-4
18	26 27 26	Wiring Devices	26 27 26-3
19	26 27 28	Disconnect Switches	26 27 28-2
20	26 28 13	Fuses	26 28 13-1
21	26 43 13	Surge Protective Devices for Low-Voltage Electrical Power Circuits	26 43 13-3
22	26 56 29	Site Lighting	26 56 29-6
23			
24	DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK		
25	Section	Title	
26	30 05 00	Common Work Results for Exterior Work	30 05 00-5
27			
28	DIVISION 31 – EARTHWORK		
29	Section	Title	
30	31 10 00	Site Clearing	31 10 00-2
31	31 13 00	Selective Tree and Shrub Removal and Transplanting	31 13 00-2
32	31 13 16	Selective Tree and Shrub Protection and Trimming	31 13 16-8
33	31 20 00	Earthmoving	31 20 00-5
34	31 22 16.15	Roadway Subgrade Preparation	31 22 16.15-4
35	31 23 16.13	Trenching	31 23 16.13-9
36	31 23 19	Dewatering	31 23 19-3
37	31 25 00	Erosion Control	31 25 00-5
38			
39	DIVISION 32 – EXTERIOR IMPROVEMENTS		
40	Section	Title	
41	32 11 23.33	Dense Graded Base	32 11 23.33-3
42	32 12 16.13	Hot Mix Asphalt Paving	32 12 16.13-3
43	32 14 16	Brick Unit Paving	32 14 16-4
44	32 17 23	Pavement Markings	32 17 23-2
45	32 30 00	Site Furnishings	32 30 00-3
46	32 31 13	Chain Link Fencing and Gates	32 31 13-6
47	32 31 19	Decorative Metal Fences and Gates	32 31 19-4
48	32 41 20	Boulders and Rocks	32 41 20-3
49			
50	DIVISION 33 – UTILITIES		
51	Section	Title	
52	33 01 30.72	Relining Sewers – CIPP	33 01 30.72-10
53	33 11 00	Water Utility Distribution Piping	33 11 00-13
54	33 30 00	Sanitary Sewerage Utilities	33 30 00-9
55	33 40 00	Storm Drainage Utilities	33 40 00-10
56			

1	DRAWINGS - Bound Separately	
2	Title	Sheets Thru
3		
4	Drawing Index	T100
5	Legend & General Notes	T101
6	Overall Sheet Layout	T102
7	Existing Conditions & Demolition Plan Sheet Layout	C100
8	Existing Conditions & Demolition Plan	C101
9	Existing Conditions & Demolition Plan	C102
10	Existing Conditions & Demolition Plan	C103
11	Existing Conditions & Demolition Plan	C104
12	Existing Conditions & Demolition Plan	C105
13	Existing Conditions & Demolition Plan	C106
14	Existing Conditions & Demolition Plan	C107
15	Existing Conditions & Demolition Plan	C108
16	Existing Conditions & Demolition Plan	C109
17	Pavement Demolition Plan	C110
18	Pavement Demolition Plan	C111
19	Pavement Demolition Plan	C112
20	Site Plan Sheet Layout	C200
21	Site Plan	C201
22	Site Plan	C202
23	Site Plan	C203
24	Site Plan	C204
25	Site Plan	C205
26	Site Plan	C206
27	Site Plan	C207
28	Site & Utility Plan	C208
29	Grading Plan Sheet Layout	C300
30	Grading Plan	C301
31	Grading Plan	C302
32	Grading Plan	C303
33	Grading Plan	C304
34	Grading Plan	C305
35	Grading Plan	C306
36	Grading Plan	C307
37	Utility Plan & Profile Sheet Layout	C400
38	Utility Plan & Profile	C401
39	Utility Plan & Profile	C402
40	Utility Plan & Profile	C403
41	Construction Details	C500
42	Construction Details	C501
43	Construction Details	C502
44	Construction Details	C503
45	Symbols List	E000
46	Demolition Site Lighting and Power Plan	E100
47	Demolition One Lines for Lot Z and North Paddock	E105
48	New Site Lighting Plan	E200
49	New Site Lighting Calculation Plan	E201
50	Electrical Outdoor Equipment Details	E205
51	New Site Power Plan	E300
52	One Lines for Lot Z Services and North Paddock	E305
53	Panelboard Mounting Details	E400
54	Raceway System Extension Diagrams	E404
55	Panelboard Schedules	E405
56	Tree Protection and Removal Plan	L001
57	Overall Site Materials and Layout Plan	L100

1	North Site Material Plan	L110
2	North Site Layout Plan	L120
3	South Site Material Plan	L130
4	South Site Layout Plan	L140
5	Material Enlargements	L150
6	Layout Enlargements	L160
7	Paving Details	L200
8	Stone Block Sections	L210
9	Stone Block Elevations	L220
10	Wall and Railing Details	L230
11	Concrete Wall Details	L240
12		
13		
14	***	