

1	TABLE OF CONTENTS TECHNICAL SPECIFICATIONS		
2	VOLUME 2		
3			
4	Division Project No. 21E2R		
5			Pages Thru
6	TITLE PAGE		1
7	TABLE OF CONTENTS		TC-4
8			
9	DIVISION 02 – EXISTING CONDITIONS		
10	Section	Title	
11	02 05 00	Common Work Results for Existing Conditions	02 05 00-4
12	02 41 13	Demolition	02 41 13-4
13	02 42 96	Historic Removal and Dismantling	02 42 96-3
14			
15	DIVISION 03 – CONCRETE		
16	Section	Title	
17	03 30 00	Cast-In-Place Concrete	03 30 00-14
18			
19	DIVISION 04 – MASONRY		
20	Section	Title	
21	04 03 22	Historic Brick Unit Masonry Repair	04 03 22-5
22	04 20 00	Unit Masonry	04 20 00-8
23			
24	DIVISION 05 – METALS		
25	Section	Title	
26	05 12 00	Structural Steel Framing	05 12 00-5
27			
28	DIVISION 06 – WOOD, PLASTICS AND COMPOSITES		
29	Section	Title	
30	06 10 53.01	Miscellaneous Rough Carpentry – Roofing	06 10 53.01-2
31			
32	DIVISION 07 – THERMAL AND MOISTURE PROTECTION		
33	Section	Title	
34	07 08 00	Commissioning of Thermal and Moisture Protection	07 08 00-5
35	07 21 00	Thermal Insulation	07 21 00-2
36	07 51 13	Built-Up Asphalt Roofing	07 51 13-15
37	07 63 00	Sheet Metal Roofing Specialties	07 63 00-6
38	07 84 00	Fire Stopping	07 84 00-9
39	07 92 00	Joint Sealants	07 92 00-5
40			
41	DIVISION 08 – OPENINGS		
42	Section	Title	
43	08 71 11	Door Hardware (Descriptive Specification)	08 71 11-3
44	08 80 00	Glazing	08 80 00-4
45	08 87 00	Glazing Surface Films	08 87 00-4
46			
47	DIVISION 09 – FINISHES		
48	Section	Title	
49	09 01 90.52	Maintenance Repainting	09 01 90.52-8
50	09 22 16	Non-Structural Metal Framing	09 22 16-3
51	09 29 00	Gypsum Board	09 29 00-3
52	09 30 13	Ceramic Tiling	09 30 13-5
53	09 51 13	Acoustical Panel Ceilings	09 51 13-3
54	09 65 19	Resilient Tile Flooring	09 65-19-3
55	09 91 24	Interior Painting (MPI Standards)	09 91 24-4
56			
57			

1	DIVISION 10 – SPECIALTIES	
2	Section Title	
3	10 28 00 Toilet, Bath, and Laundry Accessories	10 28 00-3
4		
5	DIVISION 22 – PLUMBING	
6	Section Title	
7	22 05 00 Common Work Results for Plumbing	22 05 00-7
8	22 05 14 Plumbing Specialties	22 05 14-3
9	22 05 23 General Duty Valves for Plumbing Piping	22 05 23-4
10	22 05 29 Hangers and Supports for Plumbing Piping and Equipment	22 05 29-5
11	22 07 00 Plumbing Insulation	22 07 00-6
12	22 08 00 Commissioning of Plumbing	22 08 00-55
13	22 10 13 Facility Fuel Piping	22 10 13-5
14	22 11 00 Facility Water Distribution	22 11 00-7
15	22 13 00 Facility Sanitary Sewerage	22 13 00-7
16	22 14 00 Facility Storm Drainage	22 14 00-6
17	22 15 13 General Service Compressed-Air Piping	22 15 13-5
18	22 42 00 Commercial Plumbing Fixtures	22 42 00-4
19		
20	DRAWINGS – Bound Separately	
21	Title	Sheets Thru
22	Title Sheet	T000
23		
24	Civil	
25	Civil Notes & Details	C001
26	Existing Conditions	C100
27	Parking & Pedestrian Routing Plan	C101
28	Temporary Fencing and Removals Plan – South	C102
29	Temporary Fencing and Removals Plan – North	C103
30	Erosion Control Plan – South	C104
31	Erosion Control Plan – North	C105
32	Chilled Water Plan & Profile	C200
33	Site Restoration Plan – South	C400
34	Site Restoration Plan – South	C401
35		
36	Architectural	
37	Life Safety Plans	A000
38	Phasing Plan	A001
39	First Floor Demolition Plan	A101
40	First Floor Reflected Ceiling Demolition Plan	A111
41	Second Floor Reflected Ceiling Demolition Plan	A112
42	Third Floor Reflected Ceiling Demolition Plan	A113
43	First Floor New Work Plan	A201
44	Second Floor New Work Plan	A202
45	Third Floor New Work Plan	A203
46	Roof Plan	A204
47	Exterior Elevations	A205
48	First Floor Reflected Ceiling New Work Plan	A211
49	Second Floor Reflected Ceiling New Work Plan	A212
50	Third Floor Reflected Ceiling New Work Plan	A213
51	Enlarged Plans & Toilet Room Elevations	A400
52	Details	A500
53		
54	Structural	
55	Mechanical Support Framing Plan and Schedules	S1.01
56	Mechanical Duct and Pipe Support Framing Plans and Sections	S1.02
57		

1	Plumbing	
2	Symbols & Abbreviations, Details & Schedules – Plumbing	P000
3	Basement Demolition Plan – Plumbing	P100
4	First Floor Demolition Plan – Plumbing	P101
5	Second Floor Demolition Plan – Plumbing	P102
6	Third Floor Demolition Plan – Plumbing	P103
7	Basement Floor Plan – Plumbing	P200
8	First Floor Plan – Plumbing	P201
9	Second Floor Plan – Plumbing	P202
10	Third Floor Plan – Plumbing	P203
11		
12	HVAC	
13	Symbols & Abbreviations – HVAC	M000
14	First Floor Demolition Plan – Ductwork	M101
15	Second Floor Demolition Plan – Ductwork	M102
16	Third Floor Demolition Plan – Ductwork	M103
17	Roof Demolition Plan – Ductwork	M104
18	Basement Demolition Plan – Piping	M105
19	First Floor Demolition Plan – Piping	M106
20	Second Floor Demolition Plan – Piping	M107
21	Third Floor Demolition Plan – Piping	M108
22	Roof Demolition Plan – Piping	M109
23	First Floor New Work Plan – Ductwork	M201
24	Second Floor New Work Plan – Ductwork	M202
25	Third Floor New Work Plan – Ductwork	M203
26	Roof New Work Plan – Ductwork	M204
27	Basement New Work Plan – Piping	M205
28	First Floor New Work Plan – Piping	M206
29	Second Floor New Work Plan – Piping	M207
30	Third Floor New Work Plan – Piping	M208
31	Roof New Work Plan – Piping	M209
32	Sections 1 – HVAC	M401
33	Sections 2 – HVAC	M402
34	Sections 3 – HVAC	M403
35	Flow Diagram 1 – HVAC	M501
36	Flow Diagram 2 – HVAC	M502
37	Flow Diagram 3 – HVAC	M503
38	Schedules 1 – HVAC	M801
39	Schedules 2 – HVAC	M802
40	Details 1 – HVAC	M901
41	Details 2 – HVAC	M902
42	Details 3 – HVAC	M903
43	Details 4 – HVAC	M904
44		
45	Electrical	
46	Symbols, Abbreviations & Details – Electrical	E000
47	Site Plan – Electrical	E001
48	Basement Demolition Plan – Electrical	E100
49	First Floor Demolition Plan – Electrical	E101
50	Second Floor Demolition Plan – Electrical	E102
51	Third Floor Demolition Plan – Electrical	E103
52	Basement New Work Plan – Lighting	E200
53	First Floor New Work Plan – Lighting	E201
54	Second Floor New Work Plan – Lighting	E202
55	Third Floor New Work Plan – Lighting	E203
56	Basement New Work Plan - Power/Systems	E210
57	First Floor New Work Plan - Power/Systems	E211

1	Second Floor New Work Plan - Power/Systems	E212
2	Third Floor New Work Plan - Power/Systems	E213
3	Existing Electrical One-Line Diagram	E600A
4	Existing Electrical One-Line Diagram - Continued	E600B
5	Demolition One-Line Diagram - Project Area	E601
6	New Work One-Line Diagram - Project Area	E602
7	Equipment Schedules – Electrical	E800
8	Panel Schedules – Existing	E801
9	Panel Schedules – Existing	E802
10	Panel Schedules - New Work	E803
11	Panel Schedules - New Work	E804
12	Details – Electrical	E900
13	Details – Lighting	E901
14		
15		
16	***	