

1	TABLE OF CONTENTS (Rev 7/2023)	
2		
3	Division Project No. 21J3AREBID2	
4		
5	BIDDING AND CONTRACT REQUIREMENTS	Pages Thru
6	TITLE PAGE	1
7	TABLE OF CONTENTS	TC-2
8		
9	Notice of Advertisement for Bids	A-2
10	Instructions to Bidders and Bid Form	PS-7
11	Sealed Bid Envelope Label	1
12		
13	Bid Bond Form (DOA-4506)	1
14	Performance Bond 100% Form (DOA-4188)	2
15	Payment Bond 100% Form (DOA-4187)	2
16	Contract Form (DOA-4504)	2
17	Conditions of the Contract for Simplified Projects (DOA-4532)	10
18		
19	Request for Submittal Approval (DOA-4523)	1
20	Submittal Log	SL-1
21		
22	Request for Subcontractors Approval (DOA-4225)	1
23	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
24	General Requirements for Simplified Projects	GRsp-7
25		
26	DOC Contractor Site Access and Working Requirements	SGR-6
27	DOC Facility Security Clearance Background Check	3
28		
29	TECHNICAL SPECIFICATIONS:	
30		
31		
32	DIVISION 02 – EXISTING CONDITIONS	
33	02 41 13 Demolition	02 41 13-3
34		
35	DIVISION 02 – CONCRETE	
36	03 30 00 Cast-in-Place Concrete	03 30 00-12
37		
38	DIVISION 26 – ELECTRICAL	
39	26 05 00 Common Work Results for Electrical	26 05 00-6
40	26 05 02 Electrical Demolition for Remodeling	26 05 02-2
41	26 05 04 Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-2
42	26 05 19 Low-Voltage Electrical Power Conductors and Cables	26 05 19-4
43	26 05 26 Grounding and Bonding for Electrical Systems	26 05 26-2
44	26 05 29 Hangers and Supports for Electrical Systems	26 05 29-3
45	26 05 33 Raceway and Boxes for Electrical Systems	26 05 33-7
46	26 05 53 Identification for Electrical Systems	26 05 53-2
47	26 08 00 Commissioning of Electrical	26 08 00-27
48	26 24 16 Panelboards	26 24 16-3
49	26 27 02 Equipment Wiring Systems	26 27 02-2
50		
51	DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK	
52	30 05 00 Common Work Results for all Exterior Work	30 05 00-5
53		
54	DIVISION 31 – EARTHWORK	
55	31 10 00 Site Clearing	31 10 00-2
56	31 20 00 Earthmoving	31 20 00-4
57	31 22 16.15 Pathway Subgrade Preparation	31 22 16.15-3
58	31 23 16.13 Trenching	31 23 16.13-8

1	31 25 00	Erosion Control	31 25 00-4
2			
3		DIVISION 32 – EXTERIOR IMPROVEMENTS	
4	32 11 23.33	Dense Graded Base	32 11 23.33-3
5	32 12 16.13	Plant Mix Asphalt Paving	32 12 16.13-3
6	32 31 13.43	Correctional Chain Link Fencing and Gates	32 31 13.43-8
7	32 91 13	Soil Preparation	32 91 13-3
8	32 92 19	Seeding	32 92 19-3
9			
10		DRAWINGS – Bound Separately	
11		Title Sheet	T100
12		Symbols and Abbreviations	C001
13		Existing Site Plan West	C010
14		Existing Site Plan East	C011
15		Proposed Site Plan West	C100
16		Proposed Site Plan East	C101
17		Details	C500
18		Electrical – Admin. Bldg. Floor Plans and Details	E201
19		Electrical – Photo Views / Schedule / Symbols List	E202
20			