| 1 2 | TABLE OF | CONTENTS (1/2023) | | |
|----------------------|--------------------------------------|--|--------------------------|--|
| 3 | Division Pro | oject No. 22A2IREBID2 | | |
| 4 | | AND CONTRACT REQUIREMENTS | Pages Thru | |
| 5 | TITLE PAG | | 1 | |
| 6 | TABLE OF | CONTENTS | TC-2 | |
| 7 8 | Notice of A | dvertisement for Bids | A-2 | |
| 9 | Instructions to Bidders and Bid Form | | PS-8 | |
| 10 | | Envelope Label | 1 | |
| 11 | | 1 | | |
| 12 | | orm (DOA-4506) | 1 | |
| 13 | | e Bond 100% Form (DOA-4188) | 2 | |
| 14 | Payment Bo | 2 2 | | |
| 15 16 | Conditions | 10 | | |
| 17 | Conditions | of the Contract for Simplified Projects (DOA-4532) | 10 | |
| 18 | Request for | Submittal Approval (DOA-4523) | 1 | |
| 19 | Submittal Lo | SL-1 | | |
| 20 | | | | |
| 21 | | Subcontractors Approval (DOA-4225) | 1 | |
| 22 | | ffidavit of Compliance – MBE/DVB Provisions (DOA-4266) | 2 | |
| 23 24 | General Req | quirements for Simplified Projects | GRsp-8 | |
| 2 4 25 | DHS Contra | actor Site Access and Working Requirements | AGRsp-4 | |
| 26 | DIIS Contra | istor site recess and working requirements | riotop i | |
| 27 | TECHNICA | AL SPECIFICATIONS: | | |
| 28 | | | | |
| 29 | | 01 - GENERAL | | |
| 30 | Section | Title | 0.4 = 4.40 4 | |
| 31 32 | 01 74 19 Co | nstruction Waste Management | 01 74 19-4 | |
| 33 | DIVISION | 02 – EXISTING CONDITIONS | | |
| 34 | Section | Title | | |
| 35 | 02 05 00 | Common Work Results for Existing Conditions | 02 05 00-4 | |
| 36 | 02 41 13 | Demolition | 02 41 13-5 | |
| 37 | | | | |
| 38 | DIVISION | 03 – CONCRETE | | |
| 39 | Section | Title | | |
| 40 | 03 30 00 | Cast-In-Place Concrete | 03 30 00-22 | |
| 41 | DIVIGION | OF METALC | | |
| 42 | | 05 – METALS | | |
| 43 44 | Section 05 50 00 | Title Metal Fabrications | 05 50 00-2 | |
| 45 | 03 30 00 | ivicial Faorications | 03 30 00-2 | |
| 46 | DIVISION | 31 – EARTHWORK | | |
| 47 | Section | Title | | |
| 48 | 31 22 16.15 | Roadway Subgrade Preparation | 31 22 16.15-4 | |
| 49 | | Structural Excavation for Minor Structures | 31 23 16.16-4 | |
| 50 | 31 25 00 | Erosion Control | 31 25 00-5 | |
| 51 | | | | |
| 52 | DIVISION 32 – EXTERIOR IMPROVEMENTS | | | |
| 53 | Section | Title | 20 11 22 22 2 | |
| 54 | | Dense Graded Base | 32 11 23.33-3 | |
| 55 56 | | Hot Mix Asphalt Paving | 32 12 16.13-3 | |
| 56 57 | 32 91 13 32 92 19 | Soil Preparation Seeding | 32 91 13-4 32 92 19-7 | |
| 58 | 34 34 13 | occume | 32 72 17-1 | |
| | | TC 1 | | |

| Project Overview Burial Mound Location Overview Demolition, Traffic Control, and Erosion Control – Building 10 Demolition, Traffic Control, and Erosion Control – Building 3 and Building 11 West Demolition, Traffic Control, and Erosion Control – Building 11 East C1 | |
|--|-----|
| 4 Burial Mound Location Overview 5 Demolition, Traffic Control, and Erosion Control – Building 10 6 Demolition, Traffic Control, and Erosion Control – Building 3 and Building 11 West 7 Demolition, Traffic Control, and Erosion Control – Building 11 East C1 | 00 |
| 5 Demolition, Traffic Control, and Erosion Control – Building 10 6 Demolition, Traffic Control, and Erosion Control – Building 3 and Building 11 West 7 Demolition, Traffic Control, and Erosion Control – Building 11 East C1 | 01 |
| Demolition, Traffic Control, and Erosion Control – Building 3 and Building 11 West Demolition, Traffic Control, and Erosion Control – Building 11 East | 02 |
| 7 Demolition, Traffic Control, and Erosion Control – Building 11 East | 00 |
| , , | 01 |
| Demolition Traffic Control and Freeign Control Main Drive | 02 |
| 6 Demontion, Traine Control, and Erosion Control – Wall Diffe | 03 |
| 9 Demolition, Traffic Control, and Erosion Control – Pedestrian Bridge C1 | 04 |
| 10 Proposed Site Plan – Building 10 C2 | 200 |
| 11 Proposed Site Plan – Building 3 C2 | 201 |
| 12 Proposed Site Plan – Building 11 West C2 | 202 |
| 13 Proposed Site Plan & Profile – Building 11 East C2 | 203 |
| 14 Proposed Site Plan – Main Drive C2 | 204 |
| 15 Proposed Site Plan & Profile – Pedestrian Bridge | 205 |
| 16 Construction Details C3 | 300 |
| 17 Construction Details C3 | 301 |
| 18 Construction Details C3 | 302 |
| 19 Pedestrian Bridge Plans S1 | 00 |
| 20 Pedestrian Bridge Plans S1 | 01 |
| 21 Pedestrian Bridge Railing Details S1 | 02 |
| 22 Pedestrian Bridge Railing Details S1 | 103 |
| 23 | |
| 24 | |