

1	TABLE OF CONTENTS GPC BIDDERS	(8/2022)	
2	Division Project No. 19F1YREBID		
3			
4	DIVISION 1 – GPC BIDDING AND CONTRACT REQUIREMENTS		Pages Thru
5	TITLE PAGE		1
6	TABLE OF CONTENTS		TC-3
7			
8	GPC BIDDING REQUIREMENTS		
9	GPC Invitation to Bid		A-2
10	GPC Instructions to Bidders		B-11
11	Bid Form – General Prime Contractor (GPC)		C-4
12	Sealed Bid Envelope Label		1
13	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)		1
14	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
15			
16	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)		2
17	Request for Submittal Approval (DOA-4523)		1
18	Request for Subcontractors Approval (DOA-4225)		1
19			
20	CONTRACT FORMS		
21	Performance Bond 100% Form (DOA-4188)		2
22	Payment Bond 100% Form (DOA-4187)		2
23	Contract Form (DOA-4504)		2
24			
25	CONDITIONS OF THE CONTRACT		
26	Index to General Conditions		1
27	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
28	Supplementary General Conditions		SGC-1
29	Submittal Log		SL-2
30			
31	DIVISION 01		
32	General Requirements		GR-16
33	Section Title		Pages Thru
34	01 74 19 Construction Waste Management		01 74 19-3
35	01 91 01 Commissioning Process		01 91 01-3
36			
37	DIVISION 02 – EXISTING CONDITIONS		
38	Section Title		Pages Thru
39	02 41 13 Demolition		02 41 13-4
40			
41	DIVISION 07 - THERMAL AND MOISTURE PROTECTION		
42	Section Title		Pages Thru
43	07 84 00 Firestopping		07 84 00-8
44			
45	DIVISION 09 – FINISHES		
46	Section Title		Pages Thru
47	09 51 23 Acoustical Tile Ceilings		09 51 23-2
48			
49	DIVISION 22 - PLUMBING		
50	Section Title		Pages Thru
51	22 05 00 Common Work Results for Plumbing		22 05 00-5
52	22 05 23 General Duty Valves for Plumbing Piping		22 05 23-3
53	22 05 29 Hangers and Supports for Plumbing Piping and Equipment		22 05 29-4
54	22 07 00 Plumbing Insulation		22 07 00-5
55	22 08 00 Commissioning of Plumbing		22 08 00-5

1	22 11 00	Facility Water Distribution	22 11 00-6
2	22 14 00	Facility Storm Drainage	22 14 00-4
3	22 30 00	Plumbing Equipment	22 30 00-3

4

DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING

6	Section	Title	Pages Thru
7	23 01 30.51	HVAC Air Duct Cleaning	23 01 30.51-3
8	23 05 00	Common Work Results for HVAC	23 05 00-6
9	23 05 14	Variable Frequency Drives	23 05 14-5
10	23 05 15	Piping Specialties	23 05 15-4
11	23 05 23	General-Duty Valves for HVAC Piping	23 05 23-3
12	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-4
13	23 05 93	Testing, Adjusting and Balancing for HVAC	23 05 93-5
14	23 07 00	HVAC Insulation	23 07 00-10
15	23 08 00	Commissioning of HVAC	23 08 00-57
16	23 09 14	Pneumatic and Electric Controls	23 09 14-11
17	23 09 15	Direct Digital Control Input/Output Point Summary Tables	23 09 15-8
18	23 09 23	Direct Digital Control System for HVAC	23 09 23-14
19	23 09 93	Sequence of Operation for HVAC Controls	23 09 93-12
20	23 21 13	Hydronic Piping	23 21 13-11
21	23 22 13	Steam and Condensate Heating Piping	23 22 13-4
22	23 25 00	HVAC Water Treatment	23 25 00-4
23	23 31 00	HVAC Ducts and Casings	23 31 00-4
24	23 33 00	Air Duct Accessories	23 33 00-3
25	23 37 13	Diffusers, Registers and Grilles	23 37 13-2
26	23 73 12	Air Handling Unit Coils	23 73 12-2
27	23 82 00	Heating and Cooling Terminal Units	23 82 00-2

28

DIVISION 26 - ELECTRICAL

30	Section	Title	Pages Thru
31	26 05 00	Common Work Results for Electrical	26 05 00-7
32	26 05 02	Electrical Demolition for Remodeling	26 05 02-2
33	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-2
34	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-4
35	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-2
36	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-3
37	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-5
38	26 05 53	Identification for Electrical Systems	26 05 53-3
39	26 27 02	Equipment Wiring Systems	26 27 02-2
40	26 51 13	Interior Lighting Fixtures, Lamps, And Ballasts	26 51 13-5

41

DRAWINGS - Bound Separately

43	Title	Sheets Thru
44	Title Sheet	T100
45	Floor Plans	A200
46	Sections	A400
47	Mechanical Room Plans	P200
48	Basement Floor Plan – Demolition	H100
49	First Floor Plan – Demolition	H101
50	Second Floor Plan – Demolition	H102
51	Third Floor Plan – Demolition	H103
52	Fourth Floor Plan -Demolition	H104
53	Fifth Floor Plan -Demolition	H105
54	Basement Floor Plan	H200

1	First Floor Plan	H201
2	Second Floor Plan	H202
3	Third Floor Plan	H203
4	Fourth Floor Plan	H204
5	Fifth Floor Plan	H205
6	Mechanical Room Plans – Demolition	H400
7	Mechanical Room Plans - Demolition	H401
8	Mechanical Room Plans	H402
9	Mechanical Room Plans	H403
10	Details	H501
11	Schedules	H600
12	Study Area 1-5 Floor	E100
13	Basement Floor Plan	E200
14	First Floor Plan	E201
15	Second Floor Plan	E202
16	Third Floor Plan	E203
17	Fourth Floor Plan	E204
18	Fifth Floor Plan	E205
19	Mechanical Room Plans	E300
20		
21	***	