

1 **TABLE OF CONTENTS GPC BIDDERS** (6/2021)

2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58

Division Project No. **19J1D**

DIVISION 1 – GPC BIDDING AND CONTRACT REQUIREMENTS

Pages Thru

TITLE PAGE 1
TABLE OF CONTENTS TC-11

GPC BIDDING REQUIREMENTS

GPC Invitation to Bid A-2
GPC Instructions to Bidders B-12
Bid Form – General Prime Contractor (GPC) C-4
Sealed Bid Envelope Label 1
General Prime Contractor (GPC) Bid Bond Form (DOA-4190) BB-1
Designation of Confidential and Proprietary Information Form (DOA-3027) 1
Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266) 2
Request for Submittal Approval (DOA-4523) 1
Request for Subcontractors Approval (DOA-4225) 1

CONTRACT FORMS

Performance Bond 100% Form (DOA-4188) 2
Payment Bond 100% Form (DOA-4187) 2
Contract Form (DOA-4504) 2

CONDITIONS OF THE CONTRACT

General Conditions of the General Prime Contractor Contract (DOA-4193P) 34
Supplementary General Conditions SGC-2
Submittal Log SL-18

DIVISION 01

General Requirements GR-23
DHS – Contractor Site Access and Working Requirements DHS-4
01 33 00 Electronic Submittal Procedures 01 33 00-6
01 74 19 Construction Waste Management 01 74 19-4
01 91 01 Commissioning Process 01 91 01-4

Appendix #1 - Job Sign 2

VOLUME 2

DIVISION 02 – EXISTING CONDITIONS

Section Title
02 05 00 Common Work Results for Existing Conditions 02 05 00-5
02 41 13 Demolition 02 41 13-8
02 82 13 Asbestos Abatement 02 82 13-28
02 87 16.13 Bird Excrement Removal 02 87 16.13-2

DIVISION 03 - CONCRETE

Section Title
03 01 01 Maintenance of Concrete 03 01 01-5
03 08 00 Commissioning of Concrete 03 08 00-7
03 15 00 Concrete Accessories Expansion Joints 03 15 00-4
03 30 00 Cast-In-Place Concrete 03 30 00-24
03 54 16 Hydraulic Cement Underlayment 03 54 16-2

1	DIVISION 04 - MASONRY		
2	Section	Title	
3	04 01 20.63	Brick Masonry Repair	04 01 20.63-7
4	04 01 20.64	Brick Masonry Repointing	04 01 20.64-7
5	04 01 30	Restoration and Cleaning of Masonry in Historic Structures	04 01 30-18
6	04 01 40.62	Stone Repointing	04 01 40.62-5
7	04 08 00	Commissioning of Masonry	04 08 00-7
8	04 20 00	Unit Masonry	04 20 00-12
9			
10	DIVISION 05 - METALS		
11	Section	Title	
12	05 12 00	Structural Steel Framing	05 12 00-6
13	05 31 23	Steel Roof Decking	05 31 23-4
14	05 50 00	Metal Fabrications	05 50 00-8
15	05 52 13	Pipe and Tube Railings	05 52 13-6
16	05 53 13	Bar Gratings	05 53 13-4
17			
18	DIVISION 06 – WOOD, PLASTICS AND COMPOSITES		
19	Section	Title	
20	06 10 53	Miscellaneous Rough Carpentry	06 10 53-4
21	06 10 53.01	Miscellaneous Rough Carpentry – Roofing	06 10 53.01-2
22	06 41 16	Plastic-Laminate-Clad Architectural Cabinets	06 41 16-6
23	06 64 00	Plastic Paneling	06 64 00-3
24			
25	DIVISION 07 - THERMAL AND MOISTURE PROTECTION		
26	Section	Title	
27	07 01 50.19	Preparation for Reroofing	07 01 50.19-5
28	07 08 00	Commissioning of Thermal and Moisture Protection	07 08 00-17
29	07 13 26	Self-Adhering Sheet Waterproofing	07 13 26-7
30	07 21 00	Thermal Insulation	07 21 00-4
31	07 21 19	Foamed-In-Place Insulation	07 21 19-3
32	07 27 15	Nonbituminous Self-Adhering Sheet Air Barriers	07 27 15-6
33	07 53 23	Ethylene-Propylene-Diene-Monomer Roofing	07 53 23-18
34	07 62 00	Sheet Metal Flashing and Trim	07 62 00-11
35	07 63 00	Sheet Metal Roofing Specialties	07 63 00-10
36	07 84 00	Fire Stopping	07 84 00-9
37	07 92 00	Joint Sealants	07 92 00-9
38	07 92 19	Acoustical Joint Sealants	07 92 19-3
39			
40	VOLUME 3		
41			
42	DIVISION 08 - OPENINGS		
43	Section	Title	
44	08 08 00	Commissioning of Exterior Building Envelope	08 08 00-5
45	08 11 13	Hollow Metal Doors and Frames	08 11 13-7
46	08 14 00	Wood Doors	08 14 00-5
47	08 35 16	Folding Grilles	08 35 16-3
48	08 36 13	Sectional Doors	08 36 13-7
49	08 41 13	Aluminum-Framed Entrances and Storefronts	08 41 13-10
50	08 71 00	Door Hardware	08 71 00-31
51	08 80 00	Glazing	08 80 00-11
52	08 84 00	Plastic Glazing	08 84 00-6
53	08 91 19	Fixed Louvers	08 91 19-5
54			
55	DIVISION 09 - FINISHES		
56	Section	Title	
57	09 21 16.23	Gypsum Board Shaft Wall Assemblies	09 21 16.23-5

1	09 22 16	Non-Structural Metal Framing	09 22 16-4
2	09 23 00	Gypsum Plastering	09 23 00-6
3	09 29 00	Gypsum Board	09 29 00-5
4	09 30 13	Tiling	09 30 13-10
5	09 51 13	Acoustical Panel Ceilings	09 51 13-6
6	09 65 13	Resilient Base and Accessories	09 65 13-4
7	09 65 19	Resilient Tile Flooring	09 65 19-4
8	09 67 23	Resinous Flooring	09 67 23-8
9	09 68 13	Tile Carpeting	09 68 13-5
10	09 72 00	Wall Coverings	09 72 00-4
11	09 91 00	Painting	09 91 00-12
12	09 96 11	High-Performance Coatings	09 96 11-8
13			
14	DIVISION 10 - SPECIALTIES		
15	Section	Title	
16	10 11 00	Visual Display Units	10 11 00-4
17	10 14 19	Dimensional Letter Signage	10 14 19-5
18	10 14 23.16	Room-Identification Panel Signage	10 14 23.16-5
19	10 21 13.19	Plastic Toilet Compartments	10 21 13.19-4
20	10 26 00	Wall and Door Protection	10 26 00-4
21	10 28 00	Toilet and Bath Accessories	10 28 00-5
22	10 44 13	Fire Protection Cabinets	10 44 13-4
23	10 44 16	Fire Extinguishers	10 44 16-3
24	10 51 13	Metal Lockers	10 51 13-6
25			
26	DIVISION 11 - EQUIPMENT		
27	Section	Title	
28	11 13 13	Loading Dock Bumpers	11 13 13-2
29	11 40 00	Foodservice Equipment	11 40 00-89
30			
31	DIVISION 12 - FURNISHINGS		
32	Section	Title	
33	12 24 13	Roller Window Shades	12 24 13-6
34	12 36 61.16	Solid Surfacing Countertops	12 36 61.16-3
35	12 36 61.19	Quartz Agglomerate Countertops	12 36 61.19-3
36			
37	DIVISION 14 - CONVEYING SYSTEMS		
38	Section	Title	
39	14 08 00	Commissioning of Conveying Systems	14 08 00-4
40	14 21 20	Traction Elevator Alteration	14 21 20-4
41	14 42 00	Vertical Platform Lift	14 42 00-9
42			
43	DIVISION 21 – FIRE SUPPRESSION		
44	Section	Title	
45	21 05 00	Common Work Results for Fire Protection	21 05 00-8
46	21 05 29	Hangers and Supports for Fire Protection Piping and Equipment	21 05 29-5
47	21 08 00	Commissioning of Fire Protection	21 08 00-9
48	21 10 00	Water-Based Fire Protection Systems	21 10 00-10
49			
50	DIVISION 22 - PLUMBING		
51	Section	Title	
52	22 05 00	Common Work Results for Plumbing	22 05 00-10
53	22 05 13	Common Motor Requirements for Plumbing	22 05 13-3
54	22 05 14	Plumbing Specialties	22 05 14-4
55	22 05 15	Piping Specialties	22 05 15-3
56	22 05 23	General Duty Valves for Plumbing Piping	22 05 23-4
57	22 05 29	Hangers and Supports for Plumbing Piping and Equipment	22 05 29-5

1	22 07 00	Plumbing Insulation	22 07 00-7
2	22 08 00	Commissioning of Plumbing	22 08 00-51
3	22 10 13	Facility Fuel Piping	22 10 13-6
4	22 11 00	Facility Water Distribution	22 11 00-8
5	22 13 00	Facility Sanitary Sewerage	22 13 00-7
6	22 14 00	Facility Storm Drainage	22 14 00-8
7	22 30 00	Plumbing Equipment	22 30 00-5
8	22 42 00	Commercial Plumbing Fixtures	22 42 00-5

9

10 **VOLUME 4**

11

12 **DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING (1 of 2)**

13	Section	Title	
14	23 01 30.51	HVAC Air Duct Cleaning	23 01 30.51-3
15	23 05 00	Common Work Results for HVAC	23 05 00-7
16	23 05 13	Common Motor Requirements for HVAC Equipment	23 05 13-3
17	23 05 14	Variable Frequency Drives	23 05 14-6
18	23 05 15	Piping Specialties	23 05 15-9
19	23 05 23	General Duty Valves for HVAC	23 05 23-10
20	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-6
21	23 05 48	Vibration and Seismic Controls for HVAC Piping and Equipment	23 05 48-4
22	23 05 93	Testing, Adjusting and Balancing for HVAC	23 05 93-6
23	23 07 00	HVAC Insulation	23 07 00-13
24	23 08 00	Commissioning of HVAC	23 08 00-245

25

26 **VOLUME 5**

27

28 **DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING (2 of 2)**

29	Section	Title	
30	23 09 14	Pneumatic and Electric Controls	23 09 14-20
31	23 09 15	DDC Input/Output Summary Tables	23 09 15-17
32	23 09 24	Direct Digital Control System for HVAC Informational Purposes Only	23 09 24-14
33	23 09 93	Sequence of Operations for HVAC Controls	23 09 93-33
34	23 21 13	Hydronic Piping	23 21 13-12
35	23 21 23	Hydronic Pumps	23 21 23-4
36	23 22 13	Steam and Condensate Heating Piping	23 22 13-9
37	23 22 23	Steam Condensate Pumps	23 22 23-3
38	23 23 00	Refrigerant Piping	23 23 00-3
39	23 25 00	HVAC Water Treatment	23 25 00-4
40	23 31 00	HVAC Ducts and Casings	23 31 00-10
41	23 33 00	Air Duct Accessories	23 33 00-6
42	23 34 00	HVAC Fans	23 34 00-4
43	23 36 00	Air Terminal Units	23 36 00-5
44	23 37 13	Diffusers, Registers and Grilles	23 37 13-4
45	23 41 00	Particulate Air Filtration	23 41 00-3
46	23 57 00	Heat Exchangers for HVAC	23 57 00-2
47	23 72 00	Air-To-Air Energy Recovery Equipment	23 72 00-4
48	23 73 12	Air Handling Unit Coils	23 73 12-3
49	23 73 13	Modular Indoor Central Station Air Handling Units	23 73 13-7
50	23 73 23	Factory Fabricated Custom Air-Handling Units	23 73 23-9
51	23 81 26	Split-System Ductless Air-conditioners	23 81 26-6
52	23 82 00	Heating and Cooling Terminal Units	23 82 00-4

53

1 **VOLUME 6**

2

3 **DIVISION 26 - ELECTRICAL**

4	Section	Title	
5	26 05 00	Common Work Results for Electrical	26 05 00-9
6	26 05 02	Electrical Demolition for Remodeling	26 05 02-3
7	26 05 04	Cleaning, Inspection and Testing Electrical Equipment	26 05 04-4
8	26 05 13	Medium Voltage Cables	26 05 13-6
9	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-6
10	26 05 23	Control-Voltage Electrical Power Cables	26 05 23-3
11	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-6
12	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-4
13	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-11
14	26 05 36	Cable Trays for Electrical Systems	26 05 36-5
15	26 05 43	Underground Ducts for Raceways for Electrical Systems	26 05 43-4
16	26 05 53	Identification for Electrical Systems	26 05 53-4
17	26 05 73	Short Circuit Coordination Study & Arc Flash Risk Assessment	26 05 73-5
18	26 08 00	Commissioning of Electrical	26 08 00-88
19	26 09 43	Networked and Distributed Digital Lighting Controls	26 09 43-17
20	26 12 16	Medium Voltage Transformer Dry Type	26 12 16-4
21	26 13 16	Medium Voltage Fusible Interrupter Switchgear	26 13 16-7
22	26 18 23	Medium Voltage Surge Arresters	26 18 23-2
23	26 22 00	Low-Voltage Transformers	26 22 00-3
24	26 24 13	Switchboards	26 24 13-4
25	26 24 16	Panelboards	26 24 16-5
26	26 27 02	Equipment Wiring Systems	26 27 02-4
27	26 27 13	Electricity Metering	26 27 13-4
28	26 27 26	Wiring Devices	26 27 26-7
29	26 27 28	Disconnect Switches	26 27 28-2
30	26 27 29	Elevator Distribution Equipment	26 27 29-3
31	26 28 13	Fuses	26 28 13-1
32	26 28 16	Enclosed Switches and Circuit Breakers	26 28 16-2
33	26 29 00	Low-Voltage Controllers	26 29 00-4
34	26 32 13.13	Engine Driven Generator Sets – Diesel	26 32 13.13-7
35	26 36 00	Transfer Switches	26 36 00-5
36	26 43 13	Surge Protective Devices for Low-Voltage Electrical Power Circuits	26 43 13-3
37	26 51 13	Interior Lighting Fixtures	26 51 13-7
38	26 56 29	Site Lighting	26 56 29-6

39

40 **DIVISION 27 - COMMUNICATIONS**

41	Section	Title	
42	27 05 33.41	Raceway and Boxes for Audio-Video Systems	27 05 33.41-4
43	27 05 53	Identification for Communication Systems	27 05 53-7
44	27 08 00	Commissioning of Communications Systems	27 08 00-20
45	27 08 00.41	AV Systems Commissioning	27 08 00.41-28
46	27 10 00	Structured Cabling	27 10 00-34
47	27 11 00	Communications Equipment Room Fittings	27 11 00-6
48	27 11 13	Communications Protection	27 11 13-3
49	27 16 19	Communications Patch Cords, work Area Cords and Cross Connect Wire	27 16 19-4
50	27 41 00	Audio Video Systems	27 41 00-30

51

52 **DIVISION 28 – ELECTRONIC SAFETY AND SECURITY**

53	Section	Title	
54	28 05 37	Emergency Responder Radio Coverage System	28 05 37-13
55	28 08 00	Commissioning of Electronic Safety & Security	28 08 00-17
56	28 10 00	Access Control System	28 10 00-11
57	28 23 00	Video Surveillance System	28 23 00-9

1	28 31 00	Fire Detection and Alarm	28 31 00-38
2	28 46 20	Security System Network Switches	28 46 20-5
3	28 46 30	Door Control Intercom System	28 46 30-6
4			
5	VOLUME 7		
6			
7	DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK		
8	Section	Title	
9	30 05 00	Common Work Results for All Exterior Work	30 05 00-5
10			
11	DIVISION 31 - EARTHWORK		
12	Section	Title	
13	31 10 00	Site Clearing	31 10 00-2
14	31 22 16.15	Roadway Subgrade Preparation	31 22 16.15-4
15	31 23 16.13	Trenching	31 23 16.13-8
16	31 23 16.16	Structural Excavation for Minor Structures	31 23 16.16-4
17	31 23 19	Dewatering	31 23 19-2
18	31 25 00	Erosion Control	31 25 00-4
19			
20	DIVISION 32 – EXTERIOR IMPROVEMENTS		
21	Section	Title	
22	32 11 23.33	Dense Graded Base	32 11 23.33-3
23	32 12 16.13	Plant-Mix Asphalt Paving	32 12 16.13-3
24	32 17 23	Pavement Markings & Permanent Signing	32 17 23-2
25	32 91 13	Soil Preparation	32 91 13-4
26	32 92 19	Seeding	32 92 19-3
27			
28	DIVISION 33 - UTILITIES		
29	Section	Title	
30	33 30 00	Sanitary Sewerage Utilities	33 30 00-9
31			
32	DRAWINGS - Bound Separately		
33	Title		Sheets Thru
34			
35	VOLUME 1		
36			
37	GENERAL		
38	Title Sheet- Volume 1		G001.1
39	Abbreviations & Symbols		G100
40	Accessibility Requirements- For Reference		G101
41	Accessibility Requirements- For Reference		G102
42	Life Safety Plans		G200
43	Owner Occupied Spaces During Const.		G400
44	Phasing		G401
45			
46	CIVIL		
47	Site Phasing Plan - Phase 1		C001
48	Site Phasing Plan - Phase 2		C002
49	Site Demolition Plan		C101
50	Site Layout Plan		C102
51	Site Grading Plan		C103
52	Site Utility Plan		C104
53	Site Erosion Control Plan		C105
54	Site Erosion Control Details		C201
55	Details		C202
56	Details		C203
57			

1	ABATEMENT	
2	Asbestos Abatement Plan - Basement Floor	H010
3	Asbestos Abatement Plan - First Floor	H011
4	Asbestos Abatement Plan - Penthouse & Clerestory	H012
5		
6	ARCHITECTURAL	
7	Demolition Plans - Basement	A010
8	Demolition Plans - First Floor	A011
9	Demolition Plans - Penthouse & Clerestory	A012
10	Demolition Plans - Roof	A013
11	Demolition Reflected Ceiling Plan - Basement	A040
12	Demolition Reflected Ceiling Plan - First Floor	A041
13	Tile & Concrete Floor Removal & Infill Plans, Basement and First Floor	A050
14	Tunnel Plan	A109
15	Basement Floor Plan	A110
16	First Floor Plan	A111
17	Penthouse & Clerestory Plan	A112
18	Roof Plan	A113
19	Enlarged Plans	A120
20	Enlarged Plans	A121
21	Reflected Ceiling Plan - Basement	A140
22	Reflected Ceiling Plan - First Floor	A141
23	Finish Plans - Basement	A160
24	Finish Plans - First Floor	A161
25	Furnishings Plans - Basement	A180
26	Furnishings Plans - First Floor	A181
27	Exterior Elevations	A200
28	Exterior Elevations	A201
29	Building Sections	A300
30	Wall Sections	A320
31	Details	A400
32	Details	A401
33	Details	A402
34	Details	A403
35	Room Schedule	A500
36	Door Schedule, Door and Frame Types	A501
37	Wall Types	A510
38	Interior Elevations	A600
39	Interior Elevations	A601
40	Interior Elevations	A602
41	Millwork Details	A700
42	Finish Details	A800
43	Signage Plans - Basement	A900
44	Signage Plans - First Floor	A901
45	Signage Plan - Penthouse & Clerestory	A902
46	Signage Details	A910
47	Signage Details	A911
48	Signage Schedule	A920
49		
50	STRUCTURAL	
51	General Notes	S001
52	General Information	S002
53	Foundation Plan	S101
54	First Level Plan	S102
55	Penthouse Level and Low Roof Framing Plan	S103
56	South Roof Framing Plan	S104
57	Penthouse Roof Framing Plan	S105

1	Elevations	S201
2	Elevations	S202
3	Enlarged Plans	S301
4	Snow Drifting Plan	S303
5	Concrete Details	S501
6	Concrete Details	S502
7	Concrete Details	S503
8	Masonry Details	S511
9	Steel Details	S521
10	Facade Repair Details	S531
11		
12	FIRE PROTECTION	
13	Fire Protection General Information	FP001
14	Fire Protection Plan - Basement	FP100
15	Fire Protection Plan - First Floor	FP101
16	Fire Protection Plan - Penthouse	FP102
17	Fire Protection Details	FP400
18		
19	PLUMBING	
20	Plumbing General Information	P001
21	Plumbing Plan - Basement Below Slab - Demo	P010A
22	Plumbing Plan - Basement - Domestic Water - Demo	P010B
23	Plumbing Plan - Basement - Sanitary and Vent - Demo	P010C
24	Plumbing Plan - First Floor - Demo	P011
25	Plumbing Enlarged Demo Plans	P020
26	Plumbing Plan - Tunnel	P109
27	Plumbing Plan - Below Slab	P110A
28	Plumbing Plan - Basement	P110B
29	Plumbing Plan - First Floor	P111
30	Plumbing Plan - Penthouse	P112
31	Plumbing Plan - Roof	P113
32	Plumbing Enlarged Plans	P120
33	Plumbing Details	P400
34	Plumbing Details	P401
35	Sanitary Isometric Northwest	P601
36	Sanitary Isometric Northeast	P602
37	Waste And Vent Isometric South	P603
38	Domestic Water Isometric North	P604
39	Domestic Water Isometric South	P605
40	Storm Water Isometric	P606
41		
42	VOLUME 2	
43		
44	GENERAL	
45	Title Sheet - Volume 2	G001.2
46		
47	HVAC	
48	Notes, Symbols and Abbreviations	M001
49	Demolition Plan - Basement Floor - HVAC/Piping	M010
50	Demolition Plan - First Floor - HVAC/Piping	M011
51	Demolition Plan - Roof - HVAC/Piping	M012
52	Demolition Plan - Enlarged Equipment Room - Piping	M103
53	Demolition Photographs	M104
54	Demolition Photographs	M105
55	Demolition Photographs	M106
56	Tunnel Plans - HVAC/Piping	M109
57	Basement Floor - HVAC	M110

1	First Floor - HVAC	M111
2	Basement Floor - Piping	M130
3	First Floor - Piping	M131
4	Roof Plan - HVAC/Piping	M132
5	Enlarged Mechanical and Pump Room - HVAC/Piping Plans	M301
6	Enlarged Demolition Plans - Penthouse - HVAC/Piping	M302
7	Enlarged Penthouse - HVAC/Piping	M303
8	Mechanical Building Sections	M311
9	Mechanical Building Sections	M312
10	HVAC Details	M401
11	HVAC Details	M402
12	HVAC Details	M403
13	HVAC Details	M404
14	Piping Details	M411
15	Piping Details	M412
16	Piping Details	M413
17	Piping Details	M414
18	Piping Details	M415
19	Piping Details	M416
20	HVAC Schedules	M501
21	HVAC Schedules	M502
22	Piping Schedules	M511
23	Piping Schedules	M512
24	Mechanical Flow Schematics	M701
25	Mechanical Flow Schematics	M702
26	Mechanical Flow Schematics	M703
27	Mechanical Flow Schematics	M704
28	Mechanical Flow Schematics	M705
29	Mechanical Control Schematics	M801
30	Mechanical Control Schematics	M802
31	Mechanical Control Schematics	M803
32	Mechanical Control Schematics	M804
33		
34	ELECTRICAL	
35	Notes, Symbols & Abbreviations	E001
36	Site Plan	E005
37	Basement Power and Fire Alarm Demolition Plan	E010
38	First Floor Power and Fire Alarm Demolition Plan	E011
39	Penthouse Power and Fire Alarm Demolition Plan	E012
40	Basement Lighting Demolition Plan	E040
41	First Floor Lighting Demolition Plan	E041
42	Penthouse Lighting Demolition Plan	E042
43	Basement Power and Fire Alarm Plan	E110
44	First Floor Power and Fire Alarm Plan	E111
45	Penthouse Power and Fire Alarm Plan	E112
46	Basement Lighting Plan	E140
47	First Floor Lighting Plan	E141
48	Penthouse Lighting Plan	E142
49	Enlarged Plans	E400
50	Enlarged Plans	E401
51	Details	E500
52	Details	E501
53	Details	E502
54	Details	E503
55	Details	E504
56	Schedules	E600
57	Schedules	E601

1	Schedules	E602
2	Schedules	E603
3	Schedules	E604
4	Schedules	E605
5	Schedules	E606
6	Demo One-Line Diagram	E700
7	Normal One-Line Diagram	E701
8	Emergency One-Line Diagram	E702
9	Basement Lighting Egress Photometric Plan	EL140
10	First Floor Lighting Egress Photometric Plan	EL141
11	Stair Lighting Egress Photometric Plans	EL400
12	Stair Lighting Egress Photometric Plans	EL401
13		
14	TELECOM	
15	Notes, Symbols & Abbreviations	Q001
16	Tunnel Communications Demolition Plan	Q009
17	Basement Communications Demolition Plan	Q010
18	First Floor Communications Demolition Plan	Q011
19	Penthouse And Roof Communications Demolition Plan	Q012
20	Tunnel Communications and Paging Plan	Q099
21	Basement Communications Plan	Q100
22	First Floor Communications Plan	Q101
23	Penthouse And Roof Communications and Security Plan	Q102
24	Basement Security Plan	Q120
25	First Floor Security Plan	Q121
26	First Floor Audio-Visual Plan	Q141
27	Basement Paging Plan	Q160
28	First Floor Paging Plan	Q161
29	Enlarged Demolition Plans	Q401
30	Enlarged Plans - Entrance Room 002	Q402
31	Enlarged Plans - Main Equipment Room 021	Q403
32	Enlarged Plans - TR 102	Q404
33	Enlarged Plans - A/V 138	Q405
34	Enlarged Audio-Visual Plans - Conference Center 140	Q441
35	Enlarged Audio-Visual Plans - Conference Room 141	Q442
36	Details	Q501
37	Details	Q502
38	Details	Q503
39	Schedules	Q601
40	Riser Diagrams	Q701
41	Audio-Visual Riser Diagrams	Q741
42	Audio-Visual Riser Diagrams	Q742
43		
44	FOOD SERVICE	
45	Food Service Demolition Plan - Basement	FS000
46	Food Service Demolition Plan - First Floor	FS001
47	Food Service Equipment Overall Plan - Phase 1	FS101
48	Food Service Equipment Plan - Overall First Floor - Phase 2	FS102
49	Food Service Equipment Plan - Basement - Phase 1	FS110
50	Food Service Equipment Plan - First Floor - Phase 1	FS111
51	Food Service Equipment Plan - First Floor - Phase 1	FS112
52	Food Service Equipment Plan - First Floor - Phase 2	FS113
53	Food Service Equipment Plan - First Floor - Phase 2	FS114
54	Food Service Electrical Rough-Ins - Phase 1	FS210
55	Food Service Electrical Rough-Ins - Phase 1	FS211
56	Food Service Electrical Rough-Ins - Phase 1	FS212
57	Food Service Electrical Rough-Ins - Phase 2	FS213

1	Food Service Electrical Rough-Ins - Phase 2	FS214
2	Food Service Plumbing Rough-Ins - Phase 1	FS310
3	Food Service Plumbing Rough-Ins - Phase 1	FS311
4	Food Service Plumbing Rough-Ins - Phase 1	FS312
5	Food Service Plumbing Rough-Ins - Phase 2	FS313
6	Food Service Plumbing Rough-Ins - Phase 2	FS314
7	Food Service Special Conditions Plan - Phase 1	FS412
8	Food Service Special Conditions Plan - Phase 2	FS413
9	Food Service Special Conditions Plan - Phase 2	FS414
10	Food Service Equipment Elevations	FS501
11	Food Service Equipment Elevations	FS502
12	Food Service Equipment Elevations	FS503
13	Food Service Equipment Elevations	FS504
14	Food Service Equipment Elevations	FS505
15	Details - Hoods	FS601
16	Details - Hoods	FS602
17	Details - Hoods	FS603
18	Details - Hoods	FS604
19	Details - Hoods	FS605
20	Details - Hoods	FS606
21	Details - Hoods	FS607
22	Details - Hoods	FS608
23	Details - Hoods	FS609
24	Details - Hoods	FS610
25	Details - Hoods	FS611
26	Details - Hoods	FS612
27	Details - Hoods	FS613
28	Details - Walk-Ins	FS621
29	Details - Walk-Ins	FS622
30	Details - Walk-Ins	FS623
31	Details - Walk-Ins	FS624
32		
33		
34	***	