

1	TABLE OF CONTENTS MEP BIDDERS (Rev 1/2023)		
2			
3			
4	Division Project No. 21G2A		
5			
6	DIVISION 01 - MEP BIDDING REQUIREMENTS		Pages Thru
7	TITLE PAGE		1
8	TABLE OF CONTENTS		TC-3
9			
10	MEP BIDDING REQUIREMENTS		
11	MEP Invitation to Bid		A-2
12	MEP Instructions to Bidders		B-11
13	Bid Form – Mechanical, Electrical, Plumbing, and Fire Protection (MEP)		C-5
14	Sealed Bid Envelope Label		1
15	Mechanical Electrical Plumbing and Fire Protection (MEP) Bid Bond Form (DOA-4189)		1
16	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
17			
18	DIVISION 01		
19	General Requirements		GR-15
20	Contractor Site Access and Working Requirements		SGR-6
21	Facility Security Clearance Background Check		4
22	01 33 00 Electronic Submittal Procedures		6
23	01 45 23.13 Earthwork Testing		1
24	01 45 23.16 Masonry Testing/Inspection		2
25	01 45 23.23 Concrete Slab Moisture Testing		2
26	01 73 19 Material Installation Requirements		1
27	01 73 26 Existing Products		1
28	01 73 27 Coordination with existing Products and Systems		1
29	01 74 19 Construction Waste Management		3
30	01 91 01 Commissioning Process		4
31			
32	APPENDIX #1 – GENERAL PRIME CONTRACTOR (GPC) BIDDING AND CONTRACT		
33	DOCUMENTS		
34	Form A - Affidavit of Compliance – MBE / DVB Provisions (DOA-4266)		2
35	Request for Submittal Approval (DOA-4523)		1
36	Request for Subcontractors Approval (DOA-4225)		1
37			
38	CONTRACT FORMS		
39	Performance Bond Form (DOA-4188)		2
40	Payment Bond Form (DOA-4187)		2
41	Contract Form (DOA-4504)		2
42			
43	CONDITIONS OF THE CONTRACT		
44	Index to the General Conditions		1
45	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
46	Supplementary General Conditions		SGC-1
47	Submittal Log		SL-3
48			
49	<u>VOLUME 2</u>		
50			
51	DIVISION 02 – EXISTING CONDITIONS		
52	Section	Title	
53	02 05 00	Common Work Results for Existing Conditions	4
54	02 41 13	Demolition	4
55			
56			
57			

1	DIVISION 03 – CONCRETE		
2	Section	Title	
3	03 08 00	Commissioning of Concrete	6
4	03 30 00	Cast-In-Place Concrete	19
5			
6	DIVISION 04 – MASONRY		
7	Section	Title	
8	04 08 00	Commissioning of Masonry	4
9	04 20 00	Unit Masonry	7
10			
11	DIVISION 05 – METALS		
12	Section	Title	
13	05 50 00	Metal Fabrications	4
14			
15	DIVISION 07 – THERMAL AND MOISTURE PROTECTION		
16	Section	Title	
17	07 21 13	Board Insulation	2
18	07 84 00	Fire Stopping	7
19	07 92 00	Joint Sealants	3
20			
21	DIVISION 08 – OPENINGS		
22	Section	Title	
23	08 31 00	Access Doors	2
24			
25	DIVISION 09 – FINISHES		
26	Section	Title	
27	09 91 00	Painting	6
28			
29	DIVISION 11 – EQUIPMENT		
30	Section	Title	
31	11 41 26	Walk-in Freezers	7
32			
33	DIVISION 23 – HEATING, VENTILATING AND AIR CONDITIONING		
34	Section	Title	
35	23 05 00	Common Work Results for HVAC	5
36	23 05 23	General Duty Vales for HVAC Piping	2
37	23 05 29	Hangers and Supports for HVAC Piping and Equipment	4
38	23 07 00	HVAC Insulation	9
39	23 08 00	Commissioning of HVAC	66
40	23 09 14	Pneumatic and Electrical Instrumentation and Control Devices for HVAC	7
41	23 09 15	DDC Input/Output Summary Table	2
42	23 09 24	Direct Digital Control System for HVAC	13
43	23 09 93	Sequence of Operations for HVAC Controls	4
44	23 21 13	Hydronic Piping	6
45	23 23 00	Refrigerant Piping	3
46	23 52 00.01	Packaged Electrical Radiant Heat	3
47			
48	DIVISION 26 – ELECTRICAL		
49	Section	Title	
50	26 05 00	Common Work Results for Electrical	7
51	26 05 02	Electrical Demolition for Remodeling	3
52	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	2
53	26 05 19	Low-Voltage Electrical Power Conductors and Cables	4
54	26 05 26	Grounding and Bonding for Electrical Systems	3
55	26 05 29	Hangers and Supports for Electrical Systems	2
56	26 05 33	Raceway and Boxes for Electrical Systems	5
57	26 05 53	Identification of Electrical Systems	2

1	26 08 00	Commissioning of Electrical	34
2	26 09 51	Electrical Heat Trace	6
3	26 22 13	Low-Voltage Buck-Boost Transformers	3
4	26 24 16	Panelboards	2
5	26 27 02	Equipment Wiring Systems	3
6	26 27 26	Wiring Devices	3
7	26 27 28	Disconnect Switches	2
8	26 51 13	Interior Lighting	4
9			
10	DIVISION 31 – EARTHWORK		
11	Section	Title	
12	31 23 23	Fill	2
13			
14	DRAWINGS – Bound Separately		
15	Title		Sheets Thru
16	Title Sheet, Index, Materials, Code Review Data		TS101
17			
18	Architectural - Demolition - Partial Basement Floor Plans		A001
19	Architectural - Partial Basement Floor Plans, Details		A101
20	Architectural - Plumbing – Partial Basement Floor Plans, Waste and Vent Isometric, Schedules		A102
21	Architectural - Partial Building Sections, Details		A401
22			
23	Electrical - General Notes, Symbols List		E001
24	Electrical - Demolition - Partial Basement Floor Plan		E002
25	Electrical - Lighting - Partial Basement Floor Plan		E101
26	Electrical - Power - Partial Basement Floor Plan		E201
27	Electrical - Power - Partial First Floor Plan		E202
28	Electrical - Luminaire, Panel and Equipment Connection Schedules		E501
29			
30	Refrigeration - Floor Warming Plan, Flow Diagram, Detail		M300
31	Refrigeration - Refrigeration Floor Plans		M301
32		***	