

1	<b>TABLE OF CONTENTS TECHNICAL SPECIFICATIONS</b>	<b>(8/2022)</b>	
2			
3	<b>VOLUME 2</b>		
4			
5	Division Project No. <b>19F2R</b>		
6			
7			Pages Thru
8	<b>TITLE PAGE</b>		1
9	<b>TABLE OF CONTENTS</b>		TC-2
10			
11	<b>DIVISION 02 – SELECTIVE DEMOLITION</b>		
12	Section Title		
13	02 05 00 Common Work Results for Existing Conditions		02 05 00 – 4
14	02 07 00 Selective Demolition		02 07 00 – 4
15			
16	<b>DIVISION 07 – THERMAL AND MOISTURE PROTECTION</b>		
17	Section Title		
18	07 84 00 Firestopping		07 84 00 – 9
19			
20	<b>DIVISION 09 – FINISHES</b>		
21	Section Title		
22	09 65 00 Resilient Flooring		09 65 00 - 5
23			
24	<b>DIVISION 14 - CONVEYING SYSTEMS</b>		
25	Section Title		
26	14 08 00 Commissioning of Conveying Systems Science Building Hydraulic Elevator		14 08 00 – 4
27	14 08 01 Commissioning of Conveying Systems Noel Fine Arts Center		
28	Hydraulic Elevator		14 08 01 – 4
29	14 08 02 Commissioning of Conveying Systems Noel Fine Arts Center Stage Lift		14 08 02 – 3
30	14 24 20 Hydraulic Elevators Science Building		14 24 20 – 25
31	14 24 21 Hydraulic Elevators Noel Fine Arts Center Elevator #3		14 24 21 – 16
32	14 43 16 Electromechanical Stage Lift		14 43 16 – 16
33			
34	<b>DIVISION 21 – FIRE SUPPRESSION</b>		
35	Section Title		
36	21 05 00 Common Work Results for Fire Protection		21 05 00 – 5
37	21 05 29 Hangers and Supports for Fire Suppression Piping and Equipment		21 05 29 – 4
38	21 10 00 Water-Based Fire Supression Systems		21 10 00 – 7
39			
40	<b>DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING</b>		
41	Section Title		
42	23 05 00 Common Work Results for HVAC		23 05 00 – 7
43	23 05 29 Hangers and Supports for HVAC Piping and Equipment		23 05 29 – 4
44	23 05 48 Vibration & Seismic Controls for HVAC Piping and Equipment		23 05 48 – 2
45	23 05 93 Testing, Adjusting and Balancing for HVAC		23 05 93 – 4
46	23 07 00 HVAC Insulation		23 07 00 – 8
47	23 08 00 Commissioning of HVAC		23 08 00 – 63
48	23 09 14 Pneumatic and Electric Controls		23 09 14 – 7
49	23 09 15 Direct Digital Control Input/Output Point Summary Tables		23 09 15 – 2
50	23 09 24 Direct Digital Control System for HVAC (Informational Purposes Only)		23 09 24 – 11
51	23 09 93 Sequence of Operation for HVAC Controls		23 09 93 – 4
52	23 21 13 Hydronic Piping		23 21 13 – 5
53	23 31 00 HVAC Ducts and Casings		23 31 00 – 8
54	23 33 00 Air Duct Accessories		23 33 00 – 4
55	23 36 00 Air Terminal Units		23 36 00 – 4
56	23 37 13 Diffusers, Registers and Grilles		23 37 13 – 2
57	23 81 26 Split-System Ductless Air Conditioners		23 81 26 – 6

1	<b>DIVISION 26 - ELECTRICAL</b>		
2	Section	Title	
3	26 05 00	Common Work Results for Electrical	26 05 00 – 7
4	26 05 02	Electrical Demolition for Remodeling	26 05 02 – 3
5	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04 – 3
6	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19 – 4
7	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26 – 2
8	26 05 29	Hangers and Supports for Electrical Systems	26 05 29 – 4
9	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33 – 8
10	26 05 53	Identification for Electrical Systems	26 05 53 – 4
11	26 08 00	Commissioning of Electrical	26 08 00 – 31
12	26 27 26	Wiring Devices	26 27 26 – 4
13	26 27 28	Disconnect Switches	26 27 28 – 2
14	26 27 29	Elevator Distribution Equipment	26 27 29 – 3
15	26 28 13	Fuses	26 28 13 – 1
16	26 51 13	Interior Lighting Fixtures, Lamps, And Ballasts	26 51 13 – 5
17			
18	<b>DIVISION 28 – ELECTRONIC SAFETY AND SECURITY</b>		
19	Section	Title	
20	28 08 00	Commissioning of Electronic Safety and Security	28 08 00 – 15
21	28 31 00	Fire Detection and Alarm	28 31 00 – 15
22			
23	<b>DRAWINGS - Bound Separately</b>		
24	Title		Sheets Thru
25			
26	<u>Architectural</u>		
27	Title, Sheet Index, Graphics, Abbreviations, Campus Map, Building Locations		T
28	Noel Fine Arts Building – 1 <sup>st</sup> & 2 <sup>nd</sup> Floor Key Plans		A100
29	Science Building – Basement, 1 <sup>st</sup> & 2 <sup>nd</sup> Floor Key Plans		A101
30	Science Building – 3 <sup>rd</sup> & 4 <sup>th</sup> Floor Key Plans		A102
31			
32	<u>Fire Suppression</u>		
33	Fire Protection Symbols, Abbreviations and General Notes		F001
34	Noel Fine Arts: Fire Protection Plan – Demolition and New Work; Partial First Floor Plan		F100
35	Noel Fine Arts: Fire Protection Plan – Demolition and New Work; Partial First Floor Plan		F101
36			
37	<u>Mechanical</u>		
38	Mechanical Symbols and Abbreviations		M001
39	Noel Fine Arts – First Floor New Construction – Mechanical		M100
40	Science Building – Basement – Mechanical		M110
41	Science Building – Basement and First Floor New Construction – Elevator E002		M111
42	Science Building – Basement – New Construction – Elevator 019		M112
43	Mechanical – Details		M400
44	Mechanical – Schedules		M500
45			
46	<u>Electrical</u>		
47	Electrical Symbols, Abbreviations, and General Notes		E000
48	Noel Fine Arts Building – Partial Floor Plans Electrical Demolition		E100
49	Noel Fine Arts Building – Partial Floor Plans Electrical New Work		E101
50	Science Building – Partial Basement Floor Plans Electrical Demolition and New Work		E200
51	Science Building – Partial Basement Floor Plans Electrical Demolition and New Work		E201
52	Science Building – Partial Floor Plans 1-4 Electrical Demolition and New Work		E202
53	Electrical Schedules		E400
54	NFAC Electric Panel Schedules		E401
55	NFAC Electric Panel Schedules		E402
56	Science Electrical Panel Schedules		E403
57	Science Electrical Panel Schedules		E404