

| TABLE of CONTENTS | |
|-------------------|--------------------------------------------------------------------------|
| 4 | COTTAGE 116 RELOCATION |
| 5 | WISCONSIN VETERANS HOME - KING |
| 6 | DEPARTMENT OF VETERANS AFFAIRS |
| 7 | TOWN OF FARMINGTON, WISCONSIN |
| 8 | |
| 9 | DOA/DFD Project No. 18G2U |
| 10 | |
| 11 | |
| 12 | <u>Pages Thru:</u> |
| 13 | |
| 14 | Notice of Advertisement for Bids A-1 |
| 15 | Table of Contents..... TC-2 |
| 16 | Advertisement for Bids and Bid FORM PS-7 |
| 17 | Sealed Bid Envelope Label..... 1 |
| 18 | |
| 19 | Bid Bond Form (DOA-4506)..... 1 |
| 20 | Performance Bond Form (DOA-4188) 2 |
| 21 | Payment Bond Form (DOA-4187)..... 2 |
| 22 | Construction Contract (DOA-4504) 2 |
| 23 | Conditions of the Contract for Simplified Projects (DOA-4532) 1-10 |
| 24 | |
| 25 | Request for Submittal Approval (DOA-4523) 1 |
| 26 | Submittal Log SL-2 |
| 27 | |
| 28 | Request for Subcontractor Approval (DOA-4225) 1 |
| 29 | Affidavit of Compliance MBE/DVB Provisions (DOA-4266) 2 |
| 30 | General Requirements for Simplified Projects..... GRsp-10 |
| 31 | |
| 32 | Technical Specifications: |
| 33 | DIVISION 02 - EXISTING CONDITIONS |
| 34 | 02 41 13 - Demolition..... 5 |
| 35 | 02 43 00 - Structure Moving..... 3 |
| 36 | |
| 37 | DIVISION 03 - CONCRETE |
| 38 | 03 30 00 - Cast-in-Place Concrete..... 21 |
| 39 | |
| 40 | DIVISION 05 - METALS |
| 41 | 05 12 00 - Structural Steel Framing 3 |
| 42 | |
| 43 | DIVISION 07 - THERMAL AND MOISTURE PROTECTION |
| 44 | 07 21 00 - Thermal Insulation 3 |
| 45 | |
| 46 | DIVISION 22 - PLUMBING |
| 47 | 22 05 00 - Common Work Results for Plumbing..... 8 |
| 48 | 22 14 00 - Facility Storm Drainage 7 |
| 49 | 22 30 00 - Plumbing Equipment..... 3 |
| 50 | |

| | | |
|----------|-------------------------------------------------------------------------------|------|
| 1 | DIVISION 23 - HVAC | |
| 2 | 23 05 00 - Common Work Results for HVAC..... | 4 |
| 3 | 23 05 13 - Common Motor Requirements for HVAC Equipment | 3 |
| 4 | 23 05 23 - General Duty Valves for HVAC Piping..... | 2 |
| 5 | 23 05 29 - Hangers and Supports for HVAC Piping and Equipment | 3 |
| 6 | 23 05 48 - Vibration and Seismic Controls for HVAC Piping and Equipment | 2 |
| 7 | 23 11 00 - Facility Fuel Piping..... | 5 |
| 8 | 23 31 00 - HVAC Ducts and Casings..... | 4 |
| 9 | 23 33 00 - Air Duct Accessories..... | 2 |
| 10 | 23 41 00 - Particulate Air Filtration..... | 2 |
| 11 | 23 51 00 - Breechings, Chimneys, and Stacks | 2 |
| 12 | 23 54 00 - Gas Fired Furnaces | 3 |
| 13 | | |
| 14 | DIVISION 30 - COMMON WORK RESULTS FOR ALL EXTERIOR WORK | |
| 15 | 30 05 00 - Common Work Results for All Exterior Work..... | 5 |
| 16 | | |
| 17 | DIVISION 31 - EARTHWORK | |
| 18 | 31 10 00 - Site Clearing | 2 |
| 19 | 31 20 00 - Earthmoving..... | 5 |
| 20 | 31 23 16.13 - Trenching..... | 8 |
| 21 | 31 23 16.16 - Structural Excavation for Minor Structures | 4 |
| 22 | 31 23 19 - Dewatering | 3 |
| 23 | 31 25 00 - Erosion Control | 5 |
| 24 | | |
| 25 | DIVISION 32 - EXTERIOR IMPROVEMENTS | |
| 26 | 32 91 13 - Soil Preparation | 3 |
| 27 | 32 92 19 - Seeding | 2 |
| 28 | | |
| 29 | Drawings: (Bound Separately) | |
| 30 | | |
| 31 | Location and Site Plans | A001 |
| 32 | Foundation Plans and Details | S101 |
| 33 | Plumbing Site Plan, Floor Plans and Details | P101 |
| 34 | HVAC Floor Plans, Schedules, and Details | M101 |
| 35 | | |
| 36 | | |
| 37 | | |
| 38 | | |
| 39 | | |