TABLE of CONTENTS 1 2 3 4 5 DOMESTIC WATER HEATER REPLACEMENT WINNEBAGO MENTAL HEALTH INSTITUTE DEPARTMENT OF HEALTH SERVICES WINNEBAGO, WISCONSIN 6 7 8 Project No. 18H2Z 9 10 11 Pages Thru: 12 13 14 15 Advertisement for Bids and Bid FORM...... PS-7 16 17 18 19 20 21 22 23 Conditions of the Contract for Simplified Projects (DOA-4532)...... 1-10 24 Request for Submittal Approval (DOA-4523)...... 1 25 26 27 28 29 General Requirements for Simplified Projects......GRsp-9 30 31 DHS – Contractor Site Access and Working Requirements4 32 33 **Technical Specifications:** 34 35 01 74 19 Construction Waste Management 01 74 19-4 01 91 01 Commissioning Process 01 91 01-4 36 37 DIVISION 2 – EXISTING CONDITIONS 38 Common Work Results for Existing Conditions 02 05 00 02 05 00-4 39 40 02 41 13 Demolition 02 41 13-3 41 42 **DIVISION 22 - PLUMBING** Common Work Results for Plumbing 22 05 00 22 05 00-6 43 22 05 13-2 44 22 05 13 Common Motor Requirements for Plumbing Equipment 45 22 05 14 **Plumbing Specialties** 22 05 14-2 Plumbing Specialties 22 05 15 22 05 15-3 46 General Duty Valves for Plumbing Piping 22 05 23 47 22 05 23-3 Hangers and Supports for Plumbing piping and Equipment 22 05 29 22 05 29-4 48 49 22 07 00 Plumbing Insulation 22 07 00-6 Commissioning of Plumbing 50 22 08 00 22 08 00-25 22 11 00 Facility Water Distribution 51 22 11 00-6

1	22 30 00	Plumbing Equipment	22 30 00-4
2 3 4	DIVISION 23 – HEATING, VENTILATING AND AIR CONDITIONING Section Title		
5	23 05 00	Common work results for HVAC	23 05 00-4
6	23 05 15	Piping Specialties	23 05 15-3
7	23 05 23	General Duty Valves for HVAC	23 05 23-4
8	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-4
9	23 07 00	HVAC Insulation	23 07 00-7
10	23 08 00	<u> </u>	23 08 00-15
11	23 22 13	Steam and Condensate Heating Piping	23 22 13-7
12			
13	Drawings. F	Douad Congretaly	
14	Drawings: E	Bound Separately	
15 16	Title Sheet	abbreviations and symbols, Site Plan, Building Key	T000
17	Plumbing W		P101
18	Steam Wor		M101
19	Electrical W	/ork	E101
20	Plumbing Schematics and Equipment Schedules P501		
21	Steam Schematics and Equipment Schedules M501		
22			
23			
24			
25			
26			
27			
28			
29 30			
31			
<i>J</i> 1			