
DFD Project 19G2X 
Page  TC-1 

TABLE of CONTENTS 1 
 2 
 3 
 4 
 5 

CUSTODIAL OFFICES RELOCATION 6 
POLK LIBRARY 7 

UNIVERSITY OF WISCONSIN OSHKOSH 8 
OSHKOSH, WISCONSIN 9 

 10 
Project No. 19G2X 11 

   12 
 13 
 14 

          Pages Thru: 15 
 16 
Notice of Advertisement for Bids  ........................................................................     A-2 17 
Table of Contents ...............................................................................................   TC-3 18 
Advertisement for Bids and Bid FORM ..............................................................   PS-7 19 
Sealed Bid Envelope Label ......................................................................................   1 20 
 21 
Bid Bond Form (DOA-4506) ......................................................................................  1 22 
Performance Bond Form (DOA-4188) ..................................................................   1-2 23 
Payment Bond Form (DOA-4187) .........................................................................   1-2 24 
Construction Contract (DOA-4504) .......................................................................   1-2 25 
Conditions of the Contract for Simplified Projects (DOA-4532) ...........................  1-10 26 
 27 
Request for Submittal Approval (DOA-4523) ...........................................................   1 28 
Submittal Log .....................................................................................................   SL -4 29 
 30 
Request for Subcontractor Approval (DOA-4225) ...................................................   1 31 
Affidavit of Compliance MBE/DVB Provisions (DOA-4266) ..................................   1-2 32 
General Requirements for Simplified Projects………………… .. ……………..GRsp-10 33 
 34 
Agency Specific Requirements (Corrections, Etc.)…………… ............ ………….None 35 
 36 
Technical Specifications: 37 
01 74 19 – Construction Waste Management ............................................. 01 74 19-4 38 
 39 
02 05 00 – Common Work Results for Existing Conditions ........................ 02 05 00-3 40 
02 41 13 – Demolition ................................................................................. 02 41 13-3 41 
 42 
03 30 00 – Cast-in-Place Concrete ............................................................. 03 30 00-5 43 
 44 
05 53 05 – Metal Gratings ........................................................................... 05 53 05-2 45 
05 53 06 – Utility Well ................................................................................. 05 53 06-1 46 
 47 
06 20 00 – Finish Carpentry ........................................................................ 06 20 00-2 48 
06 41 00 – Architectural Wood Casework ................................................... 06 41 00-3 49 
 50 
07 21 00 – Insulation ................................................................................... 07 21 00-2 51 
07 84 00 – Fire Stopping ............................................................................. 07 84 00-9 52 
07 92 00 – Joint Sealants ........................................................................... 07 92 00-3 53 
 54 



DFD Project 19G2X 
Page  TC-2 

08 11 13 – Hollow Metal Doors and Frames ............................................... 08 11 13-3 1 
08 14 16 – Flush Wood Doors  ................................................................... 08 14 16-3 2 
08 71 00 – Door Hardware .......................................................................... 08 71 00-4 3 
08 80 00 – Glazing ...................................................................................... 08 80 00-3 4 
 5 
09 21 16 – Gypsum Board Assemblies ....................................................... 09 21 16-3 6 
09 51 00 – Acoustical Ceilings .................................................................... 09 51 00-2 7 
09 65 00 – Resilient Flooring ...................................................................... 09 65 00-2 8 
09 68 13 – Tile Carpeting ............................................................................ 09 68 13-2 9 
09 91 23 – Interior Painting ......................................................................... 09 91 23-5 10 
 11 
10 26 00 – Wall and Corner Guards ........................................................... 10 26 00-2 12 
10 83 00 – Dryer Vent and Ducting ............................................................. 10 83 00-2 13 
 14 
22 05 23 – General Duty Valves for Plumbing Piping ................................. 22 05 23-3 15 
22 05 29 – Hangers and Supports for Plumbing Piping and Equipment ..... 22 05 29-4 16 
22 07 00 – Plumbing Insulation ................................................................... 22 07 00-4 17 
22 30 00 – Plumbing Equipment ................................................................. 22 30 00-2 18 
22 42 00 – Commercial Plumbing Fixtures ................................................. 22 42 00-3 19 
 20 
23 05 00 – Common Work Results for HVAC ............................................. 23 05 00-4 21 
23 05 93 – Testing, Adjusting, and Balancing for HVAC ............................ 23 05 93-4 22 
23 07 00 – HVAC Insulation ........................................................................ 23 07 00-4 23 
23 31 00 – HVAC Ducts and Casings ......................................................... 23 31 00-4 24 
23 33 00 – Air Duct Accessories ................................................................. 23 33 00-2 25 
23 37 13 – Diffusers, Registers & Grilles .................................................... 23 37 13-2 26 
 27 
26 05 00 – Common Work Results for Electrical ........................................ 26 05 00-7 28 
26 05 02 – Electrical Demolition for Remodeling ........................................ 26 05 02-3 29 
26 05 19 – Low-Voltage Electrical Power Conductors and Cables ............. 26 05 19-4 30 
26 05 26 – Grounding and Bonding for Electrical Systems ........................ 26 05 26-5 31 
26 05 29 – Hangers and Supports for Electrical Systems .......................... 26 05 29-4 32 
26 05 33 – Raceway and Boxes for Electrical Systems ............................ 26 05 33-10 33 
26 05 53 – Identification for Electrical Systems .......................................... 26 05 53-3 34 
26 05 73 – Short Circuit / Coordination Study and Arc Flash Risk Assessment…….... 35 
 .................................................................................................................... 26 05 73-5 36 
26 24 16 – Panelboards .............................................................................. 26 24 16-3 37 
26 27 26 – Wiring Devices  ......................................................................... 26 27 26-3 38 
26 51 13 – Interior Lighting Fixtures, Lamps, and Ballasts  ........................ 26 51 13-8 39 
 40 
27 05 53 – Identification for Communications Systems  ............................. 27 05 53-6 41 
27 08 00 – Commissioning of Communications .......................................... 27 08 00-8 42 
27 10 00 – Structured Cabling .................................................................. 27 10 00-20 43 
27 16 19 – Communications Patch Chords, Work Area Chords, and Cross Connect 44 
Wire……………………………………………………………………............…27 16 19-3  45 
 .....................................................................................................................................  46 
 47 
Drawings: (Bound Separately) 48 
 49 
T101, Title Sheet  ................................................................................................. T101 50 
 51 
D100, Basement Demolition Plan  ....................................................................... D100 52 
 53 
A000, Basement Life Safety Plan  ....................................................................... A000 54 
A100, Basement Floor Plan  ................................................................................ A100 55 
A301, Reflected Ceiling Plan  .............................................................................. A301 56 



DFD Project 19G2X 
Page  TC-3 

A510, Door Schedule and Details  ....................................................................... A510 1 
A601, Basement Finish Plan  ............................................................................... A601 2 
 3 
M100, Mechanical Demo Plan  ........................................................................... M100 4 
M101, Mechanical Plan  ...................................................................................... M101 5 
MP401, Mechanical & Plumbing Schedules & Details  ..................................... MP401 6 
 7 
P101, Plumbing Plan  .......................................................................................... P101 8 
 9 
E101, Electrical Power and Systems Plan  .......................................................... E101 10 
 11 
 12 
 13 
 14 
 15 
 16 
 17 
 18 

 19 
 20 




