

1 **TABLE OF CONTENTS TECHNICAL SPECIFICATIONS (1/2023)**
 2 **VOLUME 2 of 2**

3
 4 Division Project No. **23A1V**

Pages Thru

| | | | |
|---|--------------------------|--|------|
| 5 | | | |
| 6 | TITLE PAGE | | 1 |
| 7 | TABLE OF CONTENTS | | TC-3 |

8
 9 **DIVISION 02 – EXISTING CONDITIONS**

| 10 | Section | Title | |
|----|----------|---|----|
| 11 | 02 05 00 | Common Work Results for Existing Conditions | 4 |
| 12 | 02 05 10 | Maintenance of Traffic | 7 |
| 13 | 02 22 15 | Crack and Damage for Existing Conditions | 2 |
| 14 | 02 32 00 | Geo Technical Investigation | 49 |
| 15 | 02 41 13 | Demolition | 5 |

16
 17 **DIVISION 03 – CONCRETE**

| 18 | Section | Title | |
|----|----------|---------------------------|----|
| 19 | 03 08 00 | Commissioning of Concrete | 6 |
| 20 | 03 30 00 | Cast-In-Place Concrete | 22 |

21
 22 **DIVISION 07 – THERMAL AND MOISTURE PROTECTION**

| 23 | Section | Title | |
|----|----------|-----------------------------|---|
| 24 | 07 10 16 | Waterproofing for Utilities | 3 |

25
 26 **DIVISION 23 – HEATING, VENTILATING AND AIR CONDITIONING**

| 27 | Section | Title | |
|----|-------------|--|---|
| 28 | 23 05 00 | Common Work Results for HVAC | 5 |
| 29 | 23 05 15 | Piping Specialties | 3 |
| 30 | 23 05 23 | General-Duty Valves for HVAC Piping | 4 |
| 31 | 23 05 29 | Hangers and Supports for HVAC Piping and Equipment | 6 |
| 32 | 23 07 00 | HVAC Insulation | 9 |
| 33 | 23 22 13 | Steam and Condensate Heating Piping | 8 |
| 34 | 23 22 13.13 | Underground Steam and Condensate Heating Piping | 6 |
| 35 | 23 30 16 | Sump Pumps for Utilities | 3 |

36
 37 **DIVISION 26 – ELECTRICAL**

| 38 | Section | Title | |
|----|----------|--|----|
| 39 | 26 05 00 | Common Work Results for Electrical | 7 |
| 40 | 26 05 02 | Electrical Demolition for Remodeling | 3 |
| 41 | 26 05 04 | Cleaning, Inspection and Testing of Electrical Equipment | 2 |
| 42 | 26 05 19 | Low-Voltage Electrical Power Conductors and Cables | 5 |
| 43 | 26 05 23 | Control-Voltage Electrical Power Cables | 3 |
| 44 | 26 05 26 | Grounding and Bonding for Electrical Systems | 6 |
| 45 | 26 05 29 | Hangers and Supports for Electrical Systems | 4 |
| 46 | 26 05 33 | Raceway and Boxes for Electrical Systems | 10 |
| 47 | 26 05 53 | Identification for Electrical Systems | 4 |
| 48 | 26 08 00 | Commissioning of Electrical | 49 |
| 49 | 26 27 02 | Equipment Wiring Systems | 4 |
| 50 | 26 27 26 | Wiring Devices | 4 |
| 51 | 26 27 28 | Disconnect Switches | 2 |
| 52 | 26 28 16 | Enclosed Switches and Circuit Breakers | 2 |
| 53 | 26 51 13 | Interior Lighting Fixtures, Lamps, And Ballasts | 6 |

54
 55 **DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK**

| 56 | Section | Title | |
|----|----------|---------------------------------------|---|
| 57 | 30 05 00 | Common Work Results for Exterior Work | 5 |

| | | |
|----|--|-------------|
| 1 | | |
| 2 | DIVISION 31 – EARTHWORK | |
| 3 | Section Title | |
| 4 | 31 10 00 Site Clearing | 2 |
| 5 | 31 13 00 Selective Tree and Shrub Removal and Transplanting | 2 |
| 6 | 31 13 16 Selective Tree and Shrub Protection and Trimming | 8 |
| 7 | 31 22 16.15 Roadway Subgrade Preparation | 4 |
| 8 | 31 23 16.13 Trenching | 9 |
| 9 | 31 23 16.26 Rock Removal | 3 |
| 10 | 31 23 19 Dewatering | 4 |
| 11 | 31 25 00 Erosion Control | 5 |
| 12 | 31 41 16 Sheet Piling | 4 |
| 13 | | |
| 14 | DIVISION 32 – EXTERIOR IMPROVEMENTS | |
| 15 | Section Title | |
| 16 | 32 11 23.33 Dense Graded Base | 3 |
| 17 | 32 12 16.13 Hot Mix Asphalt Paving | 2 |
| 18 | 32 17 23 Pavement Markings | 1 |
| 19 | 32 91 13 Soil Preparation | 4 |
| 20 | 32 92 00 Plants | 8 |
| 21 | 32 92 19 Seeding | 6 |
| 22 | | |
| 23 | DIVISION 33 – UTILITIES | |
| 24 | Section Title | |
| 25 | 33 63 13 Hydronic Heating & Steam Utilities | 2 |
| 26 | 33 65 00 Thermal Utilities | 4 |
| 27 | | |
| 28 | DRAWINGS – Bound Separately | |
| 29 | Title | Sheets Thru |
| 30 | Title Sheet | T000 |
| 31 | Project Schedule, Construction Phasing Plans and Sheet Index | T001 |
| 32 | | |
| 33 | Civil | C- |
| 34 | General Notes, Symbols and Abbreviations | C000 |
| 35 | Existing Conditions | C002 |
| 36 | Surface Demolition Plan – Phase 1 and Phase 2 | C003 |
| 37 | Overall Utility Site Plan – Demolition and New Construction | C004 |
| 38 | Existing Subsurface Conditions ULO Plan | C020 |
| 39 | Traffic Control – Phase 1 & 2 | C100 |
| 40 | Traffic Control Details | C105 |
| 41 | Traffic Control Details – Phase 1 & 2 | C106 |
| 42 | Erosion Control Plan – Phase 1 & 2 | C150 |
| 43 | Erosion Control Plan Details | C160 |
| 44 | Partial Steam Site Plan & Profile | C210 |
| 45 | Partial Steam Site Plan & Profile | C211 |
| 46 | Partial Steam Site Plan & Profile | C212 |
| 47 | Partial Steam Site Plan & Profile | C213 |
| 48 | Partial Steam Site Plan & Profile | C214 |
| 49 | Murphy Hall Steam Pit S and Steam Pit V Demolition Plans and Section | C250 |
| 50 | Steam Pit B-1 and D-1 Demolition Plans and Section | C251 |
| 51 | Murphy Hall and Steam Pit D-1 New Construction Plans and Sections | C252 |
| 52 | Steam Pit B-1 New Construction Plan and Sections | C253 |
| 53 | Steam Pit V New Construction Plan and Sections | C254 |
| 54 | Steam Details | C280 |
| 55 | Steam Details | C281 |
| 56 | Site Restoration Plan – Phase 1 and Phase 2 | C500 |
| 57 | Site Restoration Grading Details | C501 |

| | | |
|----|---|------|
| 1 | Site Restoration Grading Details | C502 |
| 2 | Construction Details | C600 |
| 3 | | |
| 4 | Mechanical | M- |
| 5 | Mechanical Symbols and Sheet Index | M000 |
| 6 | Steam and Condensate System Layout Plans | M001 |
| 7 | Murphy Hall and Steam Pit V Demolition Plans and Section | M100 |
| 8 | Steam Pit D-1 Demolition Plan and Section | M101 |
| 9 | Murphy Hall and Steam Pit D-1 New Construction Plans and Sections | M102 |
| 10 | Steam Pit B-1 New Construction Plan and Sections | M103 |
| 11 | Steam Pit V New Construction Plan and Sections | M104 |
| 12 | Murphy Hall West Demolition Plan | M110 |
| 13 | Mechanical Details | M240 |
| 14 | Mechanical Details | M241 |
| 15 | | |
| 16 | Electrical | E- |
| 17 | Electrical Symbols and Sheet Index | E000 |
| 18 | Murphy Hall West Electrical Plan | E110 |
| 19 | Overall Utility Site Plan – New Construction | E200 |
| 20 | Steam Pit B-1 & V New Construction Plans | E201 |
| 21 | Electrical Details | E500 |
| 22 | Electrical Schedules | E600 |
| 23 | | |
| 24 | | |
| 25 | | |
| 26 | *** | |