1	TABLE OF CONTENTS MEP BIDDERS (Rev 11/2017)		
2			
3	D''' D' (M 10010		
4	Division Project No. 18G1O		
5 6			
7	DIVISION 01 - MEP BIDDING REQUIREMENTS	Pages Thru	
8	TITLE PAGE	1 ages 1 mu 1	
9	TABLE OF CONTENTS	TC-4	
10	TIBLE OF CONTENTS	10 1	
11	MEP BIDDING REQUIREMENTS		
12	MEP Invitation to Bid	A-2	
13	MEP Instructions to Bidders	B-10	
14	Bid Form – Mechanical, Electrical, Plumbing, and Fire Protection (MEP)	C-5	
15	Sealed Bid Envelope Label	1	
16	Mechanical Electrical Plumbing and Fire Protection (MEP) Bid Bond Form (DOA-4189)	BB-1	
17	Designation of Confidential and Proprietary Information Form (DOA-3027)	1	
18			
19	DIVISION 01	CD 4	
20	General Requirements	GR-1	
21	01 33 00 Electronic Submittal Procedures	01 33 00-6	
22 23	01 74 19 Construction Waste Management 01 91 01 Commissioning Process	01 74 19-4 01 91 01-4	
24	of 51 of Commissioning Frocess	01 91 01-4	
25	APPENDIX #1 - GENERAL PRIME CONTRACTOR (GPC) BIDDING AND	CONTRACT	
26	DOCUMENTS	001/114101	
27	Form A - Affidavit of Compliance – MBE / DVB Provisions (DOA-4266)	2	
28	Request for Submittal Approval (DOA-4523)	1	
29	Request for Subcontractors Approval (DOA-4225)	1	
30			
31	CONTRACT FORMS		
32	Performance Bond Form (DOA-4188)	2	
33	Payment Bond Form (DOA-4187)	2	
34	Contract Form (DOA-4504)	2	
35			
36	CONDITIONS OF THE CONTRACT	2.4	
37	General Conditions of the General Prime Contractor Contract (DOA-4193P)	34	
38	Supplementary General Conditions	SGC-1	
39 40	DHS - Contractor Site Access and Working Requirements	4 SI 6	
40 41	Submittal Log	SL-6	
42	VOLUME 2		
43	VOLUME 2		
44	DIVISION 02 – EXISTING CONDITIONS		
45	Section Title	Pages Thru	
46	02 05 00 Common Work Results for Existing Conditions	02 05 00-4	
47	02 32 00 Geo Technical Investigation	02 32 00-1	
48	02 41 13 Demolition	02 41 13-4	
49			
50	DIVISION 03 - CONCRETE		
51	Section Title	Pages Thru	
52	03 08 00 Commissioning of Concrete	03 08 00-6	
53	03 30 00 Cast-In-Place Concrete	03 30 00-22	
54			
55	DIVISION 04 - MASONRY		
56	Section Title	Pages Thru	
57	04 20 00 Unit Masonry	04 20 00-4	

1			
2	DIVISION (	05 - METALS	
3	Section	Title	Pages Thru
4	05 12 00	Structural Steel Framing	05 12 00-10
5	05 50 16	Miscellaneous Metals for Utilities	05 50 16-3
6	05 53 13	Metal Gratings	05 53 13-4
7		· · · · · · · · · · · · · · · · · · ·	
8	DIVISION (	07 – THERMAL AND MOISTURE PROTECTION	
9	Section	Title	Pages Thru
10	07 10 16	Waterproofing for Utilities	07 10 16-3
11			
12	DIVISION 2	23 - HEATING, VENTILATING AND AIR CONDITIONING	
13	Section	Title	Pages Thru
14	23 05 00	Common Work Results for HVAC	23 05 00-4
15	23 05 15	Piping Specialties	23 05 15-3
16	23 05 23	General Duty Valves for HVAC	23 05 23-3
17	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-6
18	23 07 00	HVAC Insulation	23 07 00-9
19	23 08 00	Commissioning of HVAC	23 08 00-15
20	23 09 14	Pneumatic and Electric Instrumentation and Control Devices for HVAC	23 09 14-5
21	23 22 13	Steam and Condensate Heating Piping	23 22 13-7
22	23 22 13.13	Underground Steam and Condensate Heating Piping	23 22 13.13-7
23	23 30 16	Sump Pumps for Utilities	23 30 16-3
24			
25	DIVISION 2	26 - ELECTRICAL	
26	Section	Title	Pages Thru
27	26 05 00	Common Work Results for Electrical	26 05 00-7
28	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-2
29	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-5
30	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-4
31	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-3
32	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-10
33	26 05 53	Identification for Electrical Systems	26 05 53-3
34	26 08 00	Commissioning of Electrical	26 08 00-32
35	26 27 02	Equipment Wiring Systems	26 27 02-3
36	26 27 26	Wiring Devices	26 27 26-3
37	26 27 28	Disconnect Switches	26 27 28-2
38	26 51 13	Interior Lighting Fixtures, Lamps, and Ballasts	26 51 13-6
39			
40		30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK	
41	Section	Title	Pages Thru
42	30 05 00	Common Work Results for all Exterior Work	30 05 00-5
43	D.H.H.G.LO.L.G	M. E. PEWWORK	
44		31 - EARTHWORK	, m
45	Section	Title	Pages Thru
46		Trenching	31 23 16.13-8
47	31 23 19	Dewatering	31 23 19-3
48	31 25 00	Erosion Control	31 25 00-4
49 50	31 41 16	Sheet Piling, Shoring and Bracing	31 41 16-3
50 51	DIVISION 2	32 – EXTERIOR IMPROVEMENTS	
52	Section	Title	Dogge Then
52 53		Dense Graded Base	Pages Thru 32 11 23.33-3
53 54			32 12 16.13-1
55	32 12 16.13	Plant Mix Asphalt Paving Chain Link Fencing and Gates	32 31 13-5
55 56	32 91 13	Soil Preparation	32 91 13-3 32 91 13-3
57	32 92 23	Sodding	32 92 23-3
51	34 14 43	TC-?	34 14 43-3

1	DIVISION 33 - UTILITIES	
2	Section Title	Pages Thru
3	33 11 00 Water Utility Distribution Piping	33 11 00-13
4	33 40 00 Storm Drainage Utilities	33 40 00-4
5	33 61 10 Chilled Water and Condenser Water Utilities	33 61 10-13
6	33 63 03 Steam Pits and Direct Buried Conduits	33 63 03-2
7		
8	DRAWINGS - Bound Separately	
9	Title	Sheets Thru
10	Title Sheet	T100
11	Sheet Index	T101
12	Site Overview	C000
13 14	General Notes and Abbreviations Overall Utility Demolition Site Plan	C001 C002
15	Overall Utility Demolition Site Plan Overall Utility New Construction Site Plan	C002
16	Traffic Control Plan	C101
17	Traffic Control Plan	C102
18	Traffic Control Plan	C102
19	Traffic Control Plan	C104
20	Traffic Control Plan	C105
21	Traffic Control Plan	C106
22	Partial Stream Site Plan and Profile	C210
23	Partial Stream Site Plan and Profile	C211
24	Partial Stream Site Plan and Profile	C212
25	Partial Stream Site Plan and Profile	C213
26	Partial Stream Site Plan and Profile	C214
27	Steam Pit 27 Demolition and New Construction Plans and Sections	C250
28	Steam Pit 26 Demolition and New Construction Plans and Sections	C251
29	Steam Pit 25 Demolition and New Construction Plans and Sections	C252
30	Steam Pit 25 New Construction Plans and Sections	C253
31	Cottage 7 Mechanical Room Demolition and New Construction Plans and Sections	C254
32	Steam Details	C280
33 34	Steam Details Partial Chilled Water Site Plan and Profile	C281 C310
35	Partial Chilled Water Site Plan and Profile	C311
36	Partial Chilled Water Site Plan and Profile	C312
37	Partial Chilled Water Site Plan and Profile	C312
38	Cottage 7 Chiller Room Demolition and New Construction Plans and Sections	C350
39	Cottage 7 Breezeway Demolition and New Construction Plans and Sections	C351
40	Chilled Water Piping Details	C352
41	Northwest Water Main Overview	C500
42	Northwest Water Main Plan and Profile	C501
43	Northwest Water Main Plan and Profile	C502
44	Northwest Water Main Plan and Profile	C503
45	South Water Main Overview	C504
46	South Water Main Plan and Profile	C505
47	Northeast Water Main Overview	C506
48 49	Northeast Water Main Plan and Profile	C507
50	Northeast Water Main Plan and Profile Northeast Water Main Plan and Profile	C508 C509
51	Details	C510
52	Details	C510
53	Restoration Plan – Northwest Water Utility	C701
54	Restoration Plan – South Water Utility	C702
55	Restoration Plan – Northeast Water Utility	C703
56	Restoration Plan – Northeast Water Utility	C704
57	Restoration Plan – Steam Utility	C705
	TC 2	

1	Restoration Plan – Culvert	C706
2	Restoration Plan – Culvert	C707
3	Restoration Plan – Chilled Water Utility	C708
4	Details	C709
5	Details	C710
6	Details	C711
7	General Notes, Symbols, Abbreviations, and Cottage 7 Temporary Steam Plan	M000
8	Steam Pit 27 Demolition and New Construction Plans and Sections	M100
9	Steam Pit 26 Demolition and New Construction Plans and Sections	M101
10	Steam Pit 25 New Construction Plans and Sections	M102
11	Cottage 7 Mechanical Room Demolition and New Construction Plans and Sections	M103
12	Steam Pit 23 and 24 Demolition and New Construction Plans	M104
13	Steam Pit 23 and 24 Demolition and New Construction Sections	M105
14	New Steam Box Conduit and CRSP Building Chilled Water Demolition and New Construction	n Plans and
15	Sections	M106
16	Cottage 7 Chiller Room Demolition and New Construction Plans and Sections	M107
17	Steam Details	M240
18	Steam Details	M241
19	Campus Chilled Water Schematic	M242
20	Steam Details	M243
21	CRPS Building Structural Details	S350
22	Electrical Symbols and Abbreviations	E000
23	Overall Electrical Site Plan	E100
24	Enlarged Electrical Plans – Steam Pit 25 and Cottage 7	E301
25	Enlarged Electrical Plan – CRSP	E302
26	Electrical Details	E500
27		
28		
29	***	