

1	<b>TABLE OF CONTENTS(8/2022)</b>	
2		
3	Division Project No. <b>22D4XREBID</b>	
4		
5	<b>BIDDING AND CONTRACT REQUIREMENTS</b>	Pages Thru
6	TITLE PAGE	1
7	TABLE OF CONTENTS	TC-3
8		
9	Notice of Advertisement for Bids	A-2
10	Instructions to Bidders and Bid Form	PS-7
11	Sealed Bid Envelope Label	1
12		
13	Bid Bond Form (DOA-4506)	1
14	Performance Bond 100% Form (DOA-4188)	2
15	Payment Bond 100% Form (DOA-4187)	2
16	Contract Form (DOA-4504)	2
17	Conditions of the Contract for Simplified Projects (DOA-4532)	10
18		
19	Request for Submittal Approval (DOA-4523)	1
20	Submittal Log	SL-2
21		
22	Request for Subcontractors Approval (DOA-4225)	1
23	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
24	General Requirements for Simplified Projects	GRsp-8
25		
26	Agency Specific Requirements	AGRsp-43
27	DOJ Background Check Form	2
28	DOJ Background Check with Fingerprinting Candidate Instructions	1
29	DOJ Contractor Packet and Signature Pages	40
30		
31	<b>TECHNICAL SPECIFICATIONS:</b>	
32		
33	<b>DIVISION 01</b>	
34	Section Title	
35	01 74 19 Construction Waste Management	01 74 19-03
36	01 91 01 Commissioning Process – Level One	01 91 01-04
37		
38	<b>DIVISION 02 – EXISTING CONDITIONS</b>	
39	Section Title	
40	02 05 00 Common Work Results for Existing Conditions	02 05 00-04
41	02 41 13 Demolition	02 41 13-04
42		
43	<b>DIVISION 04 - MASONRY</b>	
44	Section Title	
45	04 20 00 Unit Masonry	04 20 00-08
46		
47	<b>DIVISION 07 - THERMAL AND MOISTURE PROTECTION</b>	
48	Section Title	
49	07 21 00 Thermal Insulation	07 21 00-03
50	07 84 00 Fire Stopping	07 84 00-08
51	07 92 00 Joint Sealants	07 92 00-04
52		
53	<b>DIVISION 08 - OPENINGS</b>	
54	Section Title	
55	08 11 13 Hollow Metal Doors and Frames	08 11 13-05
56	08 71 11 Door Hardware	08 71 11-06
57		
58		

1	<b>DIVISION 09 - FINISHES</b>	
2	Section Title	
3	09 91 14 Exterior Painting	09 91 14-02
4		
5	<b>DIVISION 21 – FIRE SUPPRESSION</b>	
6	Section Title	
7	21 05 00 Common Work Results for Fire Suppression	21 05 00-07
8	21 05 29 Hangers and Supports for Fire Suppression Piping and Equipment	21 05 29-05
9	21 08 00 Commissioning of Fire Suppression	21 08 00-10
10	21 10 00 Water-Based Fire Suppression Systems	21 10 00-11
11		
12	<b>DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING</b>	
13	Section Title	
14	23 05 00 Common Work Results for HVAC	23 05 00-05
15	23 05 15 Piping Specialties	23 05 15-02
16	23 05 23 General Duty-Valves for HVAC	23 05 23-03
17	23 05 29 Hangers and Supports for HVAC Piping and Equipment	23 05 29-04
18	23 05 93 Testing, Adjusting and Balancing for HVAC	23 05 93-05
19	23 07 00 HVAC Insulation	23 07 00-06
20	23 08 00 Commissioning of HVAC	23 08 00-24
21	23 09 14 Pneumatic and Electric Instrumentation and Control Devices for HVAC	23 09 14-06
22	23 09 93 Sequence of Operation for HVAC Controls	23 09 93-02
23	23 21 13 Hydronic Piping	23 21 13-10
24	23 82 00 Heating and Cooling Terminal Units	23 82 00-02
25		
26	<b>DIVISION 26 - ELECTRICAL</b>	
27	Section Title	
28	26 05 00 Common Work Results for Electrical	26 05 00-07
29	26 05 04 Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-02
30	26 05 19 Low-Voltage Electrical Power Conductors and Cables	26 05 19-04
31	26 05 26 Grounding and Bonding for Electrical Systems	26 05 26-03
32	26 05 29 Hangers and Supports for Electrical Systems	26 05 29-04
33	26 05 33 Raceway and Boxes for Electrical Systems	26 05 33-08
34	26 05 53 Identification for Electrical Systems	26 05 53-03
35	26 08 00 Commissioning of Electrical	26 08 00-26
36	26 27 28 Disconnect Switches	26 27 28-02
37	26 29 00 Low-Voltage Controllers	26 29 00-03
38		
39	<b>DIVISION 28 – ELECTRONIC SAFETY AND SECURITY</b>	
40	Section Title	
41	28 08 00 Commissioning of Electronic Safety and Security	28 08 00-15
42	28 31 00 Fire Detection and Alarm	28 31 00-13
43		
44	<b>DRAWINGS - Bound Separately</b>	
45	Title	Sheets Thru
46	Title Sheet, Site Aerial	T100
47	Keyplans	A000
48	Architectural Work Plans	A100
49		
50	Fire Suppression, Abbreviations, Symbols and General Notes	F001
51	Fire Suppression – Demolition Partial Levels – P1 through P4	F100
52	Fire Suppression- New Work Partial Levels – P1 through P4	F110
53	Fire Suppression – New Work: Penthouse Pump Room and Valve Rooms Sections	F111
54	Fire Suppression – New Work Partial Level – 1	F112
55	Fire Suppression Details and Schedules	F400
56		
57		

1	Mechanical Symbols and Abbreviations	M001
2	Mechanical Piping New Construction – Parking Ramp Level P1	M100
3	Mechanical Piping New Construction – First Floor	M200
4	Mechanical Details	M300
5	Mechanical Schedules	M400
6		
7	Electrical Symbols, Abbreviations, and General Notes	E000
8	Electrical New Construction – Parking Ramp Level P1	E100
9	Electrical Schedules	E400
10		
11		