CHILLER PLANT UNIT 1 REPLACEMENT
UNIVERSITY OF WISCONSIN - LA CROSSE
LA CROSSE, WISCONSIN
PROJECT NO. 21K2G MEP
PROJECT MANAGER - TROY CUNAT
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
FEBRUARY 15, 2023

CONTRACTOR	BB or CC	DVB/ MBE	PLUMBING WORK BASE BID NO. 3
No Individual Plumbing Bids Received			

CHILLER PLANT UNIT 1 REPLACEMENT
UNIVERSITY OF WISCONSIN - LA CROSSE
LA CROSSE, WISCONSIN
PROJECT NO. 21K2G MEP
PROJECT MANAGER - TROY CUNAT
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
FEBRUARY 15, 2023

CONTRACTOR	BB or CC	DVB/ MBE	MECHANICAL WORK BASE BID NO. 4
Butters-Fetting Co., Inc. Milwaukee, WI	BB		2,351,881.00
Hooper Corporation DeForest, WI	BB		2,314,000.00
North American Mechanical, Inc. Windsor, WI	BB		2,280,000.00

CHILLER PLANT UNIT 1 REPLACEMENT
UNIVERSITY OF WISCONSIN - LA CROSSE
LA CROSSE, WISCONSIN
PROJECT NO. 21K2G MEP
PROJECT MANAGER - TROY CUNAT
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
FEBRUARY 15, 2023

CONTRACTOR	BB or CC	DVB/ MBE	ELECTRICAL WORK BASE BID NO. 5
B & B Electric, Inc. Eau Claire, WI	BB		219,431.00
Kish & Sons Electric, Inc. La Crosse, WI	BB		167,776.00
Poellinger Electric, Inc. La Crosse, WI	BB		153,733.00

CHILLER PLANT UNIT 1 REPLACEMENT
UNIVERSITY OF WISCONSIN - LA CROSSE
LA CROSSE, WISCONSIN
PROJECT NO. 21K2G MEP
PROJECT MANAGER - TROY CUNAT
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
FEBRUARY 15, 2023

CONTRACTOR	BB or CC	DVB/ MBE	BASE BID NUMBERS	COMBINED BID AMOUNT