

1	TABLE OF CONTENTS MEP BIDDERS (Rev 1/2023)		
2			
3	Division Project No. 19D2A-01REBID		
4	DIVISION 01 - MEP BIDDING REQUIREMENTS		Pages Thru
5	TITLE PAGE		1
6	TABLE OF CONTENTS		TC-3
7			
8	MEP BIDDING REQUIREMENTS		
9	MEP Invitation to Bid		A-2
10	MEP Instructions to Bidders		B-11
11	Bid Form – Mechanical, Electrical, Plumbing, and Fire Protection (MEP)		C-3
12	Sealed Bid Envelope Label		1
13	Mechanical Electrical Plumbing and Fire Protection (MEP) Bid Bond Form (DOA-4189)		1
14	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
15			
16	DIVISION 01		
17	General Requirements		GR-14
18	DHS-Contractor Site Access and Working Requirements		4
19	01 74 19 Construction Waste Management		01 74 19-3
20	01 74 23 Final Cleaning		01 74 23-2
21			
22	APPENDIX #1 – GENERAL PRIME CONTRACTOR (GPC) BIDDING AND CONTRACT		
23	DOCUMENTS		
24	Form A - Affidavit of Compliance – MBE / DVB Provisions (DOA-4266)		2
25	Request for Submittal Approval (DOA-4523)		1
26	Request for Subcontractors Approval (DOA-4225)		1
27			
28	CONTRACT FORMS		
29	Performance Bond Form (DOA-4188)		2
30	Payment Bond Form (DOA-4187)		2
31	Contract Form (DOA-4504)		2
32			
33	CONDITIONS OF THE CONTRACT		
34	Index to the General Conditions		1
35	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
36	Supplementary General Conditions		SGC-1
37	Submittal Log		SL-2
38			
39	VOLUME 2		
40			
41	DIVISION 02 – EXISTING CONDITIONS		
42	Section	Title	Pages Thru
43	02 05 00	Common Work Results for Existing Conditions	02 05 00-4
44	02 41 13	Demolition	02 41 13-3
45			
46	DIVISION 03 – CONCRETE		
47	Section	Title	Pages Thru
48	03 30 00	Cast-In-Place Concrete	03 30 00-12
49			
50	DIVISION 05 – METALS		
51	Section	Title	Pages Thru
52	05 05 19	Post Installed Concrete Anchors	05 05 19-1
53			
54	DIVISION 07 – THERMAL AND MOISTURE PROTECTION		
55	Section	Title	Pages Thru
56	07 92 00	Joint Sealants	07 92 00-2
57			

1	DIVISION 08 – OPENINGS		
2	Section	Title	Pages Thru
3	08 11 13	Hollow Metal Doors and Frames	08 11 13-2
4	08 71 00	Door Hardware	08 71 00-3
5			
6	DIVISION 09 – FINISHES		
7	Section	Title	Pages Thru
8	09 91 00	Painting	09 91 00-4
9			
10	DIVISION 26 – ELECTRICAL		
11	Section	Title	Pages Thru
12	26 05 00	Common Work Results for Electrical	26 05 00-6
13	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-5
14	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-5
15	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-11
16	26 05 43	Underground Ducts and Raceways for Electrical Systems	26 05 43-3
17	26 05 53	Identification for Electrical Systems	26 05 53-3
18	26 05 83	Wiring Connections	26 05 83-2
19	26 24 19	Variable Frequency Drivers	26 24 19-4
20			
21	DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK		
22	Section	Title	Pages Thru
23	30 05 00	Common Work Results for all Exterior Work	30 05 00-4
24			
25	DIVISION 32 – EXTERIOR IMPROVEMENTS		
26	Section	Title	Pages Thru
27	32 91 13	Soil Preparation	32 91 13-2
28	32 92 19	Seeding	32 92 19-5
29			
30	DIVISION 40 – PROCESS INTEGRATION		
31	Section	Title	Pages Thru
32	40 23 19	Process Piping Materials and Methods	40 23 19-5
33	40 23 19.10	Flange Adaptors	40 23 19.10-1
34	40 23 19.25	Stainless Steel Pipe and Fittings	40 23 19.25-2
35	40 91 19.29.11	Pressure Gages	40 91 19.29.11-1
36	40 91 19.29.13	Electronic Pressure Transmitter	40 91 19 29.13-1
37	40 91 19.33.12	Magnetic Flow Meter	40 91 19.33.12-2
38	40 97 00	Process Control Devices	40 97 00-5
39	40 97 00.10	PLC Input/Output Point Summary Table	40 97 00.10-1
40			
41	DIVISION 41 – MATERIAL PROCESSING AND HANDLING EQUIPMENT		
42	Section	Title	Pages Thru
43	41 22 13.16	Gantry Crane	41 22 13.16-1
44			
45	DIVISION 43 - PROCESS GAS AND LIQUID HANDLING, PURIFICATION, AND STORAGE		
46	EQUIPMENT		
47	Section	Title	Pages Thru
48	43 21 13.14	Service Pump – Vertical Turbine Type	43 21 13.14-3
49	43 42 53	Captive Air Pressure Tank	43 42 53-1
50			

1	DIVISION 46 - WATER AND WASTEWATER EQUIPMENT		
2	Section	Title	Pages Thru
3	46 90 02	Air Release Valves	46 90 02-1
4	46 90 04	Butterfly Valves	46 90 04-2
5	46 90 06	Ball Valves	46 90 06-1
6	46 90 12	Check Valve - Flexible	46 90 12-1
7	46 90 20	Hydraulic Control Valves	46 90 20-2
8	46 90 26	Resilient Seated Gate Valves	46 90 26-2
9			
10	DRAWINGS - Bound Separately		
11	Title		Sheets Thru
12	Title Sheet		T01
13	Abbreviations		G01
14	Demolition Plan and Sections		D01
15	Site Plan		C01
16	Architectural Plan		A01
17	Door Schedule and Details		A02
18	Process Mechanical and Electrical Symbols		PM01
19	Process Mechanical Plan		PM02
20	Process Mechanical Sections - 1		PM03
21	Process Mechanical Sections - 2		PM04
22	Process Mechanical Details		PM05
23	Electrical Plan		E01
24	Wiring Diagrams		E02
25	One-Line Diagram		E03
26			
27		***	