

1	TABLE OF CONTENTS TECHNICAL SPECIFICATIONS		(10/2022)
2	VOLUME 2 of 2		
3			
4	Division Project No. 19G1Y		
5			Pages Thru
6	TITLE PAGE		1
7	TABLE OF CONTENTS		TC-4
8			
9	DIVISION 02 – EXISTING CONDITIONS		
10	Section	Title	
11	02 05 00	Common Work Results for Existing Conditions	02 50 00-5
12	02 41 13	Demolition	02 41 13-6
13	02 41 19	Selective Structural Concrete Demolition	02 41 19-6
14			
15	DIVISION 03 - CONCRETE		
16	Section	Title	
17	03 01 30.71	Rehabilitation of Cast-in-Place Concrete	03 01 30.71-6
18	03 01 32.71	Rehabilitation of Cast-in-Place Concrete – Gill Modified Redimix	03 01 32.71-15
19	03 08 00	Commissioning of Concrete	03 08 00-6
20	03 30 00	Cast-In-Place Concrete	03 30 00-21
21	03 64 23	Epoxy Pressure Injection	03 64 23-6
22			
23	DIVISION 04 - MASONRY		
24	Section	Title	
25	04 01 20.91	Masonry Restoration & Repair	04 01 20.91-12
26			
27	DIVISION 05 - METALS		
28	Section	Title	
29	05 50 00	Metal Fabrications	05 50 00-6
30	05 52 13	Metal Railings	05 52 13-6
31			
32	DIVISION 07 - THERMAL AND MOISTURE PROTECTION		
33	Section	Title	
34	07 08 00	Commissioning of Thermal and Moisture Protection	07 08 00-5
35	07 17 50	Water Repellent Coating for Brick	07 17 50-3
36	07 17 55	Water Repellent Coating for Concrete	07 17 55-3
37	07 18 16	Vehicular Traffic Coating	07 18 16-6
38	07 18 18	Hybrid Urethane-Broadcast Overlay System	07 18 18-7
39	07 33 63.01	Vegetated Roof Assembly Over Hot-Fluid Applied Membrane	07 33 63.01-29
40		State of Wisconsin – Vegetated Roofing System Manufacturer 20-yr Guarantee	3
41	07 92 13	Elastomeric Joint Sealants	07 92 13-6
42	07 95 30	Vehicular Expansion joints – Silicone Pre-Compressed Type	07 95 30-5
43	07 95 40	Wall Expansion joints – Silicone Pre-Compressed Type	07 95 40-5
44			
45	DIVISION 09 - FINISHES		
46	Section	Title	
47	09 91 00	Painting & Coating	09 91 00-4
48			
49	DIVISION 22 - PLUMBING		
50	Section	Title	
51	22 05 00	Common Work Results for Plumbing	22 05 00-7
52	22 05 14	Plumbing Specialties	22 05 14-2
53	22 05 23	General Duty Valves for Plumbing Piping	22 05 23-3
54	22 05 29	Hangers and Supports for Plumbing Piping and Equipment	22 05 29-5
55	22 07 00	Plumbing Insulation	22 07 00-6
56	22 08 00	Commissioning of Plumbing	22 08 00-35
57	22 10 13	Facility Fuel Piping	22 10 13-5

1	22 11 00	Facility Water Distribution	22 11 00-7
2	22 14 00	Facility Storm Drainage	22 14 00-6
3			
4	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
5	Section	Title	
6	23 05 00	Common Work Results for HVAC	23 05 00-4
7	23 05 13	Common Motor Requirements for HVAC Equipment	23 05 13-3
8	23 05 14	Variable Frequency Drives	23 05 14-5
9	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-2
10	23 05 93	Testing, Adjusting and Balancing for HVAC	23 05 93-4
11	23 08 00	Commissioning of HVAC	23 08 00-27
12	23 09 14	Pneumatic and Electric Instrumentation and Control Devices for HVAC	23 09 14-8
13	23 09 15	Direct Digital Control Input/Output Point Summary Tables	23 09 15-2
14	23 09 24	Direct Digital Control System for HVAC (Informational Purposes Only)	23 09 24-14
15	23 09 93	Sequence of Operation for HVAC Controls	23 09 93-4
16	23 33 00	Air Duct Accessories	23 33 00-2
17	23 34 00	HVAC Fans	23 34 00-3
18			
19	DIVISION 26 - ELECTRICAL		
20	Section	Title	
21	26 05 00	Common Work Results for Electrical	26 05 00-7
22	26 05 02	Electrical Demolition for Remodeling	26 05 02-3
23	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-2
24	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-5
25	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-3
26	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-4
27	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-9
28	26 05 53	Identification for Electrical Systems	26 05 53-3
29	26 08 00	Commissioning of Electrical	26 08 00-32
30	26 24 16	Panelboards	26 24 16-3
31	26 27 02	Equipment Wiring Systems	26 27 02-2
32	26 27 26	Wiring Devices	26 27 26-3
33	26 27 28	Disconnect Switches	26 27 28-2
34	26 56 29	Site Lighting	26 56 29-3
35			
36			
37	DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK		
38	Section	Title	
39	30 05 00	Common Work Results for Exterior Work	30 05 00-6
40			
41	DIVISION 31 - EARTHWORK		
42	Section	Title	
43	31 13 16	Selective Tree Protection and Removal	31 13 16-9
44	31 23 16.16	Structural Excavation for Minor Structures	31 23 16.16-5
45	31 23 19	Dewatering	31 23 19-3
46	31 23 23.43	Geofoam EPS	31 23 23.43-5
47	31 25 00	Erosion Control	31 25 00-3
48			
49	DIVISION 32 – EXTERIOR IMPROVEMENTS		
50	Section	Title	
51	32 11 23.33	Dense Graded Base	32 11 23.33-3
52	32 12 16.13	Plant Mix Asphalt Paving	32 12 16.13-2
53	32 17 23	Pavement Markings	32 17 23-2
54	32 84 00	Planting Irrigation	32 84 00-17
55	32 91 13	Soil Preparation	32 91 13-5
56	32 92 00	Plants	32 92 00-11
57	32 92 23	Sodding	32 92 23-5

1		
2	DIVISION 34 – TRANSPORTATION	
3	Section Title	
4	34 71 10 Motorized Traffic, Bike, And Pedestrian Control	34 71 10-3
5	34 71 13 Temporary Concrete Barrier	34 71 13-3
6		
7	DRAWINGS - Bound Separately	
8	Title	Sheets Thru
9	Title Sheet	T000
10		
11	Civil	
12	General Notes & Details – Civil	C001
13	Site Survey	C002
14	Phase I Plans	C010
15	Phase IIa Plans	C011
16	Phase IIb Plans	C012
17	Phase III, IVa & IVb Plans	C013
18	Phase I Traffic Control Plan & Egress Plan	C014
19	Phase IIa Traffic Control Plan & Egress Plan	C015
20	Phase IIb Traffic Control Plan & Egress Plan	C016
21	Phase III Traffic Control Plan & Egress Plan	C017
22	Phase IVa & IVb Traffic Control Plan & Egress Plan	C018
23		
24	Demolition	
25	Demolition Notes	D001
26	Demolition Plan – West	D101
27	Demolition Plan – East	D102
28	Demolition Courtyard Sections	D301
29	Demolition Sections	D302
30	Demolition Sections	D303
31	Demolition Sections	D304
32	Demolition Sections	D305
33	Demolition Sections	D306
34	Demolition Sections	D307
35		
36	Grading	
37	Grading Notes	G001
38	Grading Plan – West	G101
39	Grading Plan – East	G102
40	Enlarged Foundation Plan	G201
41	Enlarged Jointing Plan	G202
42	Enlarged Grading Plan	G203
43	Site Details	G301
44	Site Details	G302
45		
46	Landscaping	
47	Overall Planting & Landscape Restoration Plan	L100
48	Planting & Landscape Restoration Enlargement – West	L101
49	Planting & Landscape Restoration Enlargement – East	L102
50	Planting Over Structure Sections	L200
51	Planting & Landscape Restoration Details	L201
52	Site Furnishings Details	L202
53	Courtyard Irrigation Plan	L500
54		
55	Structural	
56	General Notes	S000
57	Restoration Notes	S001

1	Plaza Level Waterproofing – West	S101
2	Plaza Level Waterproofing – East	S102
3	Parking Level L1 Topside – West	S103
4	Parking Level L1 Topside – East	S104
5	Parking Level L1 Underside – West	S105
6	Parking Level L1 Underside – East	S106
7	Parking Level L2 Topside – West	S107
8	Parking Level L2 Topside – East	S108
9	Parking Level L1 & L2 Striping Plans	S109
10	Structural Restoration Details	S301
11	Structural Restoration Details	S302
12	Waterproofing Details	S303
13	Sealant & Coating Details	S304
14	Structural Restoration Details	S305
15	Site Wall Keyplan & Elevations	S401
16	Site Wall South Elevations	S402
17	Site Wall West Elevations	S403
18	Site Wall Details	S404
19	Structural Exhaust Fan Enclosure	S501
20		
21	Plumbing	
22	Site Plan – Plumbing	P001
23	Enlarged West Plaza Level Plans – Plumbing	P100
24	Parking Level 1 & 2 Plans – Plumbing	P101
25		
26	Heating, Ventilating and Air Conditioning	
27	Site Plan – Mechanical	M001
28	Parking Level 1 Plan – Mechanical	M101
29	Enlarged Plans & Sections – Mechanical	M102
30		
31	Electrical	
32	Electrical General Information	E000
33	Site Plan – Electrical – Demolition Work	E011
34	Site Plan – Electrical – New Work	E021
35	Parking Level 1 Plan West - Electrical	E101
36	Parking Level 1 Plan East – Electrical	E102
37	Electrical One-Line Diagram – Partial	E700
38		
39		
40	***	