

1
2
3
4
5

6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33

TABLE of CONTENTS

**CAMPGROUND STORMWATER MANAGEMENT
HARRINGTON BEACH STATE PARK
DEPARTMENT OF NATURAL RESOURCES
OZAUKEE COUNTY, WISCONSIN**

Project No. 21F2J

Pages Thru:

Notice of Advertisement for Bids A-2
Table of Contents..... TC-3
Advertisement for Bids and Bid FORM..... PS-7
Sealed Bid Envelope Label 1

Bid Bond Form (DOA-4506) 1
Performance Bond Form (DOA-4188)..... 2
Payment Bond Form (DOA-4187) 2
Construction Contract (DOA-4504) 2
Conditions of the Contract for Simplified Projects (DOA-4532)..... 10

Request for Submittal Approval (DOA-4523)..... 1
Submittal Log..... SL -1

Request for Subcontractor Approval (DOA-4225) 1
Affidavit of Compliance MBE/DVB Provisions (DOA-4266) 2
General Requirements for Simplified Projects.....GRsp-10

Agency Specific Requirements (Corrections, Etc.).....NA

1	Technical Specifications:		
2	DIVISION 01		
3	<u>Section</u>	<u>Title</u>	<u>Pages Thru</u>
4	01 74 19	Construction Waste Management	01 74 19-3
5			
6	DIVISION 02 – EXISTING CONDITIONS		
7	<u>Section</u>	<u>Title</u>	<u>Pages Thru</u>
8	02 05 00	Common Work Results for Existing Conditions	02 05 00-4
9	02 32 00	Geo Technical Investigation	02 32 00-1
10	02 41 13	Demolition	02 41 13-3
11			
12	DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK		
13	<u>Section</u>	<u>Title</u>	<u>Pages Thru</u>
14	30 05 00	Common Work Results for Exterior Work	30 05 00-5
15			
16	DIVISION 31 – EARTHWORK		
17	<u>Section</u>	<u>Title</u>	<u>Pages Thru</u>
18	31 10 00	Site Clearing.....	31 10 00-2
19	31 20 00	Earthmoving.....	31 20 00-4
20	31 23 16.13	Trenching.....	31 23 16.13-7
21	31 25 00	Erosion Control	31 25 00-4
22			
23	DIVISION 32 – EXTERIOR IMPROVEMENTS		
24	<u>Section</u>	<u>Title</u>	<u>Pages Thru</u>
25	32 11 23.33	Dense Graded Base.....	32 11 23.33-3
26	32 12 16.13	Plant Mix Asphalt Paving.....	32 12 16.13-2
27	32 91 13	Soil Preparation.....	32 91 13-2
28	32 92 19	Seeding.....	32 92 19-2
29			
30	DIVISION 33 UTILITIES		
31	<u>Section</u>	<u>Title</u>	<u>Pages Thru</u>
32	33 40 00	Storm Drainage Utilities.....	33 40 00-4
33			
34	Drawings: (Bound Separately)		
35	Title	Page Nos	
36	Title Sheet.....	T100	
37	Site Overview.....	C100	
38	General Notes and Legend	C101	
39	Existing Conditions – Walk in Sites	C200	
40	Existing Conditions – 200 Block Sites (201-203).....	C201	
41	Existing Conditions – 200 Block Sites (227-230).....	C202	
42	Existing Conditions – 100 Block Sites (101-102).....	C203	
43	Existing Conditions – 100 Block Sites (120-123).....	C204	
44	Site Plan – Walk in Sites	C300	
45	Plan and Profile – Walk in Sites (W1-W2)	C301	
46	Plan and Profile – Walk in Sites (W3-W5)	C302	
47	Site Plan – 200 Block Drainage Ditch.....	C303	
48	Site Plan – Sites 201 and 230	C304	
49	Site Plan – Sites 227 and 229.....	C305	
50	Site Plan – Sites 202 and 203.....	C306	
51	Site Plan – Sites 101 and 102.....	C307	
52	Site Plan – Sites 120-123.....	C308	
53	Typical Section – Walk in Sites	C400	
54	Typical Section – 200 Block Drainage Ditch.....	C401	
55	Typical Section – Camp Sites	C402	

1	Typical Section – Site 101	C403
2	Typical Section – Site 102.....	C404
3	Typical Section – Road to Lower 100 Block	C405
4	Construction Details.....	C500
5	Construction Details.....	C501
6	Construction Details.....	C502
7		
8		
9		
10		
11		
12		
13		
14		
15		
16		
17		