

1 **TABLE OF CONTENTS TECHNICAL SPECIFICATIONS (1/2023)**
 2 **VOLUME 2 of 4**

3
 4 Division Project No. **17D2P-02**

Pages Thru
 1
 TC-5

5
 6 **TITLE PAGE**
 7 **TABLE OF CONTENTS**

8
 9
 10 **VOLUME 2**

11 **DIVISION 02 – EXISTING CONDITIONS**

| 12 | Section | Title | |
|----|----------|---------------------------------------------|------------|
| 13 | 02 05 00 | Common Work Results for Existing Conditions | 02 05 00-4 |
| 14 | 02 41 13 | Demolition | 02 41 13-5 |

15
 16 **DIVISION 03 – CONCRETE**

| 17 | Section | Title | |
|----|----------|---------------------------|-------------|
| 18 | 03 08 00 | Commissioning of Concrete | 03 08 00-6 |
| 19 | 03 30 00 | Cast-In-Place Concrete | 03 30 00-26 |

20
 21 **DIVISION 04 – MASONRY**

| 22 | Section | Title | |
|----|----------|--------------------------|-------------|
| 23 | 04 08 00 | Commissioning of Masonry | 04 08 00-10 |
| 24 | 04 20 00 | Unit Masonry | 04 20 00-16 |
| 25 | 04 43 00 | Stone Masonry | 04 43 00-4 |

26
 27 **DIVISION 05 – METALS**

| 28 | Section | Title | |
|----|----------|------------------------|------------|
| 29 | 05 30 00 | Steel Deck | 05 30 00-5 |
| 30 | 05 50 00 | Metal Fabrications | 05 50 00-3 |
| 31 | 05 52 00 | Handrails and Railings | 05 52 00-3 |

32
 33 **DIVISION 06 – WOOD, PLASTICS AND COMPOSITES**

| 34 | Section | Title | |
|----|-------------|-----------------------------------------|---------------|
| 35 | 06 10 53.01 | Miscellaneous Rough Carpentry - Roofing | 06 10 53.01-2 |

36
 37 **DIVISION 07 – THERMAL AND MOISTURE PROTECTION**

| 38 | Section | Title | |
|----|----------|--------------------------------------------------|-------------|
| 39 | 07 08 00 | Commissioning of Thermal and Moisture Protection | 07 08 00-6 |
| 40 | 07 21 13 | Board Insulation | 07 21 13-3 |
| 41 | 07 53 23 | Ethylene-Propylene-Diene-Monomer Roofing | 07 53 23-14 |
| 42 | | State of Wisconsin-Roof System 5 Year Guarantee | 2 |
| 43 | 07 63 00 | Sheet Metal Roofing Specialties | 07 63 00-7 |
| 44 | 07 84 00 | Fire Stopping | 07 84 00-9 |
| 45 | 07 92 00 | Joint Sealants | 07 92 00-6 |

46
 47 **DIVISION 08 – OPENINGS**

| 48 | Section | Title | |
|----|----------|---------------------------------------------|------------|
| 49 | 08 08 00 | Commissioning of Exterior Building Envelope | 08 08 00-6 |
| 50 | 08 11 13 | Hollow Metal Doors and Frames | 08 11 13-5 |
| 51 | 08 51 13 | Aluminum Windows | 08 51 13-9 |
| 52 | | Glazing System/Window Guarantee | 2 |
| 53 | 08 71 00 | Door Hardware | 08 71 00-5 |
| 54 | 08 81 00 | Glass Glazing | 08 81 00-5 |

55
 56

| | | | |
|----|----------------------------------------------------------------|----------------------------------------------------------------|-------------|
| 1 | DIVISION 09 – FINISHES | | |
| 2 | Section | Title | |
| 3 | 09 26 13 | Gypsum Veneer Plaster | 09 26 13-8 |
| 4 | 09 51 13 | Acoustical Panel Ceiling | 09 51 13-5 |
| 5 | 09 61 23 | Floor Preparation | 09 61 23-4 |
| 6 | 09 65 00 | Resilient Flooring | 09 65 00-5 |
| 7 | 09 66 00 | Terrazzo Repair | 09 66 00-5 |
| 8 | 09 67 23 | Resinous Flooring System | 09 67 23-4 |
| 9 | 09 91 00 | Painting | 09 91 00-8 |
| 10 | | | |
| 11 | DIVISION 14 – CONVEYING EQUIPMENT | | |
| 12 | Section | Title | |
| 13 | 14 08 00 | Commissioning of Conveying Systems | 14 08 00-5 |
| 14 | 14 24 20 | Hydraulic Elevators | 14 24 20-20 |
| 15 | | | |
| 16 | | | |
| 17 | VOLUME 3 | | |
| 18 | DIVISION 21 – FIRE SUPPRESSION | | |
| 19 | Section | Title | |
| 20 | 21 05 00 | Common Work Results for Fire Suppression | 21 05 00-9 |
| 21 | 21 05 29 | Hangers and Supports for Fire Suppression Piping and Equipment | 21 05 29-4 |
| 22 | 21 08 00 | Commissioning of Fire Suppression | 21 08 00-9 |
| 23 | 21 10 00 | Water Based Fire Suppression Systems | 21 10 00-8 |
| 24 | | | |
| 25 | DIVISION 22 – PLUMBING | | |
| 26 | Section | Title | |
| 27 | 22 05 00 | Common Work Results for Plumbing | 22 05 00-8 |
| 28 | 22 05 13 | Common Motor Requirements for Plumbing Equipment | 22 05 13-3 |
| 29 | 22 05 14 | Plumbing Specialties | 22 05 14-3 |
| 30 | 22 05 23 | General Duty Valves for Plumbing Piping | 22 05 23-3 |
| 31 | 22 05 29 | Hangers and Supports for Plumbing Piping and Equipment | 22 05 29-5 |
| 32 | 22 07 00 | Plumbing Insulation | 22 07 00-6 |
| 33 | 22 08 00 | Commissioning of Plumbing | 22 08 00-34 |
| 34 | 22 11 00 | Facility Water Distribution | 22 11 00-7 |
| 35 | 22 13 00 | Facility Sanitary Sewerage | 22 13 00-6 |
| 36 | 22 14 00 | Facility Storm Drainage | 22 14 00-7 |
| 37 | 22 30 00 | Plumbing Equipment | 22 30 00-3 |
| 38 | | | |
| 39 | DIVISION 23 – HEATING, VENTILATING AND AIR CONDITIONING | | |
| 40 | Section | Title | |
| 41 | 23 05 00 | Common Work Results for HVAC | 23 05 00-6 |
| 42 | 23 05 29 | Hangers and Supports for HVAC Piping and Equipment | 23 05 29-6 |
| 43 | 23 07 00 | HVAC Insulation | 23 07 00-9 |
| 44 | 23 08 00 | Commissioning of HVAC | 23 08 00-26 |
| 45 | 23 31 00 | HVAC Ducts and Casings | 23 31 00-7 |
| 46 | 23 33 00 | Air Duct Accessories | 23 33 00-3 |
| 47 | 23 81 26 | Split-System Ductless Air Conditioners | 23 81 26-6 |
| 48 | | | |
| 49 | | | |
| 50 | VOLUME 4 | | |
| 51 | DIVISION 26 – ELECTRICAL | | |
| 52 | Section | Title | |
| 53 | 26 05 00 | Common Work Results for Electrical | 26 05 00-7 |
| 54 | 26 05 02 | Electrical Demolition for Remodeling | 26 05 02-3 |
| 55 | 26 05 04 | Cleaning, Inspection and Testing of Electrical Equipment | 26 05 04-3 |
| 56 | 26 05 23 | Control-Voltage Electrical Power Cables | 26 05 23-3 |

| | | | |
|----|-------------------------------------|--------------------------------------------------------------------|---------------|
| 1 | 26 05 26 | Grounding and Bonding for Electrical Systems | 26 05 26-4 |
| 2 | 26 05 29 | Hangers and Supports for Electrical Systems | 26 05 29-4 |
| 3 | 26 05 33 | Raceway and Boxes for Electrical Systems | 26 05 33-10 |
| 4 | 26 05 53 | Identification for Electrical Systems | 26 05 53-3 |
| 5 | 26 08 00 | Commissioning of Electrical | 26 08 00-24 |
| 6 | 26 27 02 | Equipment Wiring Systems | 26 27 02-4 |
| 7 | 26 27 26 | Wiring Devices | 26 27 26-5 |
| 8 | 26 27 28 | Disconnect Switches | 26 27 28-2 |
| 9 | 26 27 29 | Elevator Distribution Equipment | 26 27 29-3 |
| 10 | 26 51 13 | Interior Lighting Fixtures, Lamps, and Ballasts | 26 51 13-7 |
| 11 | | | |
| 12 | | DIVISION 27 – COMMUNICATIONS | |
| 13 | Section | Title | |
| 14 | 27 05 53 | Identification for Communication Systems | 27 05 53-3 |
| 15 | 27 08 00 | Commissioning of Communications | 27 08 00-14 |
| 16 | 27 10 00 | Structured Cabling | 27 10 00-15 |
| 17 | 27 16 19 | Communications Patch Cords, Work Area Cords and Cross-Connect Wire | 27 16 19-2 |
| 18 | 27 51 19 | Two-Way Emergency Communications Systems | 27 51 19-7 |
| 19 | | | |
| 20 | | DIVISION 28 – ELECTRONIC SAFETY AND SECURITY | |
| 21 | Section | Title | |
| 22 | 28 08 00 | Commissioning of Electronic Safety and Security | 28 08 00-16 |
| 23 | 28 31 00 | Fire Detection and Alarm | 28 31 00-21 |
| 24 | | | |
| 25 | | DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK | |
| 26 | Section | Title | |
| 27 | 30 05 00 | Common Work Results for Exterior Work | 30 05 00-5 |
| 28 | | | |
| 29 | | DIVISION 31 – EARTHWORK | |
| 30 | Section | Title | |
| 31 | 31 10 00 | Site Clearing | 31 10 00-3 |
| 32 | 31 20 00 | Earthmoving | 31 20 00-6 |
| 33 | 31 22 16.15 | Roadway Subgrade Preparation | 31 22 16.15-4 |
| 34 | 31 23 16.16 | Structural Excavation for Minor Structures | 31 23 16.16-5 |
| 35 | 31 23 19 | Dewatering | 31 23 19-3 |
| 36 | 31 25 00 | Erosion Control | 31 25 00-5 |
| 37 | | | |
| 38 | | DIVISION 32 – EXTERIOR IMPROVEMENTS | |
| 39 | Section | Title | |
| 40 | 32 11 23.33 | Dense Graded Base | 32 11 23.33-3 |
| 41 | 32 12 16.13 | Plant Mix Asphalt Paving | 32 12 16.13-3 |
| 42 | 32 17 23 | Pavement Markings | 32 17 23-2 |
| 43 | 32 91 13 | Soil Preparation | 32 91 13-4 |
| 44 | 32 92 00 | Plants | 32 92 00-10 |
| 45 | 32 92 19 | Seeding | 32 92 19-3 |
| 46 | | | |
| 47 | | | |
| 48 | | DRAWINGS – Bound Separately | |
| 49 | Title | | Sheets Thru |
| 50 | Architectural | | |
| 51 | Title Sheet and Sheet Index | | T000 |
| 52 | Life Safety and Project Information | | A000 |
| 53 | Basement Floor Plan – Demolition | | A001 |
| 54 | First Floor Plan – Demolition | | A002 |
| 55 | Second Floor Plan – Demolition | | A003 |
| 56 | Roof Plan – Demolition | | A004 |

| | | |
|----|------------------------------------------------------------------------------|------|
| 1 | Basement Reflected Ceiling Plan – Demolition | A005 |
| 2 | First Floor Reflected Ceiling Plan – Demolition | A006 |
| 3 | Second Floor Reflected Ceiling Plan – Demolition | A007 |
| 4 | Buildings Sections and Elevations – Demolition | A008 |
| 5 | Windows – Demolition | A009 |
| 6 | Basement Floor Plan | A100 |
| 7 | First Floor Plan | A101 |
| 8 | Second Floor Plan | A102 |
| 9 | Roof Plan | A103 |
| 10 | Basement Reflected Ceiling Plan | A104 |
| 11 | First Floor Reflected Ceiling Plan | A105 |
| 12 | Second Floor Reflected Ceiling Plan | A106 |
| 13 | Basement Finish Plan | A107 |
| 14 | First Floor Finish Plan | A108 |
| 15 | Second Floor Finish Plan | A109 |
| 16 | Exterior Elevations | A200 |
| 17 | Exterior Elevations, Window Sections and Details | A201 |
| 18 | Window Sections and Details | A202 |
| 19 | Window Elevations, Sections and Details | A203 |
| 20 | Elevator Sections and Details | A300 |
| 21 | Elevator Sections and Details | A301 |
| 22 | Wall Types and Details | A500 |
| 23 | Room Finish Schedule, Door Schedule, Door Details and Elevations | A600 |
| 24 | Window Schedule, Sections, and Details | A601 |
| 25 | Basement – Remaining Assumed ACM Plaster Plan | H100 |
| 26 | First Floor – Remaining Assumed ACM Plaster Plan | H101 |
| 27 | Second Floor/Third Floor 300 Radio Room – Remaining Assumed ACM Plaster Plan | H102 |
| 28 | | |
| 29 | Civil | |
| 30 | Overall Site and Existing Conditions Plan | C100 |
| 31 | Site Demolition Plan | C101 |
| 32 | Site Layout Plan | C102 |
| 33 | Site Geometric and Traffic Control Plan | C103 |
| 34 | Site Grading Plan | C104 |
| 35 | Site Utility Plan | C105 |
| 36 | Site Erosion Control Plan | C106 |
| 37 | Site Details | C201 |
| 38 | Site Details | C202 |
| 39 | | |
| 40 | Fire Protection | |
| 41 | Cover Sheet and Details – Fire Protection | F001 |
| 42 | Basement Floor Plan Demolition – Fire Protection | F100 |
| 43 | First Floor Plan Demolition – Fire Protection | F101 |
| 44 | Second Floor Plan Demolition – Fire Protection | F102 |
| 45 | Basement Floor Plan – Fire Protection | F200 |
| 46 | First Floor Plan – Fire Protection | F201 |
| 47 | Second Floor Plan – Fire Protection | F202 |
| 48 | | |
| 49 | Plumbing | |
| 50 | Cover Sheet and Schedules | P000 |
| 51 | Basement Floor Plan Demolition – Plumbing | P101 |
| 52 | First Floor Plan Demolition – Plumbing | P102 |
| 53 | Second Floor Plan Demolition – Plumbing | P103 |
| 54 | Foundation Plan – Plumbing | P200 |
| 55 | Basement Floor Plan – Plumbing | P201 |
| 56 | Second Floor Plan – Plumbing | P202 |

| | | |
|----|-------------------------------------------|--------|
| 1 | Details – Plumbing | P300 |
| 2 | | |
| 3 | Mechanical | |
| 4 | Cover Sheet – Mechanical | M000 |
| 5 | Roof Plan Demolition – Ventilation | MHD111 |
| 6 | Roof Plan – Ventilation | MH111 |
| 7 | Basement Floor Plan – Piping | MP100 |
| 8 | First Floor Plan – Piping | MP101 |
| 9 | Second Floor Plan – Piping | MP102 |
| 10 | Roof Plan – Piping | MP111 |
| 11 | Schedules & Details – Mechanical | M400 |
| 12 | | |
| 13 | Electrical | |
| 14 | Electrical Cover Sheet | E000 |
| 15 | Basement Floor Plan Demolition – Lighting | ELD100 |
| 16 | First Floor Plan Demolition – Lighting | ELD101 |
| 17 | Second Floor Plan Demolition – Lighting | ELD102 |
| 18 | Basement Floor Plan Demolition - System | ESD100 |
| 19 | Basement Floor Plan – Lighting | EL100 |
| 20 | First Floor Plan – Lighting | EL101 |
| 21 | Second Floor Plan – Lighting | EL102 |
| 22 | Basement Floor Plan – Power | EP100 |
| 23 | Roof Plan – Power | EP211 |
| 24 | Basement Floor Plan – System | ES100 |
| 25 | First Floor Plan – Systems | ES101 |
| 26 | Second Floor Plan – Systems | ES102 |
| 27 | Electrical One-Line Diagrams | E400 |
| 28 | Electrical Schedules | E500 |
| 29 | Electrical Details | E600 |
| 30 | | |
| 31 | Technology | |
| 32 | Communications Cover Sheet | Q000 |
| 33 | Basement Floor Plan – Communications | Q100 |
| 34 | First Floor Plan – Communications | Q101 |
| 35 | Second Floor Plan – Communications | Q102 |
| 36 | Communications Riser Diagrams | Q400 |
| 37 | Communications Schedules | Q500 |
| 38 | | |
| 39 | *** | |