

1 **TABLE OF CONTENTS TECHNICAL SPECIFICATIONS (1/2023)**
 2 **VOLUME 3**

3
 4 Division Project No. **2113E**

Pages Thru
 1
 TC-4

5
 6 **TITLE PAGE**
 7 **TABLE OF CONTENTS**

8
 9
 10 **DIVISION 02 – EXISTING CONDITIONS**

| 11 Section | Title | |
|-------------|---|------------|
| 12 02 05 00 | Common Work Results for Existing Conditions | 02 05 00-5 |
| 13 02 41 13 | Demolition | 02 41 13-4 |

14
 15 **DIVISION 03 – CONCRETE**

| 16 Section | Title | |
|-------------|----------------------------------|-------------|
| 17 03 08 00 | Commissioning of Concrete | 03 08 00-5 |
| 18 03 10 00 | Concrete Forming and Accessories | 03 10 00-6 |
| 19 03 20 00 | Concrete Reinforcing | 03 20 00-5 |
| 20 03 30 00 | Cast-In-Place Concrete | 03 30 00-19 |

21
 22 **DIVISION 04 – MASONRY**

| 23 Section | Title | |
|-------------|---------------------------|------------|
| 24 04 08 00 | Commissioning of Masonry | 04 08 00-6 |
| 25 04 20 00 | Unit Masonry | 04 20 00-4 |
| 26 04 42 00 | Exterior Granite Cladding | 04 42 00-7 |

27
 28 **DIVISION 06 – WOOD, PLASTICS AND COMPOSITES**

| 29 Section | Title | |
|----------------|---|---------------|
| 30 06 10 00 | Rough Carpentry | 06 10 00-3 |
| 31 06 10 53.01 | Miscellaneous Rough Carpentry – Roofing | 06 10 53.01-2 |
| 32 06 11 40 | Wood Blocking | 06 11 40-3 |
| 33 06 61 16 | Solid Surfacing Fabrications | 06 61 16-6 |

34
 35 **DIVISION 07 – THERMAL AND MOISTURE PROTECTION**

| 36 Section | Title | |
|-------------|--|-------------|
| 37 07 08 00 | Commissioning of Thermal and Moisture Protection | 07 08 00-9 |
| 38 07 53 23 | Ethylene-Propylene-Diene-Monomer Roofing | 07 53 23-18 |
| 39 | State of Wisconsin – Roofing System 5-yr Guarantee | 2 |
| 40 07 61 13 | Standing Seam Sheet Metal Roofing | 07 61 13-21 |
| 41 07 63 00 | Sheet Metal Roofing Specialties | 07 63 00-8 |
| 42 07 84 00 | Fire Stopping | 07 84 00-9 |
| 43 07 90 00 | Sealants | 07 90 00-5 |

44
 45 **DIVISION 08 – OPENINGS**

| 46 Section | Title | |
|-------------|---|-------------|
| 47 08 08 00 | Commissioning of Exterior Building Envelope | 08 08 00-4 |
| 48 08 11 13 | Hollow Metal Doors and Frames | 08 11 13-8 |
| 49 08 36 00 | Sectional Overhead Doors | 08 36 13-6 |
| 50 08 71 00 | Door Hardware | 08 71 00-13 |

51
 52 **DIVISION 09 – FINISHES**

| 53 Section | Title | |
|-------------|-----------------------------------|------------|
| 54 09 30 00 | Tiling | 09 30 00-6 |
| 55 09 68 13 | Carpet | 09 68 13-7 |
| 56 09 91 00 | Painting | 09 91 00-7 |
| 57 09 91 10 | Electrostatically Applied Coating | 09 91 10-3 |

| | | | |
|----|--|--|---------------|
| 1 | | | |
| 2 | DIVISION 10 – SPECIALTIES | | |
| 3 | Section | Title | |
| 4 | 10 21 13.13 | Metal Toilet Compartments | 10 21 13.13-5 |
| 5 | 10 28 00 | Toilet Accessories | 10 28 00-4 |
| 6 | | | |
| 7 | DIVISION 12 – FURNISHINGS | | |
| 8 | Section | Title | |
| 9 | 12 21 13 | Horizontal Blinds | 12 21 13-3 |
| 10 | 12 49 20 | Vertical Blinds | 12 49 20-3 |
| 11 | | | |
| 12 | DIVISION 22 - PLUMBING | | |
| 13 | Section | Title | |
| 14 | 22 05 00 | Common Work Results for Plumbing | 22 05 00-10 |
| 15 | 22 08 00 | Commissioning of Plumbing | 22 08 00-15 |
| 16 | 22 11 00 | Facility Water Distribution | 22 11 00-5 |
| 17 | 22 13 00 | Facility Sanitary Sewerage | 22 13 00-5 |
| 18 | 22 42 00 | Commercial Plumbing Fixtures | 22 42 00-3 |
| 19 | | | |
| 20 | DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING | | |
| 21 | Section | Title | |
| 22 | 23 05 00 | Common Work Results for HVAC | 23 05 00-6 |
| 23 | 23 05 29 | Hangers and Supports | 23 05 29-7 |
| 24 | 23 05 48 | Vibration and Seismic Controls | 23 05 48-3 |
| 25 | 23 07 00 | HVAC Insulation | 23 07 00-5 |
| 26 | 23 08 00 | Commissioning of HVAC | 23 08 00-36 |
| 27 | 23 11 00 | Facility Fuel Piping | 23 11 00-7 |
| 28 | 23 21 13 | Hydronic Piping | 23 21 13-3 |
| 29 | 23 51 00 | Breechings Chimneys and Stacks | 23 51 00-3 |
| 30 | 23 54 00 | Gas Fired Furnaces | 23 54 00-3 |
| 31 | 23 55 00 | Fuel-Fired Heaters | 23 55 00-3 |
| 32 | 23 62 13 | Package Air-Cooled Refrigerant Compressor and Condensing Units | 23 62 13-04 |
| 33 | | | |
| 34 | DIVISION 26 - ELECTRICAL | | |
| 35 | Section | Title | |
| 36 | 26 05 00 | Common Work Results for Electrical | 26 05 00-7 |
| 37 | 26 05 02 | Electrical Demolition for Remodeling | 26 05 02-3 |
| 38 | 26 05 04 | Cleaning, Inspection and Testing of Electrical Equipment | 26 05 04-3 |
| 39 | 26 05 19 | Low-Voltage Electrical Power Conductors and Cables | 26 05 19-6 |
| 40 | 26 05 26 | Grounding and Bonding for Electrical Systems | 26 05 26-4 |
| 41 | 26 05 33 | Raceway and Boxes for Electrical Systems | 26 05 33-10 |
| 42 | 26 05 53 | Identification for Electrical Systems | 26 05 53-3 |
| 43 | 26 08 00 | Commissioning of Electrical | 26 08 00-42 |
| 44 | 26 09 43 | Distributed Digital Lighting Controls | 26 09 43-12 |
| 45 | 26 27 02 | Equipment Wiring Systems | 26 27 02-3 |
| 46 | 26 27 26 | Wiring Devices | 26 27 26-7 |
| 47 | 26 27 28 | Disconnect Switches | 26 27 28-2 |
| 48 | 26 28 13 | Fuses | 26 28 13-1 |
| 49 | 26 28 16 | Enclosed Switches and Circuit Breakers | 26 28 16-2 |
| 50 | 26 51 13 | Interior Lighting Fixtures, Lamps, And Ballasts | 26 51 13-6 |
| 51 | 26 56 29 | Site Lighting | 26 56 29-5 |
| 52 | | | |
| 53 | DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK | | |
| 54 | Section | Title | |
| 55 | 30 05 00 | Common Work Results for Exterior Work | 30 05 00-5 |
| 56 | | | |
| 57 | DIVISION 31 - EARTHWORK | | |

| | | | |
|----|---|-------------------|---------------|
| 1 | Section | Title | |
| 2 | 31 10 00 | Site Clearing | 31 10 00-2 |
| 3 | | | |
| 4 | DIVISION 32 – EXTERIOR IMPROVEMENTS | | |
| 5 | Section | Title | |
| 6 | 32 11 23.33 | Dense Graded Base | 32 11 23.33-3 |
| 7 | 32 91 13 | Soil Preparation | 32 91 13-4 |
| 8 | 32 92 19 | Seeding | 32 92 19-3 |
| 9 | | | |
| 10 | | | |
| 11 | | | |
| 12 | DRAWINGS - Bound Separately | | |
| 13 | Title | | Sheets Thru |
| 14 | | | |
| 15 | Title Sheet & Sheet Index | | TS |
| 16 | | | |
| 17 | Site Plan – Overall | | A100 |
| 18 | Site Plan – Details | | A100.1 |
| 19 | | | |
| 20 | Columbarium – Elevation & Section Details | | A101 |
| 21 | | | |
| 22 | Administration - Demolition Plan | | A200 |
| 23 | Administration - Floor Plan | | A300 |
| 24 | Administration - Roof Demolition Plans | | A400 |
| 25 | Administration - Roof Plans | | A401 |
| 26 | Administration - Roof Details | | A402 |
| 27 | Administration - Roof Details | | A403 |
| 28 | Administration - Roof Details | | A404 |
| 29 | Administration - Roof Details | | A405 |
| 30 | Administration - Roof Details | | A406 |
| 31 | Administration - Roof Details | | A407 |
| 32 | Administration - Roof Details | | A408 |
| 33 | Administration - Roof Details | | A409 |
| 34 | Administration - Exterior Elevations | | A500 |
| 35 | Administration - Exterior Elevations | | A501 |
| 36 | Administration - Interior Elevations | | A600 |
| 37 | Administration - Reflected Ceiling Plan | | A800 |
| 38 | | | |
| 39 | Maintenance - Floor / Site Plan | | A310 |
| 40 | Maintenance - Exterior Elevations | | A510 |
| 41 | Maintenance – Sections & Details | | A511 |
| 42 | | | |
| 43 | Committal - Site & Pavement Plan | | A320 |
| 44 | Committal - Roof Plan & Details | | A420 |
| 45 | Committal - Roof Details | | A421 |
| 46 | Committal - Roof Details | | A422 |
| 47 | Committal - Roof Details | | A423 |
| 48 | Committal – Exterior Elevations | | A520 |
| 49 | Committal - Reflected Ceiling Plan | | A820 |
| 50 | | | |
| 51 | Plumbing – Symbols & General Notes | | P000 |
| 52 | Administration – Plumbing | | P201.1 |
| 53 | | | |
| 54 | Mechanical - Symbols and General Notes | | M000 |
| 55 | Administration – Mechanical – HVAC & Plumbing | | M201.1 |
| 56 | Administration – Mechanical – Roof Plan | | M202 |
| 57 | Maintenance – Mechanical | | M211.2 |
| 58 | Mechanical Schedules & Details | | M400 |

| | | |
|----|---|---------|
| 1 | | |
| 2 | Electrical - Symbols & General Notes | E000 |
| 3 | Electrical – Site Plan – Demo Lighting | ED101.1 |
| 4 | Administration – Demo Lighting | ED101.2 |
| 5 | Maintenance & Committal Shelter – Demo Lighting | ED101.3 |
| 6 | Electrical Site Plan – Lighting | E201.1 |
| 7 | Administration – Lighting | E201.2 |
| 8 | Maintenance & Committal Shelter – Lighting | E201.3 |
| 9 | Administration - Roof Plan – Electrical | E202 |
| 10 | Administration - Power & Systems | E211.1 |
| 11 | Maintenance – Power & Systems | E211.2 |
| 12 | Electrical Details | E400 |
| 13 | Electrical Schedules | E500 |
| 14 | Electrical Panel Schedules | E600 |
| 15 | Electrical Panel Schedule | E601 |
| 16 | | |
| 17 | | |
| 18 | *** | |