

1 **TABLE OF CONTENTS TECHNICAL SPECIFICATIONS (1/2023)**
 2 **VOLUME 3**

3
 4 Division Project No. **2113E**

Pages Thru
 1
 TC-4

5
 6 **TITLE PAGE**
 7 **TABLE OF CONTENTS**

8
 9
 10 **DIVISION 02 – EXISTING CONDITIONS**

11 Section	Title	
12 02 05 00	Common Work Results for Existing Conditions	02 05 00-5
13 02 41 13	Demolition	02 41 13-4

14
 15 **DIVISION 03 – CONCRETE**

16 Section	Title	
17 03 08 00	Commissioning of Concrete	03 08 00-5
18 03 10 00	Concrete Forming and Accessories	03 10 00-6
19 03 20 00	Concrete Reinforcing	03 20 00-5
20 03 30 00	Cast-In-Place Concrete	03 30 00-19

21
 22 **DIVISION 04 – MASONRY**

23 Section	Title	
24 04 08 00	Commissioning of Masonry	04 08 00-6
25 04 20 00	Unit Masonry	04 20 00-4
26 04 42 00	Exterior Granite Cladding	04 42 00-7

27
 28 **DIVISION 06 – WOOD, PLASTICS AND COMPOSITES**

29 Section	Title	
30 06 10 00	Rough Carpentry	06 10 00-3
31 06 10 53.01	Miscellaneous Rough Carpentry – Roofing	06 10 53.01-2
32 06 11 40	Wood Blocking	06 11 40-3
33 06 61 16	Solid Surfacing Fabrications	06 61 16-6

34
 35 **DIVISION 07 – THERMAL AND MOISTURE PROTECTION**

36 Section	Title	
37 07 08 00	Commissioning of Thermal and Moisture Protection	07 08 00-9
38 07 53 23	Ethylene-Propylene-Diene-Monomer Roofing	07 53 23-18
39	State of Wisconsin – Roofing System 5-yr Guarantee	2
40 07 61 13	Standing Seam Sheet Metal Roofing	07 61 13-21
41 07 63 00	Sheet Metal Roofing Specialties	07 63 00-8
42 07 84 00	Fire Stopping	07 84 00-9
43 07 90 00	Sealants	07 90 00-5

44
 45 **DIVISION 08 – OPENINGS**

46 Section	Title	
47 08 08 00	Commissioning of Exterior Building Envelope	08 08 00-4
48 08 11 13	Hollow Metal Doors and Frames	08 11 13-8
49 08 36 00	Sectional Overhead Doors	08 36 13-6
50 08 71 00	Door Hardware	08 71 00-13

51
 52 **DIVISION 09 – FINISHES**

53 Section	Title	
54 09 30 00	Tiling	09 30 00-6
55 09 68 13	Carpet	09 68 13-7
56 09 91 00	Painting	09 91 00-7
57 09 91 10	Electrostatically Applied Coating	09 91 10-3

1			
2	DIVISION 10 – SPECIALTIES		
3	Section	Title	
4	10 21 13.13	Metal Toilet Compartments	10 21 13.13-5
5	10 28 00	Toilet Accessories	10 28 00-4
6			
7	DIVISION 12 – FURNISHINGS		
8	Section	Title	
9	12 21 13	Horizontal Blinds	12 21 13-3
10	12 49 20	Vertical Blinds	12 49 20-3
11			
12	DIVISION 22 - PLUMBING		
13	Section	Title	
14	22 05 00	Common Work Results for Plumbing	22 05 00-10
15	22 08 00	Commissioning of Plumbing	22 08 00-15
16	22 11 00	Facility Water Distribution	22 11 00-5
17	22 13 00	Facility Sanitary Sewerage	22 13 00-5
18	22 42 00	Commercial Plumbing Fixtures	22 42 00-3
19			
20	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
21	Section	Title	
22	23 05 00	Common Work Results for HVAC	23 05 00-6
23	23 05 29	Hangers and Supports	23 05 29-7
24	23 05 48	Vibration and Seismic Controls	23 05 48-3
25	23 07 00	HVAC Insulation	23 07 00-5
26	23 08 00	Commissioning of HVAC	23 08 00-36
27	23 11 00	Facility Fuel Piping	23 11 00-7
28	23 21 13	Hydronic Piping	23 21 13-3
29	23 51 00	Breechings Chimneys and Stacks	23 51 00-3
30	23 54 00	Gas Fired Furnaces	23 54 00-3
31	23 55 00	Fuel-Fired Heaters	23 55 00-3
32	23 62 13	Package Air-Cooled Refrigerant Compressor and Condensing Units	23 62 13-04
33			
34	DIVISION 26 - ELECTRICAL		
35	Section	Title	
36	26 05 00	Common Work Results for Electrical	26 05 00-7
37	26 05 02	Electrical Demolition for Remodeling	26 05 02-3
38	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-3
39	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-6
40	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-4
41	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-10
42	26 05 53	Identification for Electrical Systems	26 05 53-3
43	26 08 00	Commissioning of Electrical	26 08 00-42
44	26 09 43	Distributed Digital Lighting Controls	26 09 43-12
45	26 27 02	Equipment Wiring Systems	26 27 02-3
46	26 27 26	Wiring Devices	26 27 26-7
47	26 27 28	Disconnect Switches	26 27 28-2
48	26 28 13	Fuses	26 28 13-1
49	26 28 16	Enclosed Switches and Circuit Breakers	26 28 16-2
50	26 51 13	Interior Lighting Fixtures, Lamps, And Ballasts	26 51 13-6
51	26 56 29	Site Lighting	26 56 29-5
52			
53	DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK		
54	Section	Title	
55	30 05 00	Common Work Results for Exterior Work	30 05 00-5
56			
57	DIVISION 31 - EARTHWORK		

1	Section	Title	
2	31 10 00	Site Clearing	31 10 00-2
3			
4	DIVISION 32 – EXTERIOR IMPROVEMENTS		
5	Section	Title	
6	32 11 23.33	Dense Graded Base	32 11 23.33-3
7	32 91 13	Soil Preparation	32 91 13-4
8	32 92 19	Seeding	32 92 19-3
9			
10			
11			
12	DRAWINGS - Bound Separately		
13	Title		Sheets Thru
14			
15	Title Sheet & Sheet Index		TS
16			
17	Site Plan – Overall		A100
18	Site Plan – Details		A100.1
19			
20	Columbarium – Elevation & Section Details		A101
21			
22	Administration - Demolition Plan		A200
23	Administration - Floor Plan		A300
24	Administration - Roof Demolition Plans		A400
25	Administration - Roof Plans		A401
26	Administration - Roof Details		A402
27	Administration - Roof Details		A403
28	Administration - Roof Details		A404
29	Administration - Roof Details		A405
30	Administration - Roof Details		A406
31	Administration - Roof Details		A407
32	Administration - Roof Details		A408
33	Administration - Roof Details		A409
34	Administration - Exterior Elevations		A500
35	Administration - Exterior Elevations		A501
36	Administration - Interior Elevations		A600
37	Administration - Reflected Ceiling Plan		A800
38			
39	Maintenance - Floor / Site Plan		A310
40	Maintenance - Exterior Elevations		A510
41	Maintenance – Sections & Details		A511
42			
43	Committal - Site & Pavement Plan		A320
44	Committal - Roof Plan & Details		A420
45	Committal - Roof Details		A421
46	Committal - Roof Details		A422
47	Committal - Roof Details		A423
48	Committal – Exterior Elevations		A520
49	Committal - Reflected Ceiling Plan		A820
50			
51	Plumbing – Symbols & General Notes		P000
52	Administration – Plumbing		P201.1
53			
54	Mechanical - Symbols and General Notes		M000
55	Administration – Mechanical – HVAC & Plumbing		M201.1
56	Administration – Mechanical – Roof Plan		M202
57	Maintenance – Mechanical		M211.2
58	Mechanical Schedules & Details		M400

1		
2	Electrical - Symbols & General Notes	E000
3	Electrical – Site Plan – Demo Lighting	ED101.1
4	Administration – Demo Lighting	ED101.2
5	Maintenance & Committal Shelter – Demo Lighting	ED101.3
6	Electrical Site Plan – Lighting	E201.1
7	Administration – Lighting	E201.2
8	Maintenance & Committal Shelter – Lighting	E201.3
9	Administration - Roof Plan – Electrical	E202
10	Administration - Power & Systems	E211.1
11	Maintenance – Power & Systems	E211.2
12	Electrical Details	E400
13	Electrical Schedules	E500
14	Electrical Panel Schedules	E600
15	Electrical Panel Schedule	E601
16		
17		
18	***	