
 

TC-1 

TABLE OF CONTENTS AAC BIDDERS (Rev 8/2022) 1 

 2 

 3 

Division Project No. 21I2V 4 

 5 

 6 

DIVISION 1 ASBESTOS ABATEMENT CONTRACTOR (AAC) BIDDING AND CONTRACT 7 

REQUIREMENTS Pages Thru 8 

TITLE PAGE 1 9 

TABLE OF CONTENTS TC-5 10 

 11 

BIDDING REQUIREMENTS 12 

Asbestos Abatement Contractor (AAC) Invitation to Bid A-2 13 

AAC Instructions to Bidders B-9 14 

Bid Form –Asbestos Abatement Contractor (AAC) C-3 15 

Sealed Bid Envelope Label 1 16 

Bid Bond Form (DOA-4506) 1 17 

Designation of Confidential and Proprietary Information Form (DOA-3027) 1 18 

 19 

Form A - Affidavit of Compliance – MBE / DVB Provisions (DOA-4266) 2 20 

Request for Submittal Approval (DOA-4523) 1 21 

Request for Subcontractors Approval (DOA-4225) 1 22 

Asbestos/Lead Abatement Certification Form (DOA-4509) 1 23 

 24 

CONTRACT FORMS 25 

Performance Bond 100% Form (DOA-4188) 2 26 

Payment Bond 100% Form (DOA-4187) 2 27 

Contract Form (DOA-4504) 2 28 

 29 

CONDITIONS OF THE CONTRACT 30 

Index to General Conditions  1 31 

General Conditions of the Asbestos Abatement Contractor (AAC) Contract (DOA-4195P) 32 32 

Supplementary General Conditions SGC-1 33 

  34 

DIVISION 01 35 

General Requirements GR-15 36 

DHS – Contractor Site Access and Working Requirements 4 37 

01 74 19 Construction Waste Management 01 74 19-4 38 

 39 

 40 

 41 

SPECIFICATION VOLUME 2 42 

DIVISION 02 – EXISTING CONDITIONS 43 

Section Title 44 

02 05 00 Common Work Results for Existing Conditions 02 05 00-4 45 

02 41 13 Demolition 02 41 13-6 46 

02 41 19 Selective Demolition 02 41 19-4 47 

02 82 13 Asbestos Abatement 02 82 13-25 48 

 49 

DIVISION 03 - CONCRETE 50 

Section Title Pages Thru 51 

03 08 00 Commissioning of Concrete 03 08 00-6 52 

03 30 00 Cast-In-Place Concrete 03 30 00-21 53 

 54 

DIVISION 04 - MASONRY 55 

Section Title Pages Thru 56 

04 08 00 Commissioning of Masonry 04 08 00-6 57 



 

TC-2 

04 20 00 Unit Masonry 04 20 00-9 1 

 2 

DIVISION 05 - METALS 3 

Section Title Pages Thru 4 

05 12 00 Structural Steel Framing 05 12 00-10 5 

05 31 00 Steel Decking 05 31 00-6 6 

05 40 00 Cold-Formed Steel Framing 05 40 00-7 7 

05 53 13 Metal Gratings 05 53 13-6 8 

 9 

DIVISION 06 – WOOD, PLASTICS AND COMPOSITES 10 

Section Title Pages Thru 11 

06 10 53 Miscellaneous Rough Carpentry 06 10 53-5 12 

06 10 53.01 Miscellaneous Rough Carpentry-Roofing 06 10 53.01-2 13 

 14 

DIVISION 07 - THERMAL AND MOISTURE PROTECTION 15 

Section Title Pages Thru 16 

07 21 00  Thermal Insulation 07 21 00-4 17 

07 27 26 Fluid-Applied Air and Water Resistive Barrier 07 27 26-7 18 

07 53 23 Ethylene-Propylene-Diene-Monomer Roofing 07 53 23-18 19 

07 53 23 Roofing System 5-yr Guarantee 07 53 23-2 20 

07 63 00 Sheet Metal Roofing Specialties 07 63 00-5 21 

07 84 00 Firestopping 07 84 00-9 22 

07 92 10 Joint Sealants 07 92 10-6 23 

 24 

DIVISION 08 - OPENINGS 25 

Section Title Pages Thru 26 

08 11 13 Hollow Metal Doors and Frames 08 11 13-8 27 

08 36 13 Sectional Doors 08 36 13-8 28 

08 44 13 Glazed Aluminum Curtain Walls 08 44 13-8 29 

08 44 13 Window Guarantee 08 44 13-2 30 

08 71 00 Door Hardware 08 71 00-11 31 

08 80 00 Glazing 08 80 00-8 32 

 33 

DIVISION 09 - FINISHES 34 

Section Title Pages Thru 35 

09 22 16 Non-Structural Metal Framing 09 22 16-3 36 

09 29 00 Gypsum Board 09 29 00-7 37 

09 90 00 Painting and Coating (Professional Line Products) 09 90 00-10 38 

 39 

DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING 40 

Section Title Pages Thru 41 

23 05 00 Common Work Results for HVAC 23 05 00-7 42 

23 05 13 Common Motor Requirements for HVAC Equipment 23 05 13-3 43 

23 05 14 Variable Frequency Drives 23 05 14-5 44 

23 05 15 Piping Specialties 23 05 15-5 45 

23 05 23 General Duty Valves for HVAC 23 05 23-10 46 

23 05 29 Hangers and Supports for HVAC Piping and Equipment 23 05 29-7 47 

23 05 48 Vibration and Seismic Controls for HVAC Piping and Equipment 23 05 48-4 48 

23 07 00 HVAC Insulation 23 07 00-10 49 

23 08 00 Commissioning of HVAC 23 08 00-53 50 

23 09 10 Instrumentation and Controls HMI 23 09 10-6 51 

23 09 14 Pneumatic and Electric Controls 23 09 14-16 52 

23 11 00 Facility Fuel Piping 23 11 00-7 53 

23 15 13 General Service Compressed Air Piping 23 15 13-5 54 

23 22 13 Steam and Condensate Heating Piping 23 22 13-8 55 

23 25 00 HVAC Water Treatment 23 25 00-6 56 

23 51 00 Breeching and Stacks 23 51 00-4 57 



 

TC-3 

23 52 15 Boiler and Economizer Installation 23 52 15-8 1 

23 53 10 Facility Conditioned Water Distribution Piping 23 53 10-6 2 

23 55 50 Boiler and Economizer (Pre-Purchase for Information Only) 23 55 50-39 3 

23 81 26 Split-System Ductless Air-Conditioners 23 81 26-6 4 

 5 

DIVISION 26 - ELECTRICAL 6 

Section Title Pages Thru 7 

26 05 00 Common Work Results for Electrical 26 05 00-7 8 

26 05 02 Electrical Demolition for Remodeling 26 05 02-3 9 

26 05 04 Cleaning, Inspection and Testing of Electrical Equipment 26 05 04-3 10 

26 05 19 Low-Voltage Electrical Power Conductors and Cables 26 05 19-5 11 

26 05 23 Control-Voltage Electrical Power Cables 26 05 23-3 12 

26 05 26 Grounding and Bonding for Electrical Systems 26 05 26-3 13 

26 05 29 Hangers and Supports for Electrical Systems 26 05 29-3 14 

26 05 33  Raceway and Boxes for Electrical Systems 26 05 33-7 15 

26 05 53 Identification for Electrical Systems 26 05 53-4 16 

26 05 73 Short Circuit/Coordination Study and Arc Flash Risk Assessment 26 05 73-5 17 

26 08 00 Commissioning of Electrical 26 08 00-43 18 

26 22 00 Low-Voltage Transformers 26 22 00-3 19 

26 24 13 Switchboards 26 24 13-6 20 

26 24 16 Panelboards 26 24 16-3 21 

26 27 02 Equipment Wiring Systems 26 27 02-3 22 

26 27 13 Electricity Metering 26 27 13-4 23 

26 27 26 Wiring Devices 26 27 26-4 24 

26 27 28 Disconnect Switches 26 27 28-2 25 

26 28 13 Fuses 26 28 13-1 26 

26 43 13 Surge Protective Devices for Low-Voltage Electrical Power Circuits 26 43 13-3 27 

26 51 13 Interior Lighting Fixtures, Lamps, And Ballasts 26 51 13-5 28 

 29 

DIVISION 31 - EARTHWORK 30 

Section Title Pages Thru 31 

31 23 16.16 Structural Excavation for Minor Structures 31 23 16.16-4 32 

31 25 00 Erosion Control 31 25 00-4 33 

 34 

DRAWINGS - Bound Separately 35 

Title Sheets Thru 36 

Title Sheet T000 37 

Sheet Index T001  38 

 39 

Demolition Plan – Level 01 A101  40 

Demolition Details A102 41 

New Work Plan – Level 01 A201  42 

New Work Plan - Roof A202   43 

Reflected Ceiling Plan – Level 01 A301 44 

Wall Section and Exterior Details A510  45 

 46 

Site Plan C100 47 

 48 

Basement Plan – Asbestos Abatement/Demolition – Area B H100B 49 

First Floor Plan – Asbestos Abatement/Demolition – Area B H101B 50 

Mezzaine Plan – Asbestos Abatement/Demolition – Area B H102B 51 

Upper Walkway Plan – Asbestos Abatement/Demolition – Area B H103B 52 

Roof Plan – Asbestos Abatement/Demolition – Area B H104B 53 

Original Plan – Boiler No. 3 – Side View H400 54 

Original Plan – Boiler No. 3 – Section thru Boiler H401 55 

Original Plan – General Arrangement Harrington Std. Stoker H402 56 

Original Plan – Foundation Plan for Harr. Std. H403 57 



 

TC-4 

Original Plan – Arrangement of Foundation, Steel for Boiler & Stoker Support H404 1 

Photographs – Asbestos Abatement/Demolition H500 2 

 3 

Structural Notes S001  4 

Baghouse First Floor Demolition Plan – Area A S101A  5 

Main First Floor Demolition Plan – Area B S101B 6 

Baghouse Mezzanine Floor Demolition Plan – Area A S103A  7 

Main Mezzanine Floor Demolition Plan – Area B S103B 8 

Baghouse Roof Demolition Plan – Area A S104A  9 

Main Foundation Plan – Area B S200B  10 

Baghouse First Floor Foundation Plan – Area A S201A 11 

Main First Floor Framing Plan – Area B S201B 12 

Main Mezzanine Floor Framing Plan – Area B S202B 13 

Baghouse Mezzanine Floor Framing Plan – Area A S203A  14 

Baghouse Roof Framing Plan – Area A S204A  15 

Main Roof Framing Plan – Area B S204B 16 

Structural Details S800 17 

Structrual Details S810 18 

Structural Details S811  19 

  20 

Mechanical Symbols, Abbreviations, Sheet Index M000  21 

Basement Plan - Demolition – Area B M100B 22 

Baghouse First Floor Plan - Demolition - Area A M101A  23 

First Floor Plan - Demolition - Area B M101B  24 

Mezzanine Plan - Demolition – Area B M102B  25 

Baghouse Mezzanine Level Plan – Demolition – Area A M103A  26 

Upper Walkway Plan – Demolition – Area B M103B  27 

Roof Plan – Demolition – Area B M104B  28 

Basement Plan – New Construction – Area B M200B 29 

Baghouse First Floor Plan – New Construction – Area A M201A 30 

First Floor Plan – New Construction – Area B M201B  31 

Mezzanine Plan – New Construction – Area B M202B  32 

Baghouse Mezzanine Level Plan – New Construction – Area A M203A  33 

Upper Walkway Plan – New Construction – Area B M203B  34 

Baghouse Roof Plan – New Construction – Area A M204A  35 

Roof Plan – New Construction – Area B M204B 36 

Mechanical Sections M300  37 

Mechanical Sections M301  38 

Mechanical Sections M302  39 

Mechanical Sections M303  40 

Network Architecture M400  41 

Boiler 3 Demolition M401  42 

Boiler 5 P&ID Schematic M402  43 

Boiler 5 Instrument Schedule M403  44 

High Pressure Steam Demolition Schematic M406  45 

High Pressure Steam New Schematic M407 46 

Condensate Schematic M408  47 

Boiler Blowdown Demolition Schematic M409 48 

Boiler Blowdown New Schematic M410  49 

Boiler Feedwater Demolition Schematic M411  50 

Boiler Feedwater New Schematic M412 51 

Low Pressure Steam Schematic M413 52 

Fuel Oil Schematic M414 53 

Compressed Air Schematic M415 54 

Natural Gas Schematic M416 55 

Chemical Treatment Schematic M417 56 

Mechanical Details M500  57 



 

TC-5 

Mechanical Details M501  1 

Mechanical Schedules M600  2 

  3 

Symbols, Abbreviations & Sheet Index E000  4 

First Floor Plan - Demolition - Area A E101A  5 

First Floor Plan - Demolition - Area B E101B  6 

Mezzanine Plan - Demolition Plan – Area A E102A  7 

Mezzanine Plan - Demolition Plan – Area B E102B 8 

Basement Plan – New Construction – Area B E200B 9 

Basement Plan – New Construction – Chiller Plant – Area C E200C  10 

First Floor Plan– New Construction -Area A E201A  11 

First Floor Plan – New Construction - Area B E201B  12 

First Floor Plan – New Construction – Area C E201C 13 

Mezzanine Plan – New Construction – Area A E202A 14 

Mezzanine Plan – New Construction – Area B E202B 15 

Coal Conveyor – Floor Plan E203  16 

One Line Diagram – Symbols and Feeder Schedules E400  17 

One Line Diagram E401  18 

One Line Diagram – Continued E402 19 

One Line Diagram – Continued E403 20 

Electrical Details E500  21 

Electrical Schedules E600  22 

Electrical Schedules E601  23 

  24 

 25 

 26 

 27 

*** 28 




