

1 **TABLE of CONTENTS**

2
3
4
5
6 **AIR HANDLING UNITS REPLACEMENT**
7 **TRUAX MATERIALS LAB**
8 **DEPARTMENT OF TRANSPORTATION**
9 **MADISON, WISCONSIN**

10 **Project No. 19L2H**

11
12
13
14 Pages Thru:

15

16	Notice of Advertisement for Bids	A-2
17	Table of Contents.....	TC-3
18	Advertisement for Bids and Bid FORM.....	PS-7
19	Sealed Bid Envelope Label	1
20		
21	Bid Bond Form (DOA-4506).....	1
22	Performance Bond Form (DOA-4188).....	2
23	Payment Bond Form (DOA-4187)	2
24	Construction Contract (DOA-4504)	2
25	Conditions of the Contract for Simplified Projects (DOA-4532).....	1-10
26		
27	Request for Submittal Approval (DOA-4523).....	1
28	Submittal Log.....	SL -2
29		
30	Request for Subcontractor Approval (DOA-4225)	1
31	Affidavit of Compliance MBE/DVB Provisions (DOA-4266)	2
32	General Requirements for Simplified Projects.....	GRsp-8
33		
34	Agency Specific Requirements (Corrections, Etc.).....	None
35		

1	Technical Specifications:	
2	Division 01	
3	01 74 19 – Construction Waste Management	01 74 19-03
4	01 91 01 – Commissioning Process	01 91 01-04
5		
6	Division 06	
7	06 10 53.01 – Miscellaneous Rough Carpentry - Roofing	06 10 53.01-02
8		
9	Division 07	
10	07 53 23 – Ethylene-Propylene-Diene-Monomer Roofing	07 53 23-18
11	State of Wisconsin – Roofing System 5-yr Guarantee	02
12	07 63 00 – Sheet Metal Roofing Specialties	07 63 00-07
13		
14	Division 23	
15	23 05 00 – Common Work Results for HVAC	23 05 00-04
16	23 05 13 – Common Motor Requirements for HVAC Equipment.....	23 15 13-03
17	23 05 23 – General Duty Valves for HVAC Piping.....	23 05 23-02
18	23 05 29 – Hangers and Supports for HVAC Piping and Equipment	23 05 29-03
19	23 05 93 – Testing, Adjusting and Balancing for HVAC.....	23 05 93-05
20	23 07 00 – HVAC Insulation	23 07 00-05
21	23 08 00 – Commissioning of HVAC	23 08 00-54
22	23 09 14 – Pneumatic and Electric Controls.....	23 09 14-11
23	23 09 15 – Direct Digital Control Input/Output Point Summary Tables ...	23 09 15-04
24	23 09 24 – Direct Digital Control System for HVAC	23 09 24-14
25	(Informational Purposes Only)	
26	23 09 93 – Sequence of Operation for HVAV Controls.....	23 09 93-08
27	23 11 00 – Facility Fuel Piping	23 11 00-05
28	23 31 00 – HVAC Ducts and Casings	23 31 00-05
29	23 33 00 – Air Duct Accessories	23 33 00-04
30	23 41 00 – Particulate Air Filtration	23 41 00-02
31	23 75 30 – Packaged Rooftop Air Conditioning Units	23 75 30-08
32		
33	Division 26	
34	26 05 00 – Common Work Results for Electrical	26 05 00-06
35	26 05 02 – Electrical Demolition for Remodeling	26 05 02-02
36	26 05 04 – Cleaning, Inspection and Testing Electrical Equipment	26 05 04-02
37	26 05 19 – Low-Voltage Electrical Power Conductors and Cables	26 05 19-04
38	26 05 23 – Control-Voltage Electrical Power Cables	26 05 23-03
39	26 05 26 – Grounding and Bonding for Electrical Systems Details	26 05 26-03
40	26 05 29 – Hangers and Supports for Electrical Systems.....	26 05 29-03
41	26 05 33 – Raceway and Boxes for Electrical Systems.....	26 05 33-06
42	26 05 53 – Identification for Electrical Systems	26 05 53-03
43	26 08 00 – Commissioning of Electrical.....	26 08 00-29
44	26 24 13 - Switchboards	26 24 13-02
45	26 24 16 - Panelboards.....	26 24 16-02
46	26 27 02 – Equipment Wiring Systems	26 27 02-02
47	26 27 28 – Disconnect Switches	26 27 28-02
48		
49	Drawings: Bound Separately)	
50		
51	Title.....	Sheets Thru
52	Title Sheet	T000
53		
54	Mechanical	
55	Symbols and Abbreviations - HVAC.....	M000
56	First Floor Plan – Demolition - HVAC	M100

1 Roof Plan – Demolition - HVAC M101
2 First Floor Plan – New Work - HVAC M200
3 Roof Plan – New Work - HVAC M201
4 Schedules and Details - HVAC M800
5
6 **Electrical**
7 Symbols, Abbreviations, and Schedules – Electrical E000
8 First Floor Plan – Demolition – Electrical E100
9 First Floor Plan – New Work – Electrical E200
10
11
12
13
14
15
16
17
18
19