

1 **TABLE of CONTENTS**

2  
3  
4  
5  
6 **GREEN BAY BOILER REPLACEMENT**  
7 **NORTHEAST REGIONAL HEADQUARTERS**  
8 **DEPARTMENT OF TRANSPORTATION**  
9 **GREEN BAY, WISCONSIN**

10 **Project No. 19L2K**

11  
12 Pages Thru:

13

14 Notice of Advertisement for Bids ..... A-2

15 Table of Contents..... TC-3

16 Advertisement for Bids and Bid FORM ..... PS-7

17 Sealed Bid Envelope Label..... 1

18

19 Bid Bond Form (DOA-4506)..... 1

20 Performance Bond Form (DOA-4188) ..... 2

21 Payment Bond Form (DOA-4187)..... 2

22 Construction Contract (DOA-4504)..... 2

23 Conditions of the Contract for Simplified Projects (DOA-4532) ..... 10

24

25 Request for Submittal Approval (DOA-4523)..... 1

26 Submittal Log ..... 1

27

28 Request for Subcontractor Approval (DOA-4225) ..... 1

29 Affidavit of Compliance MBE/DVB Provisions (DOA-4266) ..... 2

30 General Requirements for Simplified Projects.....GRsp-8

31

32 Agency Specific Requirements (Corrections, Etc.).....None

33

34 **Technical Specifications:**

35 Section Title Pages Thru

36 01 74 19 Construction Waste Management 01 74 19-4

37 01 91 01 Commissioning Process 01 91 01-4

38

39 **DIVISION 07 - THERMAL AND MOISTURE PROTECTION**

40 Section Title Pages Thru

41 07 84 00 Fire Stopping 07 84 00-8

42

43

44

45

46

47

48

49

50

51

1	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
2	Section	Title	Pages Thru
3	23 05 00	Common Work Results for HVAC	23 05 00-6
4	23 05 13	Common Motor Requirements for HVAC Equipment	23 05 13-3
5	23 05 15	Piping Specialties	23 05 15-4
6	23 05 23	General Duty Valves for HVAC Piping	23 05 23-5
7	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-5
8	23 05 93	Testing Adjusting and Balancing	23 05 93-4
9	23 07 00	HVAC Insulation	23 07 00-10
10	23 08 00	Commissioning of HVAC	23 08 00-74
11	23 09 14	Pneumatic and Electric Instrumentation and Controls	23 09 14-11
12	23 09 15	Direct Digital Control Input/Output Point Summary Tables	23 09 15-1
13	23 09 24	Direct Digital Control System for HVAC (Informational Only)	23 09 24-14
14	23 09 93	Sequence of Operations for HVAC Controls	23 09 93-5
15	23 11 00	Facility Fuel Piping	23 11 00-7
16	23 21 13	Hydronic Piping	23 21 13-10
17	23 21 23	Hydronic Pumps	23 21 23-3
18	23 25 00	HVAC Water Treatment	23 25 00-4
19	23 31 00	HVAC Ducts and Casings	23 31 00-6
20	23 51 00	Breechings, Chimneys and Stacks	23 51 00-2
21	23 52 00	Heating Boilers	23 52 00-4
22			
23	DIVISION 26 - ELECTRICAL		
24	Section	Title	Pages Thru
25	26 05 00	Common Work Results for Electrical	26 05 00-06
26	26 05 02	Electrical Demolition for Remodeling	26 05 02-02
27	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-02
28	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-04
29	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-02
30	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-03
31	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-05
32	26 05 53	Identification for Electrical Systems	26 05 53-02
33	26 08 00	Commissioning of Electrical	26 08 00-31
34	26 24 16	Panelboards	26 24 16-02
35	26 27 02	Equipment Wiring Systems	26 27 02-02
36	26 27 28	Disconnect Switches	26 27 28-02
37	26 29 00	Low-Voltage Controllers	26 29 00-03
38			
39			
40			
41			
42			
43			
44			
45			
46			
47			
48			
49			
50			
51			
52			
53			
54			
55			

1	<b>Drawings:</b> (Bound Separately	
2		
3	Title	Sheets Thru
4		
5	TITLE SHEET	T100
6		
7	BUILDING PLAN – FIRST FLOOR	A101
8		
9	BUILDING PLAN - MEZZANINE	A102
10		
11	MECHANICAL DEMO PLAN	M101
12		
13	PICTURES – BOILER ROOM	M102
14		
15	MECHANICAL PLAN	M201
16		
17	MECHANICAL SECTIONS	M202
18		
19	MECHANICAL 3D VIEWS	M203
20		
21	MECHANICAL OVERALL 3D VIEW	M204
22		
23	MECHANICAL DETAILS	M301
24		
25	TEMPERATURE CONTROLS AND SCHEDULES	M401
26		
27	ELECTRICAL PLANS AND SCHEDULES – BOILER ROOM	E101
28		
29	PHOTOGRAPHS – EXISTING BOILER ROOM	E102
30		
31		
32		
33		
34		
35		
36		
37		
38		
39		
40		
41		