

1	TABLE OF CONTENTS GPC BIDDERS (11/2017)	
2		
3		
4	Division Project No. 18K1K	
5		
6	DIVISION 1 – GPC BIDDING AND CONTRACT REQUIREMENTS	Pages Thru
7	TITLE PAGE	1
8	TABLE OF CONTENTS	TC-3
9		
10	<u>VOLUME 1 – BIDDING & CONTRACT REQUIREMENTS</u>	
11		
12	GPC BIDDING REQUIREMENTS	
13	GPC Invitation to Bid	A-2
14	GPC Instructions to Bidders	B-11
15	Bid Form – General Prime Contractor (GPC)	C-3
16	Sealed Bid Envelope Label	1
17	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)	BB-1
18	Designation of Confidential and Proprietary Information Form (DOA-3027)	1
19		
20	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
21	Request for Submittal Approval (DOA-4523)	1
22	Request for Subcontractors Approval (DOA-4225)	1
23		
24	CONTRACT FORMS	
25	Performance Bond 100% Form (DOA-4188)	2
26	Payment Bond 100% Form (DOA-4187)	2
27	Contract Form (DOA-4504)	2
28		
29	CONDITIONS OF THE CONTRACT	
30	General Conditions of the General Prime Contractor Contract (DOA-4193P)	34
31	Supplementary General Conditions	SGC-1
32	Submittal Log	SL-3
33		
34	DIVISION 01	
35	General Requirements	GR-16
36	01 33 00 Electronic Submittal Procedures	01 33 00-6
37	01 74 19 Construction Waste Management	01 74 19-3
38	01 91 01 Commissioning Process	01 91 01-4
39		
40	<u>VOLUME 2 – TECHNICAL SPECIFICATIONS</u>	
41		
42	DIVISION 02 – EXISTING CONDITIONS	
43	Section Title	Pages Thru
44	02 41 13 Demolition	02 41 13-4
45	02 92 30 Temporary Construction Site Barrier and Gates	02 92 30-5
46		
47	DIVISION 03 - CONCRETE	
48	Section Title	Pages Thru
49	03 08 00 Commissioning Of Concrete	03 08 00-6
50	03 30 00 Cast-In-Place Concrete	03 30 00-13
51		
52	DIVISION 04 - MASONRY	
53	Section Title	Pages Thru
54	04 20 00 Unit Masonry	04 20 00-7
55		
56	DIVISION 05 - METALS	
57	Section Title	Pages Thru
58	05 50 16 Miscellaneous Metals for Utilities	05 50 16-3

1			
2	DIVISION 07 - THERMAL AND MOISTURE PROTECTION		
3	Section	Title	Pages Thru
4	07 08 00	Commissioning of Thermal and Moisture Protection	07 08 00-5
5	07 10 16	Waterproofing for Utilities	07 10 16-5
6			
7	DIVISION 22 - PLUMBING		
8	Section	Title	Pages Thru
9	22 05 00	Common Work Results for Plumbing	22 05 00-8
10	22 05 14	Plumbing Specialties	22 05 14-2
11	22 05 23	General Duty Valves for Plumbing Piping	22 05 23-2
12	22 05 29	Hangers and Supports for Plumbing Piping and Equipment	22 05 29-4
13	22 08 00	Commissioning of Plumbing	22 08 00-5
14	22 14 00	Facility Storm Drainage	22 14 00-5
15			
16	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
17	Section	Title	Pages Thru
18	23 05 00	Common Work Results for HVAC	23 05 00-5
19	23 05 15	Piping Specialties	23 05 15-3
20	23 05 23	General Duty Valves for HVAC	23 05 23-4
21	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-5
22	23 07 00	HVAC Insulation	23 07 00-7
23	23 08 00	Commissioning of HVAC	23 08 00-16
24	23 22 13	Steam and Condensate Heating Piping	23 22 13-9
25	23 30 16	Sump Pumps for Utilities	23 30 16-2
26			
27	DIVISION 26 - ELECTRICAL		
28	Section	Title	Pages Thru
29	26 05 00	Common Work Results for Electrical	26 05 00-7
30	26 05 02	Electrical Demolition for Remodeling	26 05 02-4
31	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-2
32	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-5
33	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-4
34	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-2
35	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-8
36	26 05 53	Identification for Electrical Systems	26 05 53-3
37	26 08 00	Commissioning of Electrical	26 08 00-19
38	26 07 02	Equipment Wiring Systems	26 27 02-2
39	26 27 26	Wiring Devices	26 27 26-3
40	26 27 28	Disconnect Switches	26 27 28-2
41	26 28 16	Enclosed Switches and Circuit Breakers	26 28 16-2
42	26 51 13	Interior Lighting Fixtures, Lamps, and Ballasts	26 51 13-6
43	26 56 29	Site Lighting	26 56 29-3
44			
45	DIVISION 30 – EXTERIOR WORK		
46	Section	Title	Pages Thru
47	30 05 00	Common Work Results for All Exterior Work	30 05 00-5
48			
49	DIVISION 31 - EARTHWORK		
50	Section	Title	Pages Thru
51	31 10 00	Site Clearing	31 10 00-2
52	31 13 16	Selective Tree and Shrub Protection and Trimming	31 13 16-7
53	31 20 00	Earthmoving	31 20 00-5
54	31 23 16.13	Trenching	31 23 16.13-9
55	31 23 16.16	Structural Excavation for Minor Structures	31 23 16.16-5
56	31 23 19	Dewatering	31 23 19-3
57	31 25 00	Erosion Control	31 25 00-4

1			
2	DIVISION 32 – EXTERIOR IMPROVEMENTS		
3	Section	Title	Pages Thru
4	32 11 23.33	Dense Graded Base	32 11 23.33-3
5	32 13 13	Concrete Paving	32 13 13-3
6	32 91 13	Soil Preparation	32 91 13-3
7	32 92 19	Seeding	32 92 19-3
8			
9	DIVISION 33 - UTILITIES		
10	Section	Title	Pages Thru
11	33 05 00	Common Work Results for Utilities	33 05 00-4
12	33 63 03	Utility Tunnel Steam Pits Box Conduits	33 63 03-3
13			
14	DRAWINGS - Bound Separately		
15	Title		Sheets Thru
16	Project Cover Sheet		T-001
17	Symbols and Abbreviations		C-001
18	Civil General Notes		C-002
19	Traffic Control Plan		C-040
20	Existing Site Demolition, Survey and Erosion Control Plan		C-050
21	Site Restoration Plan		C-110
22	Steam Box Conduit – Plans and Profile		C-550
23	Site Details		C-800
24	General Structural Notes		S-000
25	Steam Pit Plans and Section		S-600
26	Structural Details		S-651
27	Structural Details		S-652
28	Structural Details		S-653
29	Mechanical Symbols and Abbreviations		M-001
30	Mechanical Box Conduit Plan & Temporary Piping		M-100
31	Mechanical Steam Pit Plan View and Section		M-200
32	Mechanical Details		M-400
33	Mechanical Details		M-401
34	Mechanical Schedules		M-500
35	Electrical Site Plan		E-100
36	Electrical Details		E-200
37			
38			
39		***	