

1	<b>TABLE OF CONTENTS MEP BIDDERS</b> (Rev 11/2017)	
2		
3		
4		
5	Division Project No. <b>18K1K</b>	
6		
7		
8	DIVISION 01 - MEP BIDDING REQUIREMENTS	Pages Thru
9	TITLE PAGE	1
10	TABLE OF CONTENTS	TC-3
11		
12	<b><u>VOLUME 1 – MEP BIDDING &amp; CONTRACT REQUIREMENTS</u></b>	
13		
14	MEP BIDDING REQUIREMENTS	
15	MEP Invitation to Bid	A-2
16	MEP Instructions to Bidders	B-10
17	Bid Form – Mechanical, Electrical, Plumbing, and Fire Protection (MEP)	C-5
18	Sealed Bid Envelope Label	1
19	Mechanical Electrical Plumbing and Fire Protection (MEP) Bid Bond Form (DOA-4189)	BB-1
20	Designation of Confidential and Proprietary Information Form (DOA-3027)	1
21		
22	DIVISION 01	
23	General Requirements	GR-16
24	01 33 00 Electronic Submittal Procedures	01 33 00-6
25	01 74 19 Construction Waste Management	01 74 19-3
26	01 91 01 Commissioning Process	01 91 01-4
27		
28		
29	APPENDIX #1 – GENERAL PRIME CONTRACTOR (GPC) BIDDING AND CONTRACT	
30	DOCUMENTS	
31	Form A - Affidavit of Compliance – MBE / DVB Provisions (DOA-4266)	2
32	Request for Submittal Approval (DOA-4523)	1
33	Request for Subcontractors Approval (DOA-4225)	1
34		
35	CONTRACT FORMS	
36	Performance Bond Form (DOA-4188)	2
37	Payment Bond Form (DOA-4187)	2
38	Contract Form (DOA-4504)	2
39		
40	CONDITIONS OF THE CONTRACT	
41	General Conditions of the General Prime Contractor Contract (DOA-4193P)	34
42	Supplementary General Conditions	SGC-1
43	Submittal Log	SL-3
44		
45	<b><u>VOLUME 2 – TECHNICAL SPECIFICATIONS</u></b>	
46		
47	<b>DIVISION 02 – EXISTING CONDITIONS</b>	
48	Section Title	Pages Thru
49	02 41 13 Demolition	02 41 13-4
50	02 92 30 Temporary Construction Site Barrier and Gates	02 92 30-5
51		
52	<b>DIVISION 03 - CONCRETE</b>	
53	Section Title	Pages Thru
54	03 08 00 Commissioning Of Concrete	03 08 00-6
55	03 30 00 Cast-In-Place Concrete	03 30 00-13
56		

1	<b>DIVISION 04 - MASONRY</b>		
2	Section	Title	Pages Thru
3	04 20 00	Unit Masonry	04 20 00-7
4			
5	<b>DIVISION 05 - METALS</b>		
6	Section	Title	Pages Thru
7	05 50 16	Miscellaneous Metals for Utilities	05 50 16-3
8			
9	<b>DIVISION 07 - THERMAL AND MOISTURE PROTECTION</b>		
10	Section	Title	Pages Thru
11	07 08 00	Commissioning of Thermal and Moisture Protection	07 08 00-5
12	07 10 16	Waterproofing for Utilities	07 10 16-5
13			
14	<b>DIVISION 22 - PLUMBING</b>		
15	Section	Title	Pages Thru
16	22 05 00	Common Work Results for Plumbing	22 05 00-8
17	22 05 14	Plumbing Specialties	22 05 14-2
18	22 05 23	General Duty Valves for Plumbing Piping	22 05 23-2
19	22 05 29	Hangers and Supports for Plumbing Piping and Equipment	22 05 29-4
20	22 08 00	Commissioning of Plumbing	22 08 00-5
21	22 14 00	Facility Storm Drainage	22 14 00-5
22			
23	<b>DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING</b>		
24	Section	Title	Pages Thru
25	23 05 00	Common Work Results for HVAC	23 05 00-5
26	23 05 15	Piping Specialties	23 05 15-3
27	23 05 23	General Duty Valves for HVAC	23 05 23-4
28	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-5
29	23 07 00	HVAC Insulation	23 07 00-7
30	23 08 00	Commissioning of HVAC	23 08 00-16
31	23 22 13	Steam and Condensate Heating Piping	23 22 13-9
32	23 30 16	Sump Pumps for Utilities	23 30 16-2
33			
34	<b>DIVISION 26 - ELECTRICAL</b>		
35	Section	Title	Pages Thru
36	26 05 00	Common Work Results for Electrical	26 05 00-7
37	26 05 02	Electrical Demolition for Remodeling	26 05 02-4
38	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-2
39	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-5
40	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-4
41	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-2
42	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-8
43	26 05 53	Identification for Electrical Systems	26 05 53-3
44	26 08 00	Commissioning of Electrical	26 08 00-19
45	26 07 02	Equipment Wiring Systems	26 27 02-2
46	26 27 26	Wiring Devices	26 27 26-3
47	26 27 28	Disconnect Switches	26 27 28-2
48	26 28 16	Enclosed Switches and Circuit Breakers	26 28 16-2
49	26 51 13	Interior Lighting Fixtures, Lamps, and Ballasts	26 51 13-6
50	26 56 29	Site Lighting	26 56 29-3
51			
52	<b>DIVISION 30 – EXTERIOR WORK</b>		
53	Section	Title	Pages Thru
54	30 05 00	Common Work Results for All Exterior Work	30 05 00-5
55			

1	<b>DIVISION 31 - EARTHWORK</b>		
2	Section	Title	Pages Thru
3	31 10 00	Site Clearing	31 10 00-2
4	31 13 16	Selective Tree and Shrub Protection and Trimming	31 13 16-7
5	31 20 00	Earthmoving	31 20 00-5
6	31 23 16.13	Trenching	31 23 16.13-9
7	31 23 16.16	Structural Excavation for Minor Structures	31 23 16.16-5
8	31 23 19	Dewatering	31 23 19-3
9	31 25 00	Erosion Control	31 25 00-4
10			
11	<b>DIVISION 32 – EXTERIOR IMPROVEMENTS</b>		
12	Section	Title	Pages Thru
13	32 11 23.33	Dense Graded Base	32 11 23.33-3
14	32 13 13	Concrete Paving	32 13 13-3
15	32 91 13	Soil Preparation	32 91 13-3
16	32 92 19	Seeding	32 92 19-3
17			
18	<b>DIVISION 33 - UTILITIES</b>		
19	Section	Title	Pages Thru
20	33 05 00	Common Work Results for Utilities	33 05 00-4
21	33 63 03	Utility Tunnel Steam Pits Box Conduits	33 63 03-3
22			
23	DRAWINGS - Bound Separately		
24	Title		Sheets Thru
25	Project Cover Sheet		T-001
26	Symbols and Abbreviations		C-001
27	Civil General Notes		C-002
28	Traffic Control Plan		C-040
29	Existing Site Demolition, Survey and Erosion Control Plan		C-050
30	Site Restoration Plan		C-110
31	Steam Box Conduit – Plans and Profile		C-550
32	Site Details		C-800
33	General Structural Notes		S-000
34	Steam Pit Plans and Section		S-600
35	Structural Details		S-651
36	Structural Details		S-652
37	Structural Details		S-653
38	Mechanical Symbols and Abbreviations		M-001
39	Mechanical Box Conduit Plan & Temporary Piping		M-100
40	Mechanical Steam Pit Plan View and Section		M-200
41	Mechanical Details		M-400
42	Mechanical Details		M-401
43	Mechanical Schedules		M-500
44	Electrical Site Plan		E-100
45	Electrical Details		E-200
46			
47			
48			
49			
50		***	